

- (1) பக்கங்களின் எண்ணிக்கை 26
(2) புதுக்கித் திருப்பிய நாள் 22 செப 1988
(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் _____

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பெருங்குடி துறை

அரசாணை எண். 2115W அச்சகம்
மு. கோப்புத் தாள் எண். பலவகை

நாள் : 27-8-1988

1988 .

மேல்க்கலோ கண்டயடி கையாளலோ கூடாது

27TH AUGUST 1884, No. 2115 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following letter from Major J. L. L. MORANT, R.E., Officiating Consulting Architect to Government, to the Chief Engineer, Public Works Department, dated Chepāk, 22nd July 1884, No. 643 :—

In reply to paragraph 2 of your memorandum No. 1063 C., dated 30th May 1884,

- 1 Detailed estimate with abstract.
- 1 Duplicate abstract.
- 1 Comparative statement.

I have the honor to submit for sanction, an estimate, amounting to Rs. 78,225, for the construction of the South Beach Marina.

2. The estimate has been framed on the lines of your memorandum and covers the cost of the following four works.

- I. Forming, by means of a retaining wall, the South Beach Promenade alongside of the sea beach.
- II. Enclosing portions of ground adjoining buildings and parallel to the beach with a dwarf stone-wall with pedestals.
- III. Forming a ride curbed off with stone for equestrians.
- IV. Constructing two culverts.

3. No. I will extend as far as the Ice-house road and a portion of it is now under construction. Nos. II and III will extend from the Napier bridge to Pycroft's road and No. IV was completed long ago.

4. All the works comprised in this estimate are now being urged on to completion.

ORDER—dated 27th August 1884, No. 2115 W., Public Works.

The revised estimate, amounting to Rs. 78,225, for improvements to the South Beach at Madras, is sanctioned. The amount corresponds with the total value of the estimates previously sanctioned.

2. The current year's grant for the work is Rs. 23,332. The Consulting Architect to Government will apply for further funds if required before the end of the year.

3. This sanction has been registered as Provincial No. 130 W. of 1884-85 and classified as Miscellaneous Public Improvements, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Consulting Architect to Government, with four enclosures.
" Examiner, Public Works Accounts, with general abstract estimate.

Exd. A. Aubert.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1884) Madras.

PUBLIC WORKS.

Dated August, 27th.

Recd.

Encl.

G.O., 27th Aug. 1884, No. 2115 W.

AUGUST.

South Beach, Madras

Revised estimate for improvements to the
—, sanctioned.

P. W. D.

Consulting Architect's Office,
Chepauk, Madras.

6th May 1884.

No. 183

From

The Consulting Architect to the Government of Madras.

To

The Chief Engineer, Public Works Department.

Sir,

Enclosures.

With reference to your verbal instructions I have the honor to submit
one tracing -
1 detailed estimate
1 duplicate abstract for sanction and provision of funds
a Plan and estimate (latter amount-
ing to Rs 13,213) for extending the
cut stone kerbing and foot path of the
Beach Road Madras from the present
termination of the promenade to the
Ice House Road.

2. The plan shews two alternative
lines. The line I advocate is colored
blue. This goes further out on the beach
but gives a better line. The little strip
between the road and the Hindu come-
try wall I purpose planting with orna-
mental shrubs and training a flowering
creepers on the wall. The cost will be the

the same in both lines.

12

3. Early orders are solicited if the work is to be done before the cold weather.

I have the honor to be
Sir

Your most obedient servant

John Morant.

Major R.E.

Offg. Comdg. Archd. to Genl.

3/21/5

7

scenery be brought more
 prominently to notice
 by the strikingly unpleasant
 contrast it would offer?
 Neither Report nor Spec-
 ification has been
 submitted, but full
 particulars may be
 obtained from the
 detailed estimate
 and plan. The gravelled
 width of the Promenade
 is to be 10 feet, between
 the retaining wall and
 curb stone - The depth
 of gravel to be 3 inches.
 Drains are to be provided
 at intervals of 100 feet
 to carry off the road
 drainage. Cross sections
 of the retaining wall
 at three points are
 shown - also width of
 the ornamental shrub-
 bery &c.

8th May/84
 83/84

15

2115

9

C. No. 3904.

P. W. Secretariat.

Note by Budget Section.

Work Extending the South Beach Promenade up to the Ice House.

Fund Provincial
 Service Head Misc. Public Imple.
 Departmental Head Municipal Works
 Amount of Estimate Rs. 13,213
 Expenditure in previous year
 Allotment in current year
 Balance required to complete

Total Rs...

Note of available funds.

This estimate is supplemental to those
 already sanctioned for improving the south beach
 promenade. The project is entered in the Provin-
 cial Budget estimate for 1884-85 as item No. 159,
 and Rs 8332 provided for expenditure in the year.
 The estimate already sanctioned only for
 the promenade amount to Rs 49,553 against which
 the expenditure appears to be Rs 36,232, or Rs 13,321 less
 than sanctioned.

The estimate already sanctioned for the
 project amount to 71,256, and one for Rs 6969 for
 extending the dwarf wall towards the ^{Budget Clerk} ~~Ice House~~ bridge
 has been sent in to Govt for sanction. Including the
 present estimate, the total sanction will amount
 to Rs 91,438 -

M. S. 12
 9/5/84

L.O. No 1700 W. dated 6.7.82
no 370c " 16-2.84

P. W. D.

Roads and Buildings.

(3)

From

THE CONSULTING ARCHITECT

TO THE GOVERNMENT OF MADRAS,

To

The Chief Engineer
Public Works Dept.

No. 183

Dated 6th May 1884.

Received

No 1063 Cay 30-5-84

No. of ENCLOSURES. 3

Subject.

Sectermid's plan and
estimate for extending
South Beach Promenade
up to the Ice House.

Public Works Department, 1884-85.

Current No. 3904

Letter No. 183

Dated the 6th May 1884

From the Consul. Architect to Govt.

NOTE OF REMARKS.

1. This plan and estimate provide for extending the South Beach Promenade at Madras up to the Ice House, a length of 1,700 feet. The amount of the estimate is Rs. 13,213.
2. Two alternate lines are offered for the Promenade. C. A. advocates the adoption of the one which goes further out on the beach as it gives a better position to the Promenade. C. A. proposes to plant aw or - kamental shrubbery near the cemetery wall and to train a flowering creeper on the wall - accepting the proposal as practical, would not the interior of the

70 W

for sanction, & order as to which of the two alternative lines should be adopted.

Cy.

8-5-84

W. 33/5

Received 16-13-84 (2,28/5/84)
W. 33/5

Note by Budget Section.

Improvements to South Beach

19
10/1
2115

Name of work.

Amount of Estimate - Expend. to end of April

1. Widening the promenade between the Napier Bridge & Riparian Creek	45,400	32,456	
2. Closing the existing arches with a double culvert near W. Home.	2,993	2,775	218
3. Widening the Roadway & closing the existing arches with a tunnel near Lee House.	11,600	11,550	50
4. Route from Napier Bridge to the Entrance into the Chepauk Park.	1,590		223
5. Erecting a Dwarf wall from the main Entrance to Chepauk Park to Pigeon's Road.	17,113		
6. Dwarf wall in front of Res. B. W. P. & the Marine Villa.	6,969		
Total amount for the South Beach Improvements.		78,225	

Nos 2 & 3 have been completed with a saving of Rs 223. The others are still in progress. The amount expended up to date on the above works is Rs 47,113-6-8.

11

To W.

20

The statement within exhibits the amounts sanctioned and outlay against each estimate.

Against No 1, for which estimate of Rs. 45,400 was sanctioned, the expenditure was Rs. 32,456.

Work done in excess of the amount was done by the Municipality,

so that as far as V.W.D. is concerned there has been a saving of Rs. 12,944 + 223 = Rs. 13,167.

That is only Rs. 78,225 - 13,167 has so far been given from the Provincial grant, and for ^{the} ~~the~~ can order the work now in question to be carried out from balances available from previously sanctioned estimates.

As suggested by C.A.W. I think it would be well to have a revised estimate for the whole, including the new work now proposed.

C.A.

23-5-84

Please have the estimates revised as proposed.

W.

26.5.84

Amount spent by the Municipality on the main

45,400
32,456
12,944

No 1063 Ca/30th May/84

Mem.

P. and

210

According to letter from the Commr. Genl. to Govt. No 183 D/62

May 1884, the undersigned has the honor to observe that the Govt do not desire at present to sanction a larger sum for improvements to the South Beach road than ^{the total} mentioned in G.O. No 1195 W of 12 May 1885, viz.

Rs 78,225. If however there have been actual savings on estimates already sanctioned, ~~the sum~~ ^{the sum} ~~may~~ ^{be} ~~found~~ ^{to} be sufficient to cover the cost of the extension.

X

23-5-84

10-5-84

extension proposed by the
Cony. Architect in his
letter above quoted, there
would probably be no
objection to the additional
work being undertaken,
within the total sum
already sanctioned.

2. The Cony. Architect
is now requested to submit
as early as practicable,
a revised estimate for
the whole project, in-
cluding all the estimates
which comprise the total
sum of Rs 78,225,
to make
provision therein
for extending the promenade
southwards as far as
can be done without
exceeding that sum.

Cd.

28-5-84

Co. A 1195 Wd/12-5-84
No 370 Cd/16-2-84
Co. A 1700 Wd/6-1-82

By
2/6

10 The Cony. Archt to submit
with his estimate
Subm. kept kept

22

No 1063 Cd/30-5-84

B W 5

J - B 14

Secy

2/7/84

P. W. D.

Consulting Architect's Office,
Chepauk, Madras,

22nd July 1884

No. 643

2/115

From

The Consulting Architect to the Government of Madras.

To

The Chief Engineer, Public Works Department.

To,

Enclosures.

- 1 Detailed Estimate
with Abstract
- 1 Duplicate Abstract
- 1 Comparative
statement.

In reply to para 2 of your Memorandum No 1063 b. dated 30th May 1884
I have the honor to submit for sanction
an Estimate amounting to Rs 78,225
for the construction of the South Beach
Marina.

2. The Estimate has been framed
on the lines of your Memorandum
and covers the cost of the following
4 Works.

I. Forming by means of a retaining
wall the South Beach Promenade
along side of the sea beach.

II. Enclosing portions of ground adjoining
buildings and parallel to the beach
with a dwarf stone wall with pedestals.

III. Forming a ride curled off with

Stone for Equestrians.

4

IV. Constructing two culverts.

3. No I will extend as far as the Ice House Road and a portion of it is now under construction. Nos II and III will extend from the Napier Bridge to Pycrofts Road and No IV was completed long ago.

4. All the works comprised in this Estimate are now being urged on to completion.

I have the honor to be

Sir

Your most obedt. Servant

J. E. Morant.

Major R. E.

Offg: Comdg: Archt to Govt.

Current No. 6157

Letter No. 543

Dated the 22nd July 1884

From the Comdg. Architect to Govt.

NOTE OF REMARKS.

1. In compliance with R.S. Memo. No. 1063 B. of the 30th May 1884, C. A. submits the accompanying revised estimate for constructing the South Beach Mamma at Madras. The amount of the estimate is Rs. 73,225, which is equal to the sum already sanctioned for this work — The revised estimate provides for certain additions to the work originally intended.
2. The work to be carried out is:— To construct a South Beach Promenade from the Napier bridge as far as the Ice House road; to construct a dwarf stone wall, with pedestals at intervals, on the west

side of the beach road, nearly parallel with the Rome - Road, and extending from Napier's bridge up to Ogero's road; and to form a side by running curb stones parallel with, and near to the dwarf stone wall. Two culverts provided for in the estimate, have been already completed.

3. C. N. writes: "All the works comprised in this estimate are now being urged on to completion." — Of course other than the culverts.

29th July/84
B.H.

E. M. R.
C. Rites

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 27th August 1884

READ the following

From the Consulting Architect
to Government

H. E. N. 643 of 22nd July 1884

The revised estimate amounting to Rs 78,225, for improvements to the south beach at Madras, is sanctioned. The amount corresponds with the total value of the estimates previously sanctioned.

2. The current year's grant for the work is Rs 23,332. The Consulting Architect to Government will apply

Apply for further funds
if required before the
end of the year.

3. This sanction
has been registered as
Provincial N. 130 W of
1884-85, and classified
as Miscellaneous Public
Improvements, Original
works.

W.

21.8.84

W.
25.8.84

To

The Comptroller Architect to Govt
with sanction

" Grand P. W. Acc.
with final. Abst. Estimate

Cu

24.8.84

6.22.84

C.A.W.

From Note of available Funds
prepared by B, there appears to
be a sum of £ 13,321 unspent
from previous sanctions for
Improvement of Promenade.

The estimate now submitted
for extending the Improvement
to Ice House, amounts to
£ 13,213.

It appears to me that the
C.A. might be instructed
to extend the Improvement
southward - as far as can
be done with funds already
sanctioned.

Would such instruction
be irregular?

I am unable to
ascertain from the
papers in the file
whether the unspent
balance of the 13,321 is
an actual saving
on the estimates. If
the accounts of the
works have been

used with a ¹⁸⁶ saving
of Rs 13,321. The ~~plan~~ R.
now proposed can
undoubtedly be carried
out against existing
sanctions, but to
admit of this being
done, the whole project
must be revised,
and provision made
in the revised estimate
for the new work.

R.S.

20.5.84.

D.W.

Please look into this matter,
& ascertain the facts.
The total sum sanctioned for
improving the South Beech appears
to be Rs 78,225. See G.O. of
12.5.84, No. 1195 W.

The Govt. do not wish to sanction
a larger sum at present for this
work. — But if there has been
an actual saving on estimates
already sanctioned, sufficient
to cover the cost of the extension
proposed by C.A. in his letter
of 5.5.84, there would probably
be no objection to the addition of
work being undertaken, within
the total sum already sanctioned.

12
2/15

3

G.C. No 1700 W 6.7.82

No 370 C. 16.2.84

G.C. No 1195 W 12.5.84

No 1063 C. 30.5.84

P. W. D.

Roads and Buildings.

From

THE CONSULTING ARCHITECT

TO THE GOVERNMENT OF MADRAS,

To

The Chief Engineer
Public Works Dept.

No. 643

Dated 22 July 1884

Received 23

No. 2115 W of 27

No. of ENCLOSURES 3

Subject.

Submits for sanction
an estimate amounting
to Rs 78,225 for the
construction of the South
Beach Marina.

13
2115

13

13/2/11

6750
160

Govt. of (1884) Madras.

PUBLIC WORKS.

(13)

Dated

28/4

Recd.

Recd.

G.O. 27 Aug 1884, No. 215

South Beach,

Madras.

Revised Estimate for

improvements

Sanitation

45
13

22/8

9/2/11