(1) பக்கங்களின் எண்ணிக்கை 12

(2) புதுக்கித் திருப்பிய நாள் 14.90

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

PWD துறை

(77)

அரசாணை எண்.
மு. கோப்புத் தாள் எண். 2720

அச்சகம்
பலவகை

நாள் : 14-10-1991

198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

6 Sheet

ஆவண. கா-1—18,000—15-6-87.

Superintending Engineer's Office

No. 6674

II Circle, Bezwada

Dated 22nd June 1891

From,

J. Hannan Esquire,

Superintending Engineer,

II Circle.

To,

The Chief Engineer

& Secretary

P.W. Department

Sir,

I have the honor to forward herewith for your approval and sanction of Government, Estimates for stone manufactured at the following places during 1891-92.

1. Mogulrajpuram Quarry - Rs. 10,231
2. Sitanagram Quarry - " 5,572
3. Bezwada Quarry - " 5,006.

I have the honor to be,

Sir,

Your most obdt Servant.

J. Hannan

Supdg. Engineer

II Circle

22.6.1891

P. W. CURRENT No. 6806

7873/91

From

2nd Asst. Cal. II No. 6384 1138 2.7.91

No. 3147 C. of 3rd July 189

To C

In favour of
report whether the
estimates are in order
DWB
2.7.91

Dnb

2/11156/91.

The Supt. Engineer
VII Circle

To

The Chief Engineer,
P. W. Dept.
Madras

d/ 22nd June 1891
Rd 25-6-91 Encl 3 Bks
No. 6678

Reject

Stone manufacture
at certain places - Abstr
for sanction 3 Estimates
for —

Cond 26/6/91

25/6/91

3

(C. No. 1201/5)

KEEP-WITH CURRENT No. GOVT. OF MADRAS. } 1891. { P. W. DEPT.

dated 189 .

EXAMINER, P. W. ACCOUNTS.

Madras, 23 - July 1891.

OFFICE NOTE No. 4174.

To

W.

Your office note No.3I47 C.of 3rd. July I89I.

With the following exceptions the estimates are in order.

2. In the case of the estimate for Mogulrajapuram Quarry,I think the provision of Rs.40 sanctioned in G.O. No. I6I8 W.dated IIth.June I890 for monthly credit to Land and Kilns will now prove insufficient as the following additional Land and Kiln charges in connection with this quarry were outstanding on the 3Ist.March I89I,and apparently provision should be made for working them off

(I) Improvements to Canal loading place.....Rs.757-I2-4.

(2) Constructing tramway and wharf wall.....Rs.498-0-0

(3) Constructing tiled shed at Mogulrajapuram Rs.I43-9-0

(4) Making 4 tip waggons for Mogulrajapuram Quarry...Rs.382-7-II

23/7 Offg.C.

(Rule 7)

1000—3-2-91.

SUPDG. ENGINEER'S OFFICE
No. 4952 KJ/SE
5 AUG 91
P.W.D.
SECOND CIRCLE

4

A

5838

7873

1st Encl. to SE II No: 1238 KJ/29-851

Rd 24-7-91
Encl

Do 3492 C dt 31st July 1891

Returned to the Suptg Engineer II Circle who will include the provision suggested by the Examiner in the estimate for the Mogalrayapuram quarry.

(By order)

D V Baddeley
Asstt
Under Secy to Govt
P.W.D

Suptg Engineer II Circle
with papers in original to the return

5

From C Popplewell Executive Engineer Kistna Road Division to the Suptg Engineer, 2nd Circle, dated 18th August 91
No 2463

2nd 3

Reference to your endorsement No 1046 KJ dated the 7th instant on Chief Engineer's Memo No 3492 C dated the 31st ultimo, I have the honor to suggest as follows for working off the land & kiln charges in connection with the quarry operations at Mogalrayapuram.

II The estimates under land & Kilns are.

(1) Constructing a tramway from Mogalrayapuram to Masulipatam Canal	Rs 5035	
(2) Constructing a tramway & wharf at Canal	9000	
(3) Improvements to Canal - landing place	980	
(4) Constructing tiled shed at Mogalrayapuram.	530	
(5) Making 4 tip waggons	1760	
	17306	

III Taking roughly the annual cost of the operations at Rs 12000 and since

not more than 6/10 per cent of the cost of operations shall consist of charges on account of land and kilns under rule II Code para 1791 A. I propose to work off the above Rs 17,305 within 15 years, the maximum limit allowed under rule III of the Code para quoted. The necessity for the continuance of the manufacture for 15 years & even for a longer period has already been explained by me in the report that accompanied the Estimate for Rs 9,000 for constructing a tramway & wharf wall sanctioned in G.O. No 1638 W dt 17.6.91.

IV. The total cost of land & kilns being Rs 17305 to be adjusted within 15 years or Rs 96 a month, I propose to distribute the amount ratably among all estimates as explained below & request that you will be so good as to obtain sanction of Government thereto.

Estimate No 1 Rs 28
- do - No 2 - 50
Bfd — Rs 78
Estimate No 3 Rs 5
- do - No 4 Rs 3
- do - No 5 Rs 10.
96

I must now mention that Government have already sanctioned the debit to manufacture on account of Estimates (1) & (2) at Rs 40 & 50 respectively. and this present proposal of mine alters the figure for estimate (1) to Rs 28 while that for (2) remain the same.

V. I herewith resubmit the Estimate for Mogalraz apuram quarry revised in terms of my above proposal & to state that the reversion entails a slight increase in the rate of outturn which is unavoidable when so much as Rs 96 has to be debited to manufacture month

2. The other two estimates that accompanied your letter under reply are also returned.

1 Bill & note with Estimate
1 Sketch: 667
6 Statements
8

No 1238 WS dated 28th August 1891
Rcpt. 29th " "

Forwarded to the Chief Engineer P.W Department with reference to his

No 3492 C of 31st July 1891 - herewith -
returned. and with a request that
Sanction of Government may be obtained
to the estimates under the explanations
furnished in the foregoing letter.

J H Annan

Supdg. Engineer
2nd Circle

28/8

22/5

No 1638 W dt 17-6-91.

10364

8588

1319

From

The Superintending Engineer
II Circle

No. 4067 C dt 14th September 1891

To C

To

The Chief Engineer
P.W. department
Madras

For favour of further remarks with reference to his office note No. 4174 dt 23-7-1891

D W B
12.9.91

Dated 28th August 1891

No 5860 dt 28.9.91 DK

No 1238 K1

Encl. 8 abstracts with

No. 2720 W dt 14-10-91

Mogalrazapuram Granite

Forwarding Explanation of Ex. Engr Kistna Eastern Dn for obtaining Govt sanction to the Est for Land & Kilns of

To W.

The balances outstanding on the five estimates referred to at end of July 1891 are as follows:-

(1) Rs.4,478
(2) Rs.9,000 (Estimate)
(3) Rs. 795
(4) Rs. 148
(5) Rs.1,294

The above balances will be cleared at the rates given by the Superintending Engineer viz Rs.28,50,5,3 and 10 respectively in about 160,180,159,49 and 129 months respectively.

2. There is therefore no objection to sanction the estimates and the proposals for the adjustments of the charges for land & kiln accounts vide code para 179I A(III).

No 2720 W dt 14 Oct 1891

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

2720/b

READ the following

From the Superintending Engineer II Circle Nellore No 6672 dt 22nd June 1891
Office Note from the Examiner P.W. Accounts Nellore No 4174 dated 23rd July 1891.
From the Superintending Engineer II Circle Nellore No 12387 dt 28th Augt 1891
Office Note from the Examiner P.W. Accounts Nellore No 5860 dt 28th Septr 1891

The estimates for granite quarrying stones at the undermentioned places in the Kistna Eastern Division are sanctioned and classified as Provincial Stock

(1) Bezwada Rs 5006 No 72 W dt 1891-92
(2) Sitanagaram Rs 5572 No 73 W dt 1891-92
(3) Mogalarajapuram Rs 10,956 No 74 W dt 1891-92

2. The period for the adjustment of land & kiln accounts in connection with the Mogalarajapuram quarry will be fixed at 15 years, the monthly credit being Rs 96

(Includes a provision of Rs 5035 for Road Transport from Mogalarajapuram Station to Pasant)

1165
11 Oct

D W B
1.10.91

To

The Superintending Engineer
II Circle with 6 enclosures
& Examiner P.W. accounts

Copy

Maj

(9)