

- (1) பக்கங்களின் எண்ணிக்கை 8.
- (2) புதுக்கித் திருப்பிய நாள் ஜூன் 1990.
- (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 100

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>1479</u>	அச்சகம் பலவகை
நாள் :	<u>2/6/1893</u>	198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

A. S. S. S.

B. S. S. S.

ஆவண, கார-1-18,008-15-6-87.

Superintending Engineer's Office.

No. 329 Ks

II CIRCLE, *Beywara*

Dated 4th May 1893.

From,

A. A. G. Maber Esquire,

Offg. Superintending Engineer,

II Circle.

To,

The Chief Engineer
P. W. Department,
Madras.

Enclosures. 5

2 Abstracts.

1 Report

1 Date sheet.

1 statement of
actual outturn.

Sir,

I have the honor to forward
herewith for your approval and sanction
of Government estimate amounting to
Rs 6,250 for manufacturing of a pa
stone. The stone is required in connection
with the works in progress and the
Collector has asked me to provide
the utilization and working up of
this stone as a district industry.

2. The report which accompanies
the Estimate explains the necessity
for the work. I have the honor to be,

Yours most obedient servant,
A. A. G. Maber

For Offg. Supg. Engineer
II Circle

From
The Superintendant
200 feet

To
The Superintendant
P. W. Dept
Madras

Dated 4th May 1893
Recd. 6.5.93
No. 329 Ks
Encl. 5

Manufacturing Kapa
Stone - From 20 for
approval & sanction of
Govt. an estimate amounting
to Rs 6250 for -

Current No. 4228
Letter No. 329 Ks. 1479
Dated 4th May 1893
From the Superintendant I Circle.

Sanction
TECHNICAL NOTE
19.5.93

Name of work Kapa Stone manufacturing
in the Krishna Eastern Division.
Amount of Estimate Rs 6250

The Superintendant I Circle in
submitting for the sanction of Govt.
the above estimate states that
the stones are required in con-
nection with works in progress
& to revive the industry in the
manufacture & working up of
this stone, as asked for by the
Collector of the Dist.

The stone is stated to be lime
stone or marble of varying colors
& quality & obtained at va-
rious places in the Dist.

Quarries have been opened
out at Jaggiapetta & the stone
brought down to Bezawada & work-
ed up, the data thus collected
appears to the S.D. to be high but
he states that as this being the
first starting of operations they
will be reduced considerably here-
after.

hereafter especially in the items of carrying & dressing as it is proposed to use machinery in lieu of hand labor.

The outturn rates are as follows.

Pillar stones — each 5.10.
 side stones — do. 1.60.
 Flooring stones — Sqr 1.10.
 Capping stones — Sqr 1.60.

The dimensions of the mile & pillar stones & the thickness of the flooring & capping stones are not mentioned as as to compare with ordinary cut granite stones.

The work actually done up to end of Febr. 1893 amounts to 2316
 work still to be done — 3934
 Total Proposed 6250

~~No.~~
 13-2-93

Memorandum

1479/3

Letter from the Supf. Engineer to Circle No 329 R.S.D/H. May 93

The Supf. Engineer.

The Circle is requested to be so good as to specify the buildings in which it is proposed to use the Kapa stone in question and the quantity of stone flooring required for each. Provision has, it is observed, been made in the estimate for 7894 Sq. ft. of stone flooring.

Note:
 The other question put by the Hon. Member can be answered here. As the stone is not being manufactured for a particular work the cost is charged to the general fund "stone" on the first instance. Each work will pay "stone" for what it takes.

26-2-93

Examine with me after 11 AM

25-2-93

E.S.

The S.E. Circle

R.S.

B

11796/2 - June 1893

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

1479
Read the following

26.5.93

No. 329 H.S. of 4 May 93

27 May

The estimate, amounting to Rs. 6250, for the preparation of Napa Stone in the Krishna Eastern Division, is sanctioned.

2. His sanction has been registered as Provincial No. 33 of 1893-94 and Classified as "Stock"

3. The dimensions of the mile and pillar stones and the thickness of the flooring and coping stones should now be reported.

The things are required for different purposes. It is empty as a matter of convenience that they are taken to the work. They are brought to site - Provision for carrying them there has been made in the different estimates. The experiment may be the supply of marble pillars of varying lengths in the tentacles - with railway there is no more with a considerable amount of work done by analysis.

if the stone is required for work in progress why is a separate estimate required? thought to be provided for in the estimate for the work. 6750 Rs. is a large sum for an experiment for the purpose of the thing. And what are the buildings for which 7094 Rs. of stone flooring is required.

Uco
20 May

The S.E. II Circle with estimate (5)

2 abstracts
1 report
1 data
statement of actual outturn.

19.5.93

Cu

Estimate for pre-
paring Kapa Stone
in the District Eastern

1479 Waipara June 1893

Drift Pass

14
24.5.93

3. C. A. 1/2

121-5
19-5 26/5