

Home (1917) Department.
(Education)

Ordinary SERIES.



G.O. No. 160

DATED 12-2-1917

INDEXED

25

[Despatch Abstract.]

SUBSIDY.

Noting for consideration when funds become available
an application from the Municipal Council, Chicacole, for a
----- of Rs. 14,530 for repairs and extensions to the
buildings of the Chicacole Municipal High School.

DEPARTMENT.

Received

191

Registered

191



Subject.

Submitting plans and estimates for the repairs and temporary extensions to the existing High School buildings &c.

ENCLOSURES.	
No.	7
Spare copies ☒	

Re No. 302 of 1916.
CM

Station Chicacole, Dated the 22nd November 1916.

From (Name) M. R. B. Sankara Sastry Garu, B.A., B.L.

(Designation) Chairman, Municipal Council,
Chicacole.

To The Secretary to the Government of Madras,

Local and Municipal Department.
Madras.

Sir,

With reference to G.O. No. 1309 M. Mis. dated 28th July 1916, I have the honour to forward herewith a site plan showing the proposed extension to Municipal block of the Chicacole High School. The Head Master requires four rooms of 23 x 20' for the proposed extension, and from the site available, they can only be arranged as shown in the plan.

From the recent accident to the temporary shed which was on fire on the night of 14th October 1916, a temporary extension such as the

2
The construction of a thatched shed is not desirable and the Inspector of Schools also is against such a construction.

3
If the proposals are approved, regular Plans and Estimates will be prepared and forwarded.

4
Regular Estimates for repairs to the present School buildings are herewith enclosed and they cost Rs 3992/- if the existing walls of the mud walled block are not interfered with.

But the Council is of opinion that the present walls should be removed and brick walls constructed. In that case an additional sum of Rs 1038/- has to be provided for as per separate Estimate submitted herewith. The amount required for providing further accommodation for the School by way of extension to the Municipal block of the High School is Rs 9,500. Thus the total cost comes to Rs 14,530/-.

5
The Council requests that Government will be pleased to sanction this amount from Provincial Grants, as this Municipality is not in a position to allot any funds.

3992
1038
5030
9500
14,530

I have the honour to be,
Sir,

Your Most Obedient Servant,

M. Anandiah
5.12.16

Chairman

Per. Leel

3
An Extract from the Proceedings of the Meeting of the
Municipal Council, Chicacole dated 29th November 1916.

Present.

M. B. Sankarasastri Garu, B.A., B.L.
Chairman.

Councillors.

" M. V. Ranganadham Pantulu Garu B.A.

" B. Apparao Pantulu Garu B.A.

" G. Pruthi Rao Raidu Garu B.A.

" Ch. C. Pooniah Pantulu Garu B.A.

" Rao Sahib S. Venkata Narayana Ravidagun.

" J. Viswanadhasastri Garu.

Syed Mera Sahib Bahadur

Hoosman Khan Sahib Bahadur.

(5) 18. Read C. O. No 1309. M. No. dated
28th July 1916, requesting to arrange for the
preparation of plans and Estimates for affecting
repairs and temporary Extensions to the existing
buildings so as to make them afford Suf-
-ficient Accommodation for present require-
-ments and also to report how the Council
proposes to finance any scheme &c.

Read also reply of the Chairman to
the above C. O.

Resolution

Plans & Estimates are approved except with
regard to the mud walled building. An Estimate
should be prepared providing brick walls for
the mud walled building and forward along
with the rest. The Chairman's letter also is
Approved.

(True Extract) (Sd) B. Sankarasastri
29-11-16
Chairman

leel

II

NOTES.

Mun. Form No. 75.

1. This form should be used for all estimates, whether relating to original works or repairs.

2. A sanction to an estimate must invariably be regarded as strictly limiting the expenditure to the precise objects detailed in the estimate. Any anticipated or actual savings on a sanctioned estimate should not, without the special orders of the Chairman, be utilised for any additional description of work not originally contemplated when the estimate was sanctioned, or not fairly contingent on the actual execution of the work concerned.

3. It is the duty of the officer in charge of the work to report to the Chairman any deviation which is likely to alter its character, or to cause any excess over the total amount of the sanctioned estimate, but if the deviation is trifling, and if the excess is not likely to exceed 10 per cent. of the estimated cost, the work may be completed with the written sanction of the Chairman. The deviations should, however, be reported to the Council and its sanction obtained for the admission of the excess charges. If, on the other hand, the deviations are likely to materially alter the character of the work, or if it is probable that the estimated cost will be exceeded by more than 10 per cent., a revised estimate, accompanied by a comparative statement of differences in Form No. 76, should be submitted at once so as to enable the sanction of the Council or the authority concerned to be obtained in time.

4. In the case of road works, care should be taken, when the collection of materials is provided for, to deduct any quantities already at site, and also to attach a statement in Form No. 88 for the balance to be collected.

5. Data should be given in the remarks column of Part II of the Estimate for all consolidated rates not traceable in the schedule of rates in Form No. 77.

6. In the case of sanctions accorded by any authority other than the Council, the particulars thereof should be noted at foot of the last page.

Estimate for Works.

Estimate No. _____ of 1916-17

Main-Head Grant T

Public works

Sub-Head Buildings New

Name of Work Extension to the

Municipal block of the

High School. Chicago

Amount of Estimate, Rs. 9500/-

To be carried out by _____

REFERENCES.

PART I.—DETAILED MEASUREMENT SHEET.

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity of each description of work.
		L.	B.	D.		
Extension of the Municipal block	1	87.6	35.6		3106	
do	1	20.0	35.6		710	
				Total	3816	or 3800 sq ft

PART I.—DETAILED MEASUREMENT SHEET.

PART II.—ABSTRACT OF ESTIMATE.

(The entries in the column "Amount" should be brought to the nearest rupee for each item, but the total of the estimate itself should not be rounded off.)

Quantity.	Description of Work.	Rate.			Per	Amount.			Remarks.
		Rs.	A.	P.		Rs.	A.	P.	
	Brought forward ...								
3800 sft.	Extension of the Municipal block	2	8		sft	9500			

PART I.—DETAILED MEASUREMENT SHEET.

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity of each description of work.
		L.	B.	D.		
Shifting tiles with $\frac{1}{2}$ new panicles all New flash tiles New Salupers & Chumam borders complete.						
Roof of the Municipal block	1	13'0"	39'0"		5070	
		Total			5070 or 5070 cft.	
Roofing with available flat and panicles, Salupers, New chumam borders complete.						
Roof Front and rear	2	86'5"	21'0"		2898	
do - Ends	2	26'0"	21'0"		546	
		Total			3444	
Deduct for Roof	1	34'0"	15'6"		264	
		Total			264	
Net Total Roofing in cft					3180	or 3200 cft.
Supply of New panicles Half quantity 3200x15'00 48000 48000 No.						
Supply of New flash tiles Half quantity 3200x25'0 8000 8000 No.						
Supply of New Salupers $\frac{3}{4}$ quantity 3200x16'8 5056 or 5100 Rft.						
Flooring with cut stone in patches wherever worn out						
Rooms	$\frac{1}{8} \times 1$	20	16		106.66	
"	$\frac{1}{8} \times 1$	12	16		64.00	
"	$\frac{1}{8} \times 1$	16	16		85.33	
"	$\frac{1}{8} \times 1$	25'2"	16		136.00	
"	$\frac{1}{8} \times 1$	25'2"	16		136.00	
"	$\frac{1}{8} \times 1$	16	16		85.33	
Verandah	$\frac{1}{8} \times 1$	276	5'		460.00	
		Total			1073.32	or 1075 cft.
Painting with cement wash 1 in 3						
Floor of Rooms	1	20	16		320	
"	1	12	16		192	
"	1	16	16		256	
		Total			768	

PART I.—DETAILED MEASUREMENT SHEET.

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity each description work.
		L.	B.	D.		
Painting with cement wash						
Floor of Rooms	1	25½	16		408	
"	1	25½	16		408	
"	1	16	16		256	
Verandah	1	276	5		1380	
		Total			3220	or 3250 cft.
Salvage work wrought and put up.						
Beams	3	19.0	0.6	0.9	21.37	
Main room Rafter	32	11.0	0.2½	0.3	18.33	
Verandah Rafter	28	9.0	0.2½	0.3	11.72	
Summ.					8.58	
		Total			60.00	60 cft.
Painting with Solignum 2 coats						
Roof timbers	1x1	130	39		5070	
Reapers.	5/8x1	130	39		4225	
		Total			9295	or 9300 cft.
Joining 2 coats						
Batten doors	2½x10	4		10½	1051	
do windows with louver	¾ 14x4½	3½		7½	717	
		Total			1768	or 1800 cft.
Plastering with Chumam 2 coats & white washing 2 coats						
Longitudinal walls outside	2	123		11	2706	1
do inside	2	114		11	2508	
Partition walls	2x6	16		10	1920	
Sides of doors	10	13	1½		195	
do windows	14	12½	1½		263	
					7592	
Deductions						
Boots	2x10	4		6½	520	
Windows.	2x14	3½		4½	441	
		Total			961	
Net Plastering with Chumam 2 coats & white washing						
					6631	or 6700 cft.

PART II.—ABSTRACT OF ESTIMATE.

(The entries in the column "Amount" should be brought to the nearest rupee for each item, but the total of estimate should not be rounded off.)

Quantity.	Description of Work.	Rate.	Per	Amount.	Remarks.
		Rs	A. P.	Rs.	A. P.
270 Sft	Brought forward ...	14	100 Sft	710	
Ro	Shifting tiles into all new flat tiles & new pantiles, new Sal repairs & chunam borders & cramp				
Ro 200 Sft	Roofing with available flat and pantiles and Sal repairs, new chunam borders in complete	5	7	174	
48000	Supply of New pantiles	1	6	1000	66
8000	Supply of New flat tiles	1	4	1000	10
5100 Sft	Sal repairs 2" x 7/2 inch including fixing	2	8	100 Sft	128
1075 Sft	Flaming with cut stone 3/4 thick	244	100 Sft	261	
3250 Sft	Pointing with cement 1:3	3	100 Sft	98	
60 Sft	Salwood work complete and put up	3	8	100 Sft	210
9300 Sft	Pointing with Solignum paint	1	4	100 Sft	116
1800 Sft	Plastering 2 coats	1	7	100 Sft	26
6700 Sft	Plastering chunam 2 coats and white washing 2 coats including sanding and racking joints	3	7	100 Sft	230
Grand Total of the Estimate		2029			

Station _____
Dated _____ 191

(Officer in Charge) _____
(Designation) _____

Chairman.

Sanctioned in Resolution No. _____, dated _____ 191

NOTES.

1. This form should be used for all estimates, whether relating to original works or repairs.

2. A sanction to an estimate must invariably be regarded as strictly limiting the expenditure to the precise objects detailed in the estimate. Any anticipated or actual savings on a sanctioned estimate should not, without the special orders of the Chairman, be utilised for any additional description of work not originally contemplated when the estimate was sanctioned, or not fairly contingent on the actual execution of the work concerned.

3. It is the duty of the officer in charge of the work, to report to the Chairman any deviation which is likely to alter its character, or to cause any excess over the total amount of the sanctioned estimate, but if the deviation is trifling, and if the excess is not likely to exceed 10 per cent. of the estimated cost, the work may be completed with the written sanction of the Chairman. The deviations should, however, be reported to the Council and its sanction obtained for the admission of the excess charges. If, on the other hand, the deviations are likely to materially alter the character of the work, or if it is probable that the estimated cost will be exceeded by more than 10 per cent., a revised estimate, accompanied by a comparative statement of differences in Form No. 76, should be submitted at once so as to enable the sanction of the Council or the authority concerned to be obtained in time.

4. In the case of road works, care should be taken, when the collection of materials is provided for, to deduct any quantities already at site, and also to attach a statement in Form No. 88 for the balance to be collected.

5. Data should be given in the remarks column of Part II of the Estimate for all consolidated rates not traceable in the schedule of rates in Form No. 77.

6. In the case of sanctions accorded by any authority other than the Council, the particulars thereof should be noted at foot of the last page.

MUN. FORM No. 75.

Estimate for Works.

Estimate No. _____ of 191 -1

Main-Head _____

Sub-Head _____

Name of Work _____

Amount of Estimate, Rs. _____

To be carried out by _____

REFERENCES.

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity of each description of work.
		L.	B.	D.		
Repairing old wood whenever necessary when putting up Rd.						
Repairs to doors and windows						
Repairs to walls						
Repairs to floor wherever worn out						
White washing						
Repairs to stairs						
Contingencies						

[illegible]

13

180

K. Anandapath
Chairman.

(Designation) Mr. [Signature]

Chairman or Secretary.

14

11

Main-Head Grant I

Sub-Head Buildings Repairs

block of the Municipal High

Amount of Estimate, Rs. 7941

REFERENCES

L. A. Press—17-1-1912.

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity of each description of work.
		L.	B.	D.		
Painting with Chocalone paint 2 coats						
Half panel & 1/2 Venetian } boos carried over	3x4	4'-9"	"	8'-9"	1870	
Venetian windows	3 1/4 x 8	4'-9"		5'-9"	710	
Screw doors	2 1/2 x 2	5'-0		10'-6	263	
- do -	2 1/4 x 1	8'-9		10'-6	230	
Verandah doors	2 1/2 x 3	3-6		6-6	171	
				Total	3244	or 3300 sqft
Flooring with new stones in patches wherever necessary						
South Side room	1/3	23	21		161	
Centre room	1/3	30	21		210	
North room	1/3	38	21		266	
Verandah	1/3	282	10		940	
				Total	1577	or 1600 sqft
Pointing with cement 1 in 3						
South Side room	1	23	21		483	
Centre room	1	30	21		630	
North room	1	38	21		798	
Verandah	1	282	10		2820	
				Total	4731	or 4750 sqft
Patch Plastering						
Repairs to doors & windows						
Clearing rubbish						
Unforeseen works						

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity of each description of work.
		L.	B.	D.		
1. Clearing 1/2 acre	1	100	50	10	100	100
2. Excavating 1/2 acre	2	100	50	10	100	100
3. Laying 1/2 acre	3	100	50	10	100	100
4. Laying 1/2 acre	4	100	50	10	100	100
5. Laying 1/2 acre	5	100	50	10	100	100
6. Laying 1/2 acre	6	100	50	10	100	100
7. Laying 1/2 acre	7	100	50	10	100	100
8. Laying 1/2 acre	8	100	50	10	100	100
9. Laying 1/2 acre	9	100	50	10	100	100
10. Laying 1/2 acre	10	100	50	10	100	100
11. Laying 1/2 acre	11	100	50	10	100	100
12. Laying 1/2 acre	12	100	50	10	100	100
13. Laying 1/2 acre	13	100	50	10	100	100
14. Laying 1/2 acre	14	100	50	10	100	100
15. Laying 1/2 acre	15	100	50	10	100	100
16. Laying 1/2 acre	16	100	50	10	100	100
17. Laying 1/2 acre	17	100	50	10	100	100
18. Laying 1/2 acre	18	100	50	10	100	100
19. Laying 1/2 acre	19	100	50	10	100	100
20. Laying 1/2 acre	20	100	50	10	100	100
21. Laying 1/2 acre	21	100	50	10	100	100
22. Laying 1/2 acre	22	100	50	10	100	100
23. Laying 1/2 acre	23	100	50	10	100	100
24. Laying 1/2 acre	24	100	50	10	100	100
25. Laying 1/2 acre	25	100	50	10	100	100
26. Laying 1/2 acre	26	100	50	10	100	100
27. Laying 1/2 acre	27	100	50	10	100	100
28. Laying 1/2 acre	28	100	50	10	100	100
29. Laying 1/2 acre	29	100	50	10	100	100
30. Laying 1/2 acre	30	100	50	10	100	100
31. Laying 1/2 acre	31	100	50	10	100	100
32. Laying 1/2 acre	32	100	50	10	100	100
33. Laying 1/2 acre	33	100	50	10	100	100
34. Laying 1/2 acre	34	100	50	10	100	100
35. Laying 1/2 acre	35	100	50	10	100	100
36. Laying 1/2 acre	36	100	50	10	100	100
37. Laying 1/2 acre	37	100	50	10	100	100
38. Laying 1/2 acre	38	100	50	10	100	100
39. Laying 1/2 acre	39	100	50	10	100	100
40. Laying 1/2 acre	40	100	50	10	100	100
41. Laying 1/2 acre	41	100	50	10	100	100
42. Laying 1/2 acre	42	100	50	10	100	100
43. Laying 1/2 acre	43	100	50	10	100	100
44. Laying 1/2 acre	44	100	50	10	100	100
45. Laying 1/2 acre	45	100	50	10	100	100
46. Laying 1/2 acre	46	100	50	10	100	100
47. Laying 1/2 acre	47	100	50	10	100	100
48. Laying 1/2 acre	48	100	50	10	100	100
49. Laying 1/2 acre	49	100	50	10	100	100
50. Laying 1/2 acre	50	100	50	10	100	100
51. Laying 1/2 acre	51	100	50	10	100	100
52. Laying 1/2 acre	52	100	50	10	100	100
53. Laying 1/2 acre	53	100	50	10	100	100
54. Laying 1/2 acre	54	100	50	10	100	100
55. Laying 1/2 acre	55	100	50	10	100	100
56. Laying 1/2 acre	56	100	50	10	100	100
57. Laying 1/2 acre	57	100	50	10	100	100
58. Laying 1/2 acre	58	100	50	10	100	100
59. Laying 1/2 acre	59	100	50	10	100	100
60. Laying 1/2 acre	60	100	50	10	100	100
61. Laying 1/2 acre	61	100	50	10	100	100
62. Laying 1/2 acre	62	100	50	10	100	100
63. Laying 1/2 acre	63	100	50	10	100	100
64. Laying 1/2 acre	64	100	50	10	100	100
65. Laying 1/2 acre	65	100	50	10	100	100
66. Laying 1/2 acre	66	100	50	10	100	100
67. Laying 1/2 acre	67	100	50	10	100	100
68. Laying 1/2 acre	68	100	50	10	100	100
69. Laying 1/2 acre	69	100	50	10	100	100
70. Laying 1/2 acre	70	100	50	10	100	100
71. Laying 1/2 acre	71	100	50	10	100	100
72. Laying 1/2 acre	72	100	50	10	100	100
73. Laying 1/2 acre	73	100	50	10	100	100
74. Laying 1/2 acre	74	100	50	10	100	100
75. Laying 1/2 acre	75	100	50	10	100	100
76. Laying 1/2 acre	76	100	50	10	100	100
77. Laying 1/2 acre	77	100	50	10	100	100
78. Laying 1/2 acre	78	100	50	10	100	100
79. Laying 1/2 acre	79	100	50	10	100	100
80. Laying 1/2 acre	80	100	50	10	100	100
81. Laying 1/2 acre	81	100	50	10	100	100
82. Laying 1/2 acre	82	100	50	10	100	100
83. Laying 1/2 acre	83	100	50	10	100	100
84. Laying 1/2 acre	84	100	50	10	100	100
85. Laying 1/2 acre	85	100	50	10	100	100
86. Laying 1/2 acre	86	100	50	10	100	100
87. Laying 1/2 acre	87	100	50	10	100	100
88. Laying 1/2 acre	88	100	50	10	100	100
89. Laying 1/2 acre	89	100	50	10	100	100
90. Laying 1/2 acre	90	100	50	10	100	100
91. Laying 1/2 acre	91	100	50	10	100	100
92. Laying 1/2 acre	92	100	50	10	100	100
93. Laying 1/2 acre	93	100	50	10	100	100
94. Laying 1/2 acre	94	100	50	10	100	100
95. Laying 1/2 acre	95	100	50	10	100	100
96. Laying 1/2 acre	96	100	50	10	100	100
97. Laying 1/2 acre	97	100	50	10	100	100
98. Laying 1/2 acre	98	100	50	10	100	100
99. Laying 1/2 acre	99	100	50	10	100	100
100. Laying 1/2 acre	100	100	50	10	100	100

PART II.—ABSTRACT OF ESTIMATE.

(The entries in the column "Amount" should be brought to the nearest rupee for each item, but the total of the estimate itself should not be rounded off.)

Quantity.	Description of Work.	Rate.			Per			Amount.			Remarks.
		Rs.	A.	P.				Rs.	A.	P.	
	Brought forward ...										
210 Sqft	Painting with chocolate paint 2 coats	3	7		100	Sqft		113			
1600 Sqft	Flooring with new stone	24	4		100	Sqft		388			
150 Sqft	Painting with cement	3			100	Sqft		143			
1	Patch plastering							25			
1	Repairs to doors and windows							30			
1	Clearing Rubbish							10			
1	Unforeseen Works							50			
1	Contingencies							35			
Grand Total of the Estimate.								794			

Station Chicore
Dated 18. 11. 1916.

[Signature]
Chairman.

(Officer in Charge) _____

(Designation) Owner

Sanctioned in Resolution No. _____, dated _____ 191 ____.

NOTES.

1. This form should be used for all estimates, whether relating to original works or repairs.

2. A sanction to an estimate must invariably be regarded as strictly limiting the expenditure to the precise objects detailed in the estimate. Any anticipated or actual savings on a sanctioned estimate should not, without the special orders of the Chairman, be utilised for any additional description of work not originally contemplated when the estimate was sanctioned, or not fairly contingent on the actual execution of the work concerned.

3. It is the duty of the officer in charge of the work, to report to the Chairman any deviation which is likely to alter its character, or to cause any excess over the total amount of the sanctioned estimate, but if the deviation is trifling, and if the excess is not likely to exceed 10 per cent. of the estimated cost, the work may be completed with the written sanction of the Chairman. The deviations should, however, be reported to the Council and its sanction obtained for the admission of the excess charges. If, on the other hand, the deviations are likely to materially alter the character of the work, or if it is probable that the estimated cost will be exceeded by more than 10 per cent., a revised estimate, accompanied by a comparative statement of differences in Form No. 76, should be submitted at once so as to enable the sanction of the Council or the authority concerned to be obtained in time.

4. In the case of road works, care should be taken, when the collection of materials is provided for, to deduct any quantities already at site, and also to attach a statement in Form No. 88 for the balance to be collected.

5. Data should be given in the remarks column of Part II of the Estimate for all consolidated rates not traceable in the schedule of rates in Form No. 77.

6. In the case of sanctions accorded by any authority other than the Council, the particulars thereof should be noted at foot of the last page.

MUN. FORM No. 75.

Estimate for Works.

Estimate No. _____ of 1916.

Main-Head Grant I

Public Works

Sub-Head Building Repairs

Name of Work Repairs to D.P.W

block handed over to the

Municipality, Chicore

Amount of Estimate, Rs. 778/-

To be carried out by _____

REFERENCES.

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity of each description of work.
		L.	B.	D.		
Shifting tiles with $\frac{1}{2}$ new flat and pan tiles and Salcepers wherever necessary and new Chumam borders.						
ft R.W. Block roof	2	45	27		2430	
"	4	30	12		1440	
"	2	$\frac{10+0}{2}$	12		120	
"	4	$\frac{5+0}{2}$	7-6		75	
Sides	1	$\frac{45+25}{2}$	12.0		420	
"	4	$\frac{30+6}{2}$	15.6		540	
Ends	4	$\frac{25+0}{2}$	15.6		775	
			Total		5800	
Deduct for Roof	2	10	25		500	
			Total deduction		5300	
Net total roofing in sqft					5300	5300 sqft
Supply of New panbles Half quantity		53.00×1500			79500	or 80000 No
Supply of New flat tiles Half quantity		53.00×250			13250	or 14000 No
Supply of New repairs Half quantity		53.00×120			6360	or 6400 Rft
Patch plastering						
Repairs to doors and windows						
Repairs to floor wherever worn out						
White washing						
Unforeseen items						
Contingencies						

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity each descriptive work.
		L.	B.	D.		
1. Roofing with asphalt	2	14.2	12.0	1.0	172.8	172.8
2. Siding with asphalt	1	14.2	12.0	1.0	172.8	172.8
3. Gutter and down spout	1	14.2	12.0	1.0	172.8	172.8
4. Paint work	1	14.2	12.0	1.0	172.8	172.8
5. Total		14.2	12.0	1.0	172.8	172.8

PART II.—ABSTRACT OF ESTIMATE.

(The entries in the column "Amount" should be brought to the nearest rupee for each item, but the total of the estimate should not be rounded off.)

Quantity.	Description of Work.	Rate.			Per	Amount.			Remarks.
		Rs.	A.	P.		Rs.	A.	P.	
	Brought forward ...								
100 Sft	Roofing with available flat asphalt and Sal	5	7		100 Sft	288			
100	repairs and new Chumam borders etc complete								
1000	Supply of new pan tiles	1	6		1000	110			
1000	Supply of new flat tiles	1	4		1000	18			
400 Rft	Sal repairs 2' x 1/2' including fixing	2	8		100 Rft	160			
1	Patch plastering					25			
	Repairs to doors and windows					30			
	Repairs to floor					40			
	White washing					20			
	Unforeseen works					50			
	Contingencies					37			
Grand Total of the Estimate.						778			

Station Chicacole
Dated 10. 11. 1916.

B. K. Subramanian
(Officer in Charge)
Chairman.
(Designation) Overseer

Sanctioned in Resolution No. _____, dated _____ 191 .

NOTES.

1. This form should be used for all estimates, whether relating to original works or repairs.

2. A sanction to an estimate must invariably be regarded as strictly limiting the expenditure to the precise objects detailed in the estimate. Any anticipated or actual savings on a sanctioned estimate should not, without the special orders of the Chairman, be utilised for any additional description of work not originally contemplated when the estimate was sanctioned, or not fairly contingent on the actual execution of the work concerned.

3. It is the duty of the officer in charge of the work, to report to the Chairman any deviation which is likely to alter its character, or to cause any excess over the total amount of the sanctioned estimate, but if the deviation is trifling, and if the excess is not likely to exceed 10 per cent. of the estimated cost, the work may be completed with the written sanction of the Chairman. The deviations should, however, be reported to the Council and its sanction obtained for the admission of the excess charges. If, on the other hand, the deviations are likely to materially alter the character of the work, or if it is probable that the estimated cost will be exceeded by more than 10 per cent., a revised estimate, accompanied by a comparative statement of differences in Form No. 76, should be submitted at once so as to enable the sanction of the Council or the authority concerned to be obtained in time.

4. In the case of road works, care should be taken, when the collection of materials is provided for, to deduct any quantities already at site, and also to attach a statement in Form No. 88 for the balance to be collected.

5. Data should be given in the remarks column of Part II of the Estimate for all consolidated rates not traceable in the schedule of rates in Form No. 77.

6. In the case of sanctions accorded by any authority other than the Council, the particulars thereof should be noted at foot of the last page.

MUN. FORM No. 75.

Estimate for Works.

Estimate No. _____ of 1916-17.

Main-Head Grant T. P. B. B.

works

Sub-Head Buildings Repair

Name of Work Improvements

to the wall building

of the Municipal High

School, Chicacole

Amount of Estimate, Rs. _____

To be carried out by 1038

REFERENCES.

Details of Work.	No.	Measurement in feet.			Contents.	Total quantity of each description of work.
		L.	B.	D.		
Earthwork						
Excavating foundations						
Longitudinal walls	2	104.3	3.0	3.0	1876	
End walls	1	15.0	3.0	3.0	135	
Total Earthwork in cft					2011	or 2050 cft
Filling in						
All round		119.3	3.0	5.0	1789	
Total Filling in					1789	or 2000 cft
Concrete in Chumam						
Longitudinal wall	2	104.3	3.0	3.0	1876	
End walls	1	15.0	3.0	3.0	135	
Total Concrete in Chumam					2011	or 2050 cft
Brick in Chumam						
Basement						
Longitudinal walls	2	103.9	2.0	2.0	830	
End walls	1	15.6	2.0	2.0	62	
					892	or 900 cft
Brick in Mud						
Superstructure						
Longitudinal walls	2	103.9 103.6	1.6	11.6	3571	
End walls	1	15.9	1.6	11.6	279	
					total 3850	
Deductions						
Doors	10	4.0		6.6	260	
Windows	14	3.6		4.6	220	
Total Deduction					480	
Net Brick in Mud in cft					3370	or 3400 cft

[illegible]

PART II.—ABSTRACT OF ESTIMATE.

(The entries in the column "Amount" should be brought to the nearest rupee for each item, but the total of the estimate itself should not be rounded off.)

Quantity.	Description of Work.	Rate.			Per	Amount.			Remarks.
		Rs.	A.	P.		Rs.	A.	P.	
	Brought forward ...								
1050 cft	Earthwork	3	00		1000 cft	6	00		
2000 cft	Filling in	1	40		1000 cft	3	00		
1050 cft	Concrete in Chuanam	11	80		100 cft	236	00		
900 cft	Perick in Chuanam	16	00		100 cft	135	00		
3400 cft	Perick in Mud	11	00		100 cft	374	00		
1	Removing floor for excavation & repairs to the same					50	00		
1	Scaffold					30	00		
1	Uniform work such as rotten water plate					100	00		
1	Running mud walls between pillars					30	00		
1	Temporary shed for materials					25	00		
1	Contingencies					49	00		
Grand Total of the Estimate						1038	00		

Station LehicaDated 22/4/1916

R. K. Kishore
(Officer in Charge)

(Designation) Master

G. S. S. S.
Chairman.

Sanctioned in Resolution No. _____, dated _____ 1916.

Home (En) DeCN. 4762

4762-1 & 8.1.17

End.

Referred to the D.P.

Remarks.

PP
3.1.17
M
8/1/17

7.1.17

I.

The D.P. with CN. 4762 is original to be returned with reply.

Deed to be
withheld
7.1.17

Page No.

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small

100 (100) small


100 (100) small

100 (100) small

100 (100) small

CN. 535 Eol

2.2.17



N. Ref on Cur No. 201 of 1917, dated 31st January 1917.

p. 24 ante

Resubmitted to Government with reference to endorsement No. 4762-1, dated 8th January 1917.

2. The Council have been a long time in sending in their proposals. The scheme is not an ideal one, but despite an inspection in situ nothing better can be suggested. The subsidy asked for may be promised to be sanctioned when funds become available.

R. A. Trevel.

for Director of Public Instruction.

30.1.17.

M. S. S.

26
OFFICE NOTE.

L + M Depth

19
SUBJECT. Improvements to the Chicacole High School buildings.

From CMC Chicacole

302 522 - 11 - 16

Register No. 7248-M

In No 1309 M 528-7-16, the Chicacole Municipal Council was requested to submit plans and estimates for effecting repairs and temporary extensions to the existing buildings ^{of the Municipal High School}, so as to meet the present requirements, as the immediate construction of new buildings for the school cannot be considered owing to the present financial stringency. The Council now submits estimates for repairs to the present buildings amounting to Rs 5030/- and states that a sum of Rs 9500/- more will be required for extensions to the existing buildings. The Council is not in favour of constructing any temporary extension such as a thatched shed on account of a recent accident ^{of} fire. If the proposals are approved, the Council will get ready

plans and estimates for the proposed extensions also.

p2 of para 5

2. The Council states that it is not in a position to allot any funds towards the scheme. Attention is solicited, in this connection, to page 10 of LCO-1309 M & D 28-7-16 (para 2 of the notes), from which it will be seen that the financial condition of the municipality will not permit the Council to contribute anything towards the cost of the construction of the proposed improvement.

page 7 of LCO 1309 M 28-7-16

3. In view, however, of the urgent claims of the school brought to notice by the H.M., the Home Dept. (E.D.N.) may it is submitted, be requested to consider the question of making a grant to the Council, as soon as funds are available. Rs. 5000 towards the repair of the building.

AS and Rs 9500 for extensions.
14-12-16 26
15-12-16

Lt M no. 7248-1 M 20-12-16

✓
SP 21/12/16

For 4762
22-12-16

Rth
20/12/16

V.TK
16/12 sec

Home Dept (Education) no



Home (Est) Department

Please see the D.P.D. note on page 12 of G.O. 1309 m. d. the 28th July 1916. The plans and estimate now submitted may be referred to him for remarks. A draft endorsement is submitted for approval.

PP
3.1.17
M
3/1/17

CA
7.1.17



p. 24 ante.

[Est. No. 4762-1 Vol 2, the 8-1-17]

[K. 535] from the D.P.D., Rec No. 201 d. the 31-1-17

Please see the Director's endorsement on page 25 C.F. the provision of 1.50 lakhs in the C.B.E. for 1917-18 for buildings for the secondary schools. The management of local bodies has already been distributed as in the list at slip (D). There is no other source from which the grant of Rs 14,532 asked for by the Municipal Council, Chicacole, can be met. The application may be noted for consideration when funds become available.

2. A draft order is submitted. If approved, it may be forwarded to L.M. for acceptance.

PP
3.2.17
M
5/2/17

CA
6.2.17

Volus 4762/16-7

7.2.17

C.No. 1111 m
8-2-17

5852 28
21-12-16

NOTES:

22
Local and Home Depa


The draft ^{order} may, it is submitted, be accepted in this Depa and the file returned to the Home (Edn) Depa use.

W.S.
8.2.17

ab
9.2.17

V.TK
9.2

Home (Edn) u.O.



Issue
Ca
10/2/17

Sp 9/2/17

dom. w.o. 1111-1-M
10-2-17

Noted in ca
10.2.17

Handwritten notes on the left page, including "Home (Edn) Depa" and "u.O.".

[Handwritten notes in brackets]

Main body of handwritten text on the left page, discussing various matters.

Bottom section of handwritten notes on the left page.

30

Home (Em) DEPARTMENT

Subsidy

Nothing for consideration when funds become available
According an application from the Muni Council of Chic
for a — of Rs 14,530 for repairs and extensions to the build
of the Chicacole municipal high school.

✓

READ AGAIN G.O. No. _____, dated _____ 191

" " " " _____, " _____ 191

READ ALSO:-

II C. No. 4762, From the 500, No. 201, dated 31-1- 1917

I " " 4762, " " Cmc Chicacole 302, " 22-11- 1916

" " _____, " " _____, " _____ 191

ORDER.

No. 160, dated 12-2- 1917

mis.

The application of the Municipal Council of Chicacole for a grant of Rs 5030 for repairs and Rs 9,500 for extensions to the buildings of the Chicacole ^{muni} high school is noted for consideration when funds become available.

Al
6.2.17

3.2.17
Stok

To, the C.M.C. Chicacole
200
14.2.17
14.2.17


R I N G R O A D

SITE PLAN SHOWING
THE PROPOSED EXTENSION

Of the Municipal High School


CHIVACOLE

Scale 10' to 1 inch



D.P.W. Buildings handed over to the Municipality

Government High School



Chairman
CHAIRMAN
23.11.16.

Overseer
OVERSEER
20/11/16

When given for copying _____
When copied _____ } 191 .
When examined _____
When signed _____

READ AGAIN G.O. No. _____ DATED _____
191 .

CURRENT No. _____

ENCLOSURES TO C. No. _____

ORDER OF GOVERNMENT A A A A A A A

LETTER OF GOVERNMENT.

STATEMENT WITH DITTO

PAPERS NOT FILED UP, BEING MEANT FOR DESPATCH
IN ORIGINAL.

N.B.—
A = Copy in full.
B = Not to be copied.
P = Copy abstract only.
Q = Copy heading only.