M.R.O. 1—12,000—6-8-37.

(1) Number of pages 2

(2) Date of repair 19-4-44

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

DEPARTMENT.

G.O. No.	Press Mis.
	214-217
Dated	18

Sl.

Not to be folded or roughly handled

Local Funds—Roads.

No. 214. Read the following Proceedings of the Board of Revenue, dated 13th April 1875, No. 902:—

Read the following letter from W. McQUHAE, Esq., President of the Local Fund Boards, Madura District, to H. E. STOKES, Esq., Acting Secretary to the Board of Revenue, dated 20th January 1875, No. 13.

I HAVE the honor to submit, for sanction, an estimate, amounting to Rs. 7,500, for constructing Road No. 7A, branch from Alagarcovil to Melur, passed by the Local Fund Board of the Madura Circle in Proceedings No. 157 of 1874 (copy enclosed). The District Engineer first submitted an estimate for Rs. 11,400 for this work, but the Local Fund Board, finding the amount too high, returned it for revision, and the present estimate is the result. The road is greatly needed by the villages between Alagarcovil and Melur, and will be much used. It is proposed to enter it in the next year's budget, and the Alagarcovil Devastanam, who will profit by it, have been asked to contribute to its cost; but whether they subscribe or not, the work should be carried out as soon as funds are available.

1 Detailed and abstract estimate.
1 Specification.
1 Survey plan.
1 Plan of tunnels.

ENCLOSURE No. 1.—Estimates.

ENCLOSURE No. 2.—Plans, &c.

ENCLOSURE No. 3.—Extract from Proceedings of Local Fund Board.

THE estimate, amounting to Rupees 7,500, for constructing Road No. 7A, branch from Alagarcovil to Melur (length 9 miles and 186 yards), is submitted for the sanction of Government.

2. The estimate is made up of the following items:—

	Rs.
1. Earthwork...	1,810
2. Gravelling	1,830
3. Levelling	387
4. Masonry Works...	2,182
5. Superintendence and Sundries...	291
6. Compensation for land	1,000
Total...	7,500

3. The President states that "the road is greatly needed by the villages between Alagarcovil and Melur, and will be much used."

4. The Board note that the work is to be carried out when funds are available.

(A true Copy and Extract.)

(Signed) H. E. STOKES,
Acting Secretary.

Proceedings of the Madras Government, Financial Department,
20th April 1875.

No. 215. ORDER THEREON, 20th April 1875, No. 890.

Sanctioned.

(True Extract.)

Chief Secretary.

Govt. of Madras.

FINANCIAL.

To The Board of Revenue, &c.

Dated April 20th.

Issued

Read

G.O., 20th April 1875, No. 890.

APRIL.

Nos. 914-215.

Local Funds, Roads.—Estimate, amounting to Rupees 7,500, for the construction of a branch road from Alagarcovil to Melur in the Madura Circle, sanctioned.

No. 902.

Proceedings of the Board of Revenue, dated 13th April 1875.

Read the following letter from W. McQUHAE, Esq., President of the Local Fund Boards, Madura District, to H. E. STOKES, Esq., Acting Secretary to the Board of Revenue, dated 20th January 1875, No. 13:—

I have the honor to submit, for sanction, an estimate, amounting to Rs. 7,500, for constructing Road No. 7A, branch from Alagarcovil to Melur, passed by the Local Fund Board of the Madura Circle in Proceedings No. 157 of 1874 (copy enclosed). The District Engineer first submitted an estimate for Rs. 11,400 for this work, but the Local Fund Board, finding the amount too high, returned it for revision, and the present estimate is the result. The road is greatly needed by the villages between Alagarcovil and Melur, and will be much used. It is proposed to enter it in the next year's budget, and the Alagarcovil Devastanam, who will profit by it, have been asked to contribute to its cost; but whether they subscribe or not, the work should be carried out as soon as funds are available.

1 Detailed and abstract estimate.
1 Specification.
1 Survey plan.
1 Plan of tunnels.

Enclosure No. 1.—Estimates.

Enclosure No. 2.—Plans, &c.

Enclosure No. 3.—Extract from Proceedings of Local Fund Board.

The estimate, amounting to Rupees 7,500, for constructing Road No. 7A, branch from Alagarcovil to Melur (length 9 miles and 186 yards), is submitted for the sanction of Government.

2 The estimate is made up of the following items:—

	Rs.
1. Earthwork	1,810
2. Gravelling	1,830
3. Levelling	387
4. Masonry Works...	2,182
5. Superintendence and Sundries...	291
6. Compensation for land	1,000
Total...	7,500

3. The President states that "the road is greatly needed by the villages between Alagarcovil and Melur, and will be much used."

4. The Board note that the work is to be carried out when funds are available.

(A true Copy and Extract.)

Acting Secretary.

To the Chief Secretary to Government, Financial Department, with 3 enlosures to be returned.
Copy to the President of the Local Fund Boards, Madura District.
" to the District Engineer, Madura.
" to the Controller of Public Works Accounts.

Exd. J. W. Fischer.

Finance and Revenue Department
(Court Fees. Roads)

1875.

Board of Revenue,

MADRAS.

PROCEEDINGS, 13TH APRIL 1875, No. 902.

Dupe 10 apl 75

Encl. 3

No. 9103

Received 17 April 75.

APRIL.

No. 902.

Road, Branch—from Alagarcovil to Melur in Madura Circle.—Estimate, amounting to Rupees 7,500, for the construction of—, submitted for sanction of Government with remarks.

To Board of Revenue
with Secretaries
Public Works Dept
Account Genl

Dept
1-5-75

20th April 75, No 87

Secretariat

Govt. of Madras. 1875

Land

G. O., 20th Sept 1875 No. 890

Nos. 214 - 215

Local Funds - Roads &c.

Amounting to Rs. 7,500 for the construction of a branch road from Alangaroor to Melur in the Madura Circle, sanctd.