Number of pages 10
Number of Records 14 — 7 — 5
Number of References 4

M.R.O. I—82,400—23-11-30

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Con. 30-6-57

G.O. No. 1232 Press Mis.

5-6
Dated 24 — 6 — 18 57

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 30th June 1857.

No. 5. Read the following Extract from the Minutes of Consultation in the Ecclesiastical Department, dated 9th June 1857, No. 247.

Read again letter from the Venerable the Archdeacon, dated 28th March 1857.

Read also the following Extract Minutes Consultation, Public Works Department.

Referring a letter from the Chief Engineer, recommending for sanction (on emergency) the amount of Rupees (2,470) two thousand four hundred and seventy, towards the extension of the Church at Mootoocherry. } (Here enter 1st June 1857, No. 1037.)

Under the circumstances represented, the Right Honorable the Governor in Council approves the addition proposed being made to the Church now under construction at Mootoocherry; and directs that the necessary orders be issued in the Public Works Department, for the execution of the work.

(True Extract.)

(Signed) E. MALTBY,
Acting Chief Secretary.

No. 6. ORDER THEREON, No. 1232; dated 24th June 1857.

The supplemental Estimate of Rupees (2,470) two thousand, four hundred and seventy, submitted with the Chief Engineer's letter of 22nd May 1857, for certain additions to the Church at Mootoocherry in Bangalore, having been approved of in the Extract above recorded, the Right Honorable the Governor in Council sanctions it for immediate execution, and the Superintending Engineer Mysore Division will accordingly be instructed to proceed with the work at once.

(Signed) H. FORBES,
Acting Secretary to Government.

Buildings ( ) (New Work)

Abstract of Estimate No of 185 /5

District Bangalore

Work Additional expence of lengthening & roofing Church 20 feet in the Cantonment of Bangalore.

Quantities	Description of Work	Rates			Amount	Amount of each part
		Rs	as	p	Rupees	Rupees
2150	Cft. of Excavation ——— Cft.	"	"	1	13	
2002½	Cft. Foundation Stone in Sand ——— Cft.	"	"	9	94	
832½	Cft. Basement Stone in Clay ——— Cft.	"	1	6	78	
5211	Cft. Brick in Chunam ——— Cft.	"	1	10	597	
259½	Cft. Arch work in Chunam ——— Cft.	"	3	"	49	
1225½	Cft. Cornice work in Chunam ——— Cft.	"	5	"	38	
246½	Rft. of Moulding work in Circumference the Door, windows Valtic windows & Buttresses ——— Rft.	"	3	"	46	
1945	Superft. of Plastering inside 3 Coats Chunam	1	10	"	90	
4698½	Do Do outside 1 Coat Do Superft.	2	1	"	106	
4698½	Do Blue washing outside 2 Coats Do do	"	2	2	7	
1656½	Cft. Filling in Basement with Sand Cft.	1	8	"	25	
620	Superft. Flooring with Granite Stone & Chunam	1	12	"	48	
	4 Granite Stones for Buttress ——— Each	"	2	"	1	
	2 Teak Buttress with iron work Complete Each	150	"	"	300	
70	Cft. Teakwood wrought & put up Cft.	1	8	"	106	
	60 Plaster Nails ——— Each	"	"	6	2	
	Carried Over ———				1600	

Quantities	Description of Work	Rates Rs	As	Ps	Amount Rupees	Amount of such part Rupees
C Yds						
	Brought Over				1600	
891	Sqft. of Roofing with tiles Keepers nails flat Pots- makers tiles ——— Sqt.	10	-	-	89	
118	Sqft. of Chunam borders & rounds the eaves & ridges ——— Sqft.	-	-	7	4	
4	Circular pattie windows with frames & iron works Complete	10	-	-	40	
4	Pairs of Teakwood four centred Venetion outside Louvred glazed window shutters with frames & iron works Complete —— Each	57	-	-	228	
325	Sqft. of Blue painting the above	5	10	-	18	
200	do Oiling the glazed shutters with wood oil 1 Coat ——— Sqft.	1	10	-	3	
2400	Sqft. of Seats ——— Rate Sqft.	2	-	-	150	2462
	Add Contingencies ———					8
	Total Company's Rupees					2470

Central Office of P.W.
Fort St. George,
22nd May, 1857.

Mal Fetter Colt
Chief Engineer & P.W.

Enclosure
In a letter
From
The Chief Engineer
Dated 22nd May 1857
Rec'd
No.
To
The Secretary to Govt.
Dated 22nd May 1857
Received

No. 568
1225
P.W. 473/57

Abstract Supplemental Estimate for lengthening Choultry Church 20 feet in the Cantonment of Bangalore - Amounting to Company's Rs 2470 - 0

Ex 6/1857/Pol
A No 55

ECCLESIASTICAL DEPARTMENT.

No. 247.

Extract from the Minutes of Consultation under date the 9th June 1857.

Read again letter from the Venerable the Archdeacon, dated 28th March 1857.

Read also the following Extract Minutes Consultation, Public Works Department.

Recommends for sanction (on emergency) the amount of Rupees (2,170) two thousand four hundred and seventy, towards the extension of the Church at Mootoocherry. (Here enter 1st June 1857, No. 1037.)

Under the circumstances represented, the Right Honorable the Governor in Council approves the addition proposed being made to the Church now under construction at Mootoocherry; and directs that the necessary orders be issued in the Public Works Department, for the execution of the work.

(True Extract.)

Acting Chief Secretary.

To the Public Works Department, with Orig: Endorsed
" Venerable the Archdeacon.

Exd. F. Cartledge.

Cons: 2d June /57 N° 57/58
Ex 24th May /57 " 42/73

Public Works 1857 Dept.
Std Ord 30th June.

No. 1225

Ex: Mins: of Cons. in the Ecclesiastical Dept.
Dated 16 July /58 No 1646
re Cons.
2 Wkly

Extract from the Mins. of Cons. in the Ecclesiastical Department.
Dated 9th } June /57
Received 15 }

From Offg. Ch Engr
20th Decr /58 Ch No 3145
re C.

3 Encls: No. 247

Approving the addition proposed to the Church now under construction at Hosteochery and directing that the necessary orders be issued in the Dept. to Pub: Works for the execution of the Works.

No 1232

The supplemental Estimate of Rupees /2470/ Two thousand four hundred and seventy submitted with the Chief Engineer's letter of 22d May 1857, for certain additions to the Church at Hosteochery in Bangalore, having been approved of in the Extract above recorded, the Right Honorable the Governor in Council sanctions it for immediate execution, and the Superintending Engineer Mysore Division will accordingly be instructed to proceed on the work at once.

F. W. St. George
24th June 1857

No 1232. 24th June
Mil Fin order

1 Copy to the Chief Engr. Dis Ft -35-
with 2 Encls