M.R.O. 1—32,400—28-11-30.

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Comp. 18-8-57

G.O. No. 1595 Press Mis.

46-47 Dated 18 — 8 — 1857

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 18th August 1857.

No. 46. Read the following Report from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 3rd August 1857, No. 2615.

Report C, on an estimate amounting to Rupees (2,920) two thousand, nine hundred and twenty, for the construction of a room at Malliapooram in the Malabar District, for the performance of Divine Worship.

The Chaplain at Calicut having pointed out the want in Malliapooram of a suitable place for the performance of Divine Worship, the subject was submitted for the consideration of Government in a letter from the Venerable the Archdeacon No. 165, dated 31st March 1857.

2. In Extract from the Minutes of Consultation No. 795 dated 27th April 1857, an estimate for a suitable building was called for.

3. The required estimate accompanied by a plan has been prepared by the District Engineer and is now submitted for the sanction of Government.

4. The building is described in the accompanying report marked A; it appears well suited to the proposed object considering the smallness of the congregation for which it is intended to provide.

5. The estimate is prepared on moderate but sufficient data.

6. The amount requiring sanction with the Budget for 1858-59 is Rupees (2,920) two thousand, nine hundred and twenty.

No. 47. ORDER THEREON, No. 1595; dated 18th August 1857.

Referred to the Ecclesiastical Department for consideration.

(Signed) H. FORBES,
Acting Secretary to Government.

3-18 August 1857 — 8.

Chief Engineer D. F. H.

Buildings ( ) (New Work)

Abstract of Estimate No of 183 /5

District Malabar

Work Constructing a Room for Devine Service at Mallapooram

Quantities	Description of Work	Rates			Amount	Amount of each part
Cub Yds		Rs	As	P	Rupees	Rupees
94 19¼	Cft Laterite in Chunam @ 100 Cft	10	"	"	942	
5358	Sft Roofing with Sunglewood Rafters Reapers Battens &c @ Sq Yd	14	"	"	750	
	5 King Posts with Trusses Each	32	"	"	160	
3632	Sft Flooring with Jelly in Chunam Sft	2	"	"	73	
7997	D° Plastering with 1 coat of Chunam D°	2	"	"	160	
	1 Door with Frames Shutters Hinges and Hooks &c Each	15	"	"	15	
	3 D° D° with D° D° D°	10	"	"	30	
	3 D° D° with D° D° D°	10	"	"	30	
	1 D° D° with D° D° D°	9	"	"	9	
	13 Venetian windows D° D° D°	10	"	"	130	
270	Rft of Bench @ Foot	1	"	"	270	
	1 Reading Desk and Sundries				100	
	Excavating Foundation & filling				30	
	Sundries and Superintendence				221	
	Total Company's Rupees Two thousand Nine hundred and Twenty					2920

Central Office of P.W.
Fort Saint George
3rd August 1857

W. E. Slater Colonel
Chief Engineer D. P. W.

Quantities C Yds.	Description of Work	Rates Rs	A's	P's	Amounts Rupees	Amount of each part Rupees

C4

Enclosure

Ina Report

From

The Chief Engineer
D. P. W.

To

The Secretary to Govt
D. P. W.

Dated 3rd } August /57
Received } C.W. 1555/57

No 2615

Abstract Estimate for Erecting a Room for Devine Service at Mallaprooram in the District of Malabar.

Amounting to C. Rs. 2920 - - -
E/57 D

No 2615

Report on an Estimate amounting to Rupees /2,926/ two thousand nine hundred and twenty, for the construction of a Room at Mallaproram in the Malabar District, for the performance of Divine Worship.-

Malabar District

Ecclesiastical

Erection of a room at Mallaproram for Divine Worship

The Chaplain at Calicut having pointed out the want in Mallaproram of a suitable place for the performance of Divine Worship, the subject was submitted for the consideration of Government in a letter from the Venerable the Archdeacon No 165 dated 31st March 1857.-

In Extract from the 2 Minutes of Consultation No 795 dated 27th April 1857, an Estimate for a suitable building was called for.- The required Estimate 3. accompanied by a plan has been prepared by the District Engineer and is now submitted for the Sanction of Government.-

The

4. The building is described in the accompanying Report marked A; it appears well suited to the proposed object considering the smallness of the congregation for which it is intended to provide.-

5. The Estimate is prepared on moderate but sufficient data.-

6. The amount requiring sanction with the budget for 1858/59 is Rupees /2920/ Two thousand nine hundred and twenty.-

M.

Central Office Ft St
Fort St George 3rd August 1857.

Chief Engr

List of papers accompanying
1. Letter from the Chief Engr of Malabar No 1033 of 17th June 1857. C1
1. Plan of a room for Divine Worship at Mallapuram - - C2
1. Report on Estimate - - - - - C3
1. Abstract Estimate Rs 2920. - C4
Copies filed.

Ch 57 D.

Bombay 28th April 57 No 100-101

Public Dept 18th August 1857 Dept
Bombay 18th August
C
No 1555

No 1595

From
The Chief Engineer
To
The Secretary to Govt
1st Dept

Referred to the
Ecclesiastical Department
for consideration -

[signature]

Fort St George
18th Augt 1857

Recd 3rd Sept
Read 4th Sept 1857

3 Copies to the Eccl Dept
with 4 Encls
Dispt 19

No 2615
4 Enclosures

Extract Minutes of Cons: in the Eccl Dept
Dated 2nd Sept 57 C No 1791 inclo 15
From the Chief Engr Dated 8th Nov
1858 C No 2067 with

Extract Minutes of Cons: in the Eccl Dept
Dated 19th October 1858 C No 2484 & in Cons
19th October 1858 No 79

Forwarded, for sanction and entry in the Budget of 1858/59, an Estimate of Rs 2,92,920/ Two Thousand nine Hundred and twenty, for the Construction of a Terminal Breakwater for the performance of Steam Vessels in the Madras Harbour -

No 1046 & 47

No 1595. 18th August
William Parker
C 57 D