1. Number of pages 10
2. Date of receipt 14-8-57
3. Initials and References

M.R.O. 1—82 409—23-11-50

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons. 6.6.57

G.O. No. 1859 Press Mis.

6-7

Dated 30 — 7 — 18 57

Not to be folded or roughly handled

№ 4380

From

Colonel W. E. Baker,
Secretary to the Govt. of India,

To

H. Forbes, Esquire,
Acting Secretary to the Government
of Fort Saint George.

Dated the 11th September 1867.

Public Works Dept.
Public. 3

Sir

Your letter № 1803 dated 4th Ultimo, submitting a proposition for widening the four Locks in the Channel from Poolicat to Masulipatam, having been laid before the Right Honble the Governor General in Council I am directed to inform you that His Lordship in Council is unable to entertain the project at present but that it may be resubmitted for consideration when the existing restriction on Public Work expenditure shall have been removed.—

2nd The Plan and Estimate received with your letter, are herewith returned.—

I have the honor to be,
Sir,
Your Most Obedient Servant
W. E. Baker Colonel
Secretary to the Govt of India

Fort William,
The 11th September,
1867.

Chief Engineer 9/11

Buildings ( ) (New Work)

Abstract of Estimate No of 185 /5

District Masulipatam

Work. Constructing four Locks 150 × 20 with 4 Bridges over them on the Masulipatam Channel

Quantities	Description of Work.	Rate.			Amount.	Amount of each part.
C. Yds.		Rs	As	P.	Rupees.	Rupees.
1399	Stone in Chunam ——— Cft.	3	"	"	13198	
51	Brick in Chunam ——— do	3	8	"	179	
98	Cut Stone ——— do	7	"	"	688	
	200 Wells ——— Each	7	"	"	1400	
	Excavation ———				1000	
	2 Set of Gates & Shutters for Sluices ———				2000	
	Forming Approaches ———				100	
	Centring ———				150	
	Baling ———				500	
	Contingencies & Sundries ———				963	
	Total Rupees ———					20178
	Amount of Sanctioned Estimate ———					15318
	Difference ———					4860
	For 3 other Similar additions ———					14580
	Total Company's Rupees ———					19440

Central Office 9th Jan 1857
Fort Saint George

A.W.E. Cotton Colonel
Chief Engineer

Quantities.	Description of Work.	Rates			Amount	Amount of each part
C Yds.		Rs	As	Ps	Rupees	Rupees

Enclosure

In a Letter

From,

The Chief Engineer

P.W.D.

To

The Secretary to Govt.

P.W.D.

Letter Recd 1857

Date 8th Aug 1857.

Received.

C.W. 1403/57

No. 1875.

Abstract of Supplemental Estimate for Constructing Sluice Lock 150 x 20 feet with 13 bridges over it in the Masulipatam Channel in the District of Masulipatam.

Amounting to Comps Rs 19440 — —

Cons. 4th Augt 57 Nos 78 to 80.

Public Works 1857 Dept
Dy. to Cons. 6th October

No 1899.

From the Secy. to the
Govt. of India.

Dy 11th ult
Rec'd 25th Septr 57.

No 4380

Encln 2

Declining to sanction at present the proposition for widening the four Locks in the Channel from Pedaires to Madulsimat and intimating that it may be resubmitted when the existing restriction on Pub: Works expenditure shall have been removed. With an order

No 1859. 30th Septr

No 1859

Ordered to be communicated to the Chief Engineer

Fort St. George
30th Septr 57

9 Copies to the Chief Engr Chief Secretary with a Plan.

No 6-47.

c 26th Sep R. 29th