1. Number
2. Date
3. Index

M.R.O. 1—82 693—24-11-60

MADRAS RECORD OFFICE.

Government of Madras.

Judicial DEPARTMENT.

Cons. 17-11-65

G.O. No. 2468 Press Mis.

Dated 16-11- 18 65

Not to be folded or roughly handled

No. 23. Read the following letter from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 29th October 1857, No. 4786.

SIR,

I have the honor to forward, for submission to Government, a Plan and estimate for enlarging the Collector's Cutcherry at Coimbatore, at a cost of Rupees (1,800) one thousand and eight hundred.

2. The alterations appear to be necessary to afford more accommodation which has been found indispensably necessary for the transaction of business and to improve the ventilation, the present building being confined, low and extremely hot.

3. The Collector having fully approved of the work, and the rates being moderate and sufficient, I beg to recommend the estimate for entry in the Budget of 1858-59.

Letter from Captain P. M. FRANCIS, District Engineer of Coimbatore; to Colonel C. E. FABER, Chief Engineer, dated 6th July 1857, No. 239.

SIR,

Proceedings, No. 747, dated 29th May 1857.

In obedience to your instructions, noted in the margin, I have the honor to forward a revised Plan and estimate amounting to Rupees 1,880 for altering and improving the English Writers room and Record rooms in the Collector's office at Coimbatore, as also a survey shewing an outline of the whole Cutcherry of the Collector and to inform you that the Plan and estimate now submitted are on a larger scale than the original* a copy of letter† from the Collector on the subject is appended.

* Which is returned herewith.

† No. 290, dated 13th June 1857.

2. I have also the honor, to submit as directed in Proceedings No. 803, dated 30th May 1857, Plan and estimate amounting to Rupees 1,650 for constructing a seed house in the public gardens at Ootacamund.

Letter from E. B. THOMAS, Esq., Collector of Coimbatore; to Captain P. M. FRANCIS, District Engineer of Coimbatore, dated 13th June 1857, No. 290.

SIR,

1. With reference to your letter and its enclosure, of the 2nd Instant, No. 88, I have the honor to inform you that the reason for the improvement, is, simply, its absolute necessity of 7 Cutcherries I have been in, this is by far the worst; originally part of an ordinary private Bungalow of Mr. Sullivan, it is so low as to be almost unbearable in the hot weather, for the number of writers sitting in it, it is hardly healthy for want of ventilation, and if any alteration be made in the estimate, it should be *increased*, and the height still more raised.

2. The date and amount of last repair are entered in the estimate, herewith returned together with the Plan.

No. 24. ORDER THEREON, No. 2102; dated 14th November 1857.

The Right Honorable the Governor in Council sanctions for entry in the Budget of 1858-59, the estimate submitted by the Chief Engineer, amounting to Rupees (1,800,) one thousand and eight hundred, for enlarging the Collector's Cutcherry at Coimbatore.

(Signed) H. FORBES,
Acting Secretary to Government.

Central Office of P. W.
Fort St. George 29 Oct. 1857

No. 1786.

From

The Chief Engineer

To

The Secretary to Government P. W. D.

Sir,

Revenue
General

I have the honor to forward, for submission to Government, a plan and estimate for enlarging the Collector's Cutcherry at Coimbatore, at a Cost of Rupees (1800) One thousand and eight hundred.

2 The alterations appear to be necessary to afford more accommodation which has been found indispensably necessary for the transaction of business and to improve the ventilation, the present building being Confined, low and extremely hot.

3 The Collector having fully approved of the work, and the rates being moderate and sufficient, I beg to recommend the estimate for entry in

the

The Budget of 1858/59.

Fort St. George
29th October 1857

I have the honor to be
Sir,
Your most Obedt. Servant
[illegible] Colonel
Chief Engineer

To
The Secretary to Government
P. W. D.

Buildings ( ) (New Work)

Abstract of Estimate No. of 185 5

District Coimbatore

Work Altering and Improving the Huzzoor Treasury at Coimbatore.

Quantities	Description of Work.	Rates.			Amount.	Amount of each part.
C. Yds		Rs	As	P.	Rupees.	Rupees.
249 25/27	Brick in Chunam including Plastering ~~100 Yds~~	3	"	"	750	
2470 1/8	~~100 Sft.~~ Terracing Complete ~~Do~~	25	"	"	618	
1945 1/2	~~Do~~ Flooring Complete ~~Do~~	3	"	"	58	
7	Glass Windows Complete Ea	15	"	"	105	
7	Windows with wooden rails and Shutters complete. Each	10	"	"	70	
2	Doors ~~Do~~	10	"	"	20	
	Excavating the foundation and Sundries &c				179	
	Total Company's Rupees One thousand Eight hundred					1800

Central Office of P. W.
Fort Saint George.
29th October 1857

[illegible] Colonel
Chief Engineer D. P. W.

Comp. 4/5

Quantities.	Description of Wo	Rates			Amount	Amounts of each parts.
C. Yds.		Rs	as	ps	Rupees.	Rupees.

Enclosure

Inva Letter

From

The Chief Engineer
D. P. W.

To

The Secretary to Govt.
D. P. W.

Dated 29th October 1857
Received

No. 4786

Abstract Estimate for Altering and Improving the Kazzoor Treasury Building at Coimbatore.

Amounting to C. Rs. 1800

Recd 1857 Oct 17
Sent
Chief Engineer
To
The Secretary to Government
P.W.D.

Dated 29th
Recd 31st October 1857

5 Encls Rec'd 4 Nov

Submits Plan and Estimate for enlarging the Collector's Cutchery at Coimbatore, amounting to Rs 1,800, and recommends the Estimate for entry in the Budget of 1858/59.

No 2162 Witt and Order 14 Nov

No 2112

The Right Honorable
the Governor in Council sanctioning
for entry in the Budget of 1858/59.
the Estimate submitted by the
Chief Engineer, amounting to Rupees 1800/ One thousand and
Eight hundred, for enlarging the
Collectors Cutchery at Coimbatore

Secl 4th Nov
No 2162 1857

9 Copies to the Chief Engr Civil 16
Mitt & Orig Encl 27

For of the 28th of Revd 28th
Nov 5th/57 C No 2847 in

No 23 & 24.

C3 Nov 10th