1. Number of pages 8
2. Date of [illegible] 99-37
3. Initials of [illegible]

M.R.O. 1—30,000—16-10-29.

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons. 24.11.57

G.O. No. 2461 Press / Mis.

68-69

Dated 21—11— 1957.

Not to be folded or roughly handled

No. 68. Read the following letter from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 5th November 1857, No. 4981.

SIR,

1 Letter from the Garrison Engineer, No. 432, dated 31st October with correspondence accompanying.
1 Abstract estimate.
1 Plan.
1 Report.

I have the honor to submit for the orders of Government, the accompanying Plan and estimate for erecting a semi-terraced verandah over the passage leading from the back stairs on the North sides, in the ground floor of the Office of the Inspector General of Ordnance and Magazines, in the Fort.

2. The estimate has been prepared by the Garrison Engineer, by order of the Right Honorable the Governor, as appears from the accompanying copy of a letter from the Town Major.

3. The verandah referred to above, is stated by the Barrack Master to be required in order to protect people going from the back stairs passage to the Printing Office, immediately adjoining the Office of the Inspector General of Ordnance.

4. The work being of an urgent nature, has been commenced, and is now under execution.

5. The estimate amounts to Rupees (480) four hundred and eighty, and the rates allowed in the same having been examined, and found to be moderate and sufficient, I beg to recommend, that the same may receive the santion of Government.

No. 69. ORDER THEREON, No. 2141; dated 21st November 1857.

The Right Honorable the Governor in Council sanctions out of the one lac fund, the estimate submitted with the foregoing letter, amounting to Rupees (480) four hundred and eighty, or erecting a semi-terraced verandah to the Office of the Inspector General of Ordnance and Magazines.

(Signed) H. FORBES,
Acting Secretary to Government.

Report upon the Estimate for erecting a Semi-
=terraced Verandah over the passage leading from the
back Stories on the North side in the ground floor
of the Office of the Inspector Genral of Ordnance
and Magazine in the Fort-

Amount of Estimate Rupees /480-0-0/ Four hundred
and Eighty as per Accompanying Abstract Estimate.-

The Verandah is to be raised on a base-
=ment of 6 inches in height above the faundation
which are to be sunk 3 feet- The Verandah Pillars
to be 11 feet high-

The proposed Verandah is to be $6\frac{1}{4}$ feet
by $6\frac{3}{4}$ feet broad in Clear.-

Central Office of F. W.
Fort Saint George
5th November 1857

A. Fisher Colonel
Chief Engineer F. W.

Central Office of P.W. Works,
Fort Saint George,
5 November 1857.

No. 4981.

From,
The Chief Engineer.

'Military'

To,
The Secretary to Government P.W.D.

Sir,

Original
Enclosures &c.

1 Letter from the Garrison Engineer No. 2 dated 31st October with correspondence accompanying.
1 Estimate.
1 Plan.
1 Report.
1.

I have the honor to submit for the orders of Government, the accompanying Plan and Estimate for erecting a semi-terraced verandah over the passage leading from the back stairs on the North side, in the ground floor of the Office of the Inspector General of Ordnance and Magazines, in the Fort.

2 The Estimate has been prepared by the Garrison Engineer, by order of the Right Honorable the Governor, as appears from the accompanying copy of a letter from the Town Major.

3 The verandah referred to above, is stated by the Barrack Master to be required in order to protect people going from the back stairs passage to the

printing.

Enclosure to Letter
from the Chief Engineer.
To
The Secretary to Government P.W.D.
No. 2.

Dated 31st October 1857.
No. 4981.

Sir,

Referring to my letter No. 4980 of this date, I have the honor to submit for the orders of Government, an estimate for erecting a semi-terraced verandah over the passage leading from the back stairs on the North side of the Office of the Inspector General of Ordnance and Magazines, in the Fort.

2 The Estimate has been prepared by the Garrison Engineer, by order of the Right Honorable the Governor, as appears from the accompanying copy of a letter from the Town Major.

3 The verandah referred to above, is stated by the Barrack Master to be required in order to protect people going from the back stairs passage to the

(4 to) Fourhundred and eighty.

Printing Office, immediately adjoining the Office of the Inspector General of Ordnance.

4 The work being of an urgent nature, had been commenced, and is now under execution.

5 The Estimate amounts to Rupees (480) Four hundred and eighty, and the rates allowed in the same having been examined, and found to be moderate and Sufficient, I beg to recommend, that the same may receive the Sanction of Government.

I have the honor to be,
Sir,
Your most Obt Servt
A. Fisher Colonel
Chief Engineer.

Central Office of O.W.
Fort Saint George,
5. November 1857.

To,
The Secretary to Government
O.W.D.

Lt Bosell

P. W. No. 1857 Department
Dated 24th November.
No. 2172

From
The Chief Engineer
To
The Secretary to Government
P. W. D.

Dated 5th
Received 6th } November/57

No. 4981

Enclosures 4 Rect.3

No. 2141. 21st Nov.r

Submits for the sanction of Government an Estimate amounting to Rupees (480) four hundred & eighty for erecting a semi terraced verandah over the passage leading from the back stairs on the North side in the ground floor of the Office of the Inspector General of Ordnance & Magazines in the Fort.

No. 6886.

Cl. Thom.s No. 20th

No. 2141

The Right Honorable the Governor in Council sanctions, out of the ane. Cav. fund, this Estimate submitted with the foregoing letter, amounting to Rupees (480) four hundred and eighty, for erecting a semi terraced verandah to the Office of the Inspector General of Ordnance and Magazines.

Fort St. George
21st Nov.r 1857

Copies to the Chief Engr. P.W.D.
Note 3 Engr. Exec. 15/12