

M.R.O. 1-32,400-23-11-30

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons. to 2. 5. 78

G.O. No. <i>289</i>	Press Mis.
<i>14-15</i> Dated <i>10-2-</i>	<i>18 57</i>

Not to be folded or roughly handled

(1)

Fort Saint George, Public Works Consultation of 10th February 1857.

No. 14. Read the following letter from Colonel C. E. FABER, Chief Engineer; to J. D. BOURDILLON, Esq., Secretary to Government, D. P. W., dated 20th January 1857, No. 2586.

SIR,

With reference to my letter, No. 7491, dated 23rd October 1856, and its enclosures, and in accordance with the order of Government contained in Extract Minutes of Consultation No. 2084, of the 10th November 1856. I have now the honor to forward a plan and estimate amounting to Rupees (4,220) four thousand, two hundred and twenty, for constructing a Talook Cutcherry at Hoovinhadgully, together with a letter No. 427, dated 13th December 1856, from the District Engineer of Bellary, stating that "the old building, besides being in a very ruinous state, is very deficient in accommodation, there being no proper record room, or prisoner's ward. The roof is terraced with earth, and full of white-ants, which have nearly destroyed the wood work."

No. 15. ORDER THEREON, No. 289; dated 10th February 1857.

The Right Honorable the Governor in Council sanctions the estimate submitted with this letter, amounting to Rupees (4,220) four thousand, two hundred and twenty, for constructing a Talook Cutcherry at Hoovinhadgully in the Bellary District, and directs that it be entered in the Budget of 1857-58, in the Government office. This sanction will be considered conditional, and final orders will be issued when the question of the standard plans for Talook Cutcheries shall have been decided on, when a Cutcherry for this Talook will be provided with reference to its Revenue.

2. The sanction given in para. 4 of Extract Minutes Consultation of the 21st June 1855, No. 278, for enlarging the old Talook Cutcherry at this place at a cost of Rupees 1,059 being rendered unnecessary by the present orders, is hereby cancelled.

(Signed) H. FORBES,
Acting Secretary to Government.

N^o 427 District Engineers Office
 Bellary 13th December 1856
 From Lieutenant J. F. Fisher
 District Engineer of Bellary
 To Colonel C. E. Fisher
 Chief Engineer D. P. W.

Sir I have the honor to forward plan and estimate for a new Sahsildars Butchery at Hoovinaudgully. The old building besides being in a very ruinous state is very deficient in accommodation there being no proper record room or prisoners ward. The roof is terraced with earth and full of white ants which have nearly destroyed the woodwork.

I have the honor to be
 Sir
 Your most Obedient Servant
 J. F. Fisher Lieut.
 District Engineer of Bellary

ms. Rafters and			
all plates and			
riders & square	32	"	1672
storing with 2			
man	2	"	184
	21	"	21
	10	"	50
	13	8	18
Wood including			
rafters	1	8	407
with large slabs			
of timber & jelly	10	8	276
of painting with chuan			
ried over			3040

16th Dec 1857

11

1855

From

The District Engineer
of Bellary

To

The Chief Engineer
in the G. S. M.

Dated 13th December 1855
Recd. 18th Dec.

In G. S. M. 20 Aug. 57

Enclosure 2

17/11/57

Forwarding Plans and
Estimate for a new Substation
at Kuchery at Hoorinbadgaly
amounting to Rs 3000
and representing the
present state of the old
Kuchery

B. S. M.

Buildings (Revenue)

(New Work)

Abstract of Estimate No. of 185/5

District Bellary.

Work Constructing a Talook butchery at Hoorinbadgaly.

Quantities.	Description of work.	Rate.		Amount.	Amount of each part.
		Rt.	A. P.	Rupess.	Rupess.
14464 198	6 Ft. Stone in Chumam—8 cts. " " Semicircular arch over doors and windows—	"	1 "	904	37
108	Supplft. Terracing with brick on edge, 3 inches belly in Chu. mans, 3 coats flat tiles & 3 coats of Chumam—square	19	8 "	21	
5225	8 cts of roofing with Teakwood brinquers, Ridge ventilators couplee reapers, rafters and Pantiles wall plots and Chumam borders 8 cts—square	32	" "	1672	
92	Squares of Plastering with 2 coats of Chumam—	2	" "	184	
1	Door—	21	" "	21	
5	Windows—	10	" "	50	
5	Doors—	13	8 "	68	
271	Cubic feet. Teakwood including carpentry—8 cts.	1	8 "	407	
26	Squares. Flooring with large slabs bedded on a course of brickwork. Jelly mixed with lime. Sponting with Chumam	10	8 "	276	
Carried over				3040	

Quantities	Description of work	Rate		Amount	Amount of each part
		Rs.	P.	Rupies	Rupies
6 Yds	2 th Brought over			3640	
	7 Iron nails to Treasury	1	.	7	
220	Cubic Yards. Excavating and filling basements	.	4	50	
415	Running ft. Slabs across walls	.	1	20	
55	Squares Varnishing 3 coats of oil to rafters, joists & ceiling	2	.	110	
					3839
	Contingent charges & extra superintendence at about 10 p cent				381
<div> <div> Total for one batch Butcher's Company's Receipt Four thousand two hundred twenty </div> <div>4220</div> </div>					
<div> <div> Central Office of P. W. Fort St. George 21st Aug 1887 </div> <div> Colonel Chief Engineer P. W. </div> </div>					

Enclosure

From

The Chief Engineer
D. P. M.

To The Secretary to Govt
D. P. M.

Dated. 11th Jan 1857
Received
P. M. 11/1/57
No. 9586

Abstract Estimate of the
expense of constructing
a Talook Cutcherry
at Howni Hunday
in the District of
Bellary. Amounting to
Comptroller's Report

Bellary

Central Office of R.W.
Fort St. George 24 January 1857.

Received
Talook Cutcherry

No. 9586
From The Chief Engineer
To The Secretary to Government
R.W. Department

Sir,
With reference to my letter, No. 7491 dated
28th October 1856, and its enclosures, and in ac-
cordance with the Order of Government, contained
in Extract Minutes of Consultation No. 2084 of
the 10th November 1856. I have now the honor to
forward a plan and Estimate, amounting to
Rupees (4,220) Four thousand two hundred and
twenty, for constructing a Talook Cutcherry at
Howni Hunday, together with a letter No. 427 dated
13th December 1856 from the District Engineer
of Bellary, stating that the old building, besides
being in a very ruinous state, is very deficient in
accommodation, there being no proper record
room, or prisoners ward. The roof is tierced with
earth, and full of white ants, which have
"nearly destroyed the wood work."

I have the honor to be
Sir,

Your most Obedt Servant,

W. L. Colwell

Chief Engineer

List of Enclosures
1 Letter from the District Engineer Bellary
dated 13 Decr 1856
1 Abstract Estimate
1 Plan

No. 289

Extract from the Minutes of Consultation
Under date the 10th February 1857

Read the following
letter from the Chief Engineer

(Received 20th January 1857)

The Right Honourable the Governor in Council
sanctions the Estimate submitted with this letter amounting to Rupees (4220) Four thousand two hundred and twenty for constructing a Talook Cutcherry at Hoovinaudgully in the Bellary District, and directs that it

[Handwritten signature/initials]

P. H. Council Minutes. No. 66. 57.
16th Feb. 1857. 44-45
26th June 1857. 3-4

P. H. Council Minutes. No. 66. 57.
16th Feb. 1857. 44-45
26th June 1857. 3-4

Chief Engineer

3103

With reference to the letter
No. 2153 January 1857.
29th Dec. 1856.
28th Dec. 1856. 10th Feb. 1857.

With reference to the letter
No. 2153 dated 28th Dec. 1856 and
its enclosure and to the Chief Engineer's
letter of the 10th November 1856 for
wards with reference from the Chief
Engineer to the Board of Commissioners
concerning the Talook Cutcherry
at Hoovinaudgully in the Bellary
District. P. H. Council.

and to the Board of Commissioners
concerning the Talook Cutcherry
at Hoovinaudgully in the Bellary
District. P. H. Council.

[Faint handwritten notes at the bottom of the page]

Chief Engineer

it be entered in the Budget of
1857/58, in the Government
Office. This sanction will
be considered conditional, and
final orders will be issued
when the question of the
Standard Plans for Taloot
Cutcheries shall have been
decided on, ^{when} a Cutchery
for this Taloot ^{will be provided with} ~~determination~~
reference to its revenue.

2 The sanction given
in para 4 of Contract Minutes
Consultation of the 31st June 1857
No. 278 for enlarging the old
Taloot Cutchery at this
place at a cost of Rs 1059 being
rendered unnecessary by the
present order, is hereby
cancelled.

W R

4 Copies to the High Commr.
with 2 Orig. Accts. Cif. 11
1 - Accts. Encl. 11

21st Dec 1852
Bristol February

10-28-20

Richard Lloyd of Ireland
January 157.

From the City of New York: 1
2d Street, N.Y. Co. N.Y. 1855-

[illegible]

1014 & 15:

24 July 1897