

M.O. 1-2140-12-11-20

MADRAS RECORD OFFICE.

Government of Madras.

DEPARTMENT.

G.O. No.

Press
Mis.

Dated

18

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 3rd March 1857.

No. 20. Read the following Extract from the Proceedings of the Acting Superintending Engineer, Northern Circle, in charge of the Central office of Public Works, dated 18th February 1857, No. 10338.

Read the following letter from Lieutenant Colonel W. H. ATKINSON, Superintending Engineer Presidency Division; to Colonel C. E. FABER, Chief Engineer, dated 30th January 1857, No. 77.

SIR,

Constructing masonry compound wall in lieu of Palmirah railings round the Deposit Magazine at the Gun Powder Manufactory, and also for making certain improvements to the windows of the same, and repairing the Palmirah rails round the place where the hay is stacked at the Manufactory.

With reference to the orders conveyed to me in your letter No. 9701, dated 23rd January 1857, I have the honor to forward the accompanying estimate and abstract, amounting to Rupees (2,250) two thousand, two hundred and fifty, for work as per margin.

Para. 2. I beg to state that the above work can be completed within 4 or 5 months.

Resolved with copy of the foregoing letter No. 77, dated 30th January 1857, from the Superintending Engineer Presidency Division to forward to Government, under Clause II of Extract from the Minutes of Consultation No. 696, dated 18th October 1855, the original documents noted

1. Letter No. 229, dated 12th December 1856, from the Superintendent Gun Powder Manufactory, to the Military Board.
2. Do. 5206, dated 19th do. Military Board. No. 9290, dated 5th January 1857, Extract Chief Engineer's Proceedings.
3. Letter 22, dated 6th do. Superintending Engineer P.D. No. 9701, dated 23rd do. Extract Chief Engineer's Proceedings.

in the margin, and to recommend for immediate execution, the rates allowed for the work being moderate, and sufficient, the accompanying estimate of Rupees (2,250) two thousand, two hundred and fifty, for constructing a masonry compound wall in lieu of the Palmirah railings round the Deposit Magazine at the Gun Powder Manufactory, for making certain improvements to the windows of the same, and for renewing the Palmirah rails round the place where the hay is stacked at the manufactory.

(Signed) C. C. JOHNSTON, Captain,
Acting Superintending Engineer Northern Circle.

No. 21. ORDER THEREON, No. 376; dated 27th February 1857.

Ordered to be communicated to the Military Department for consideration.

(Signed) H. FORBES,
Acting Secretary to Government.

Resolved

N^o 10338

Extract from the Proceedings of the Chief Engineer
in the Department of Public Works, Fort Saint George,
Under date the 18th February 1857.

Read the following.

Superintending Engineer's Office
Fort Saint George, 30th Jan^y 1857.

Military

N^o 77
From, The Superintending Engineer,
Presidency Division.
To, The Chief Engineer in the D. O. W.
Fort Saint George.
Sir

With reference to the orders conveyed to me in your
instructing, masonry compound wall, in lieu of
Calmirah Railings found its Deposit Magazine
to the Gun Powder Manufactory, and also for
making certain improvements to the windows
of the same, and repairing the Calmirah rails
and the place where the hay is stacked at
the Manufactory.

Letter N^o 9701 dated 23rd January
1857, I have the honor to forward
the accompanying Estimate and
Abstract, amounting to Rupees (213)
Two thousand two hundred and
fifty, for work as per margin.

Para 2c. They to state that the above work, possibly
Completed within 4 or 5 months.

I have &c
Signed W. E. Atkinson
Lieut. Col. Sup^y Eng^r &c &c

Re: 10338

Resolved, with copy of the foregoing letter N. 77 dated
 30th January 1857, from the Superintending Engineer P. D., to forward
 to Government, under Clause II of Extract from the Minutes of Consulta-
 tion N. 696, dated 18th October 1855, the original documents noted
 in the margin, and to recommend for immediate execution, the rates
 allowed for the work being moderate, and sufficient, the accompanying
 Estimate of Rupees (2,250) Two thousand, two hundred and fifty,
 for constructing a Masonry compound wall, in lieu of the Calmirah
 railings round the Deposit Magazine at the Gun Powder Manufactory,
 for making certain improvements to the windows of the same, and
 for repairing the palm-leaf rails round the place where the hay
 is stacked, at the Manufactory.

Enclosure 4-

1 Extract from

3 Brig. Genl.

1 Order N. 229 dated 12th

December 1856 from the

Asst. Commr. Gun Powder Manuf.

2 Do - 12th 11th 1857

Military Board

N. 9290 d/5th Jan^y 1857

Ex. Chief Eng. & Commr.

Letter 22 d/15th Jan^y

Asst. Eng. P. D.

N. 9701 d/25th Jan^y

Ex. Chief Eng. & Commr.

(to be obligingly returned)

Let This Extract

W. Trustin Captain

Asst. Sup. Eng. N. L. L. L.

In ch. of the Central Office of

P. D.

The Secretary to Government P. D.

Comptroller

1820-21

Enclosed is a letter from the Secretary of the
Board of Directors of the Bank of the City of New York
dated 18th February 1821, and forwarded
for immediate execution under a power that
I have under of the 19th March 1820 and
of the 1st April 1821, for the purpose of
authorizing the Board of Directors to
make any and all regulations, and to
appoint any and all officers, and to
do any and all things that may be
necessary or proper for the carrying
into effect of the purposes of the
said Bank.

Approved by the Board of Directors
this 1st day of March 1821
J. H. Thompson
Secretary

Enclosed to be returned
to the Military Department
in execution of the
1821

[The right page of the document is extremely faded and contains illegible text.]