1. Number ... 12.
2. Date ... 22.6.3
3. Initials of Reference.

M.R.O. 1—83 400—23-11-50

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons. dt 21-4-1857

G.O. No.	112	Press Mis.
118-119 Dated	18 4	1857.

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 21st April 1857.

No. 118. Read the following letter from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 30th March 1857, No. 11365.

SIR,

1. I have the honor under Clause 2, of Extract Minutes Consultation, No. 696, dated 18th October 1855, to forward copy of Extract from Proceedings of the Board of Revenue No. 846, of the 18th Instant, together with a plan and estimate of Rupees (1,210) one thousand two hundred and ten, prepared by Lieutenant Philipps Executive Engineer, at the request of the Acting Collector of Ganjam, for building an additional room to the Cutcherry at Chutterpore.

2. The accompanying report contains full particulars of the proposed addition, and the Collectors application being supported by the Board of Revenue, I have merely to observe, that the rates allowed in the estimate are moderate and sufficient, and to recommend the work for immediate execution.

No. 119. ORDER THEREON, No. 712; dated 18th April 1857.

The Right Honorable the Governor in Council sanctions for entry in the Budget of 1858-59, the estimate submitted with the foregoing letter, amounting to Rupees (1,210) one thousand two hundred and ten, for building an additional room to the Cutcherry at Chutterpore in the District of Ganjam for the accommodation of the Printing Press.

(Signed) H. FORBES,
Acting Secretary to Government.

Revenue Department 3.

No. 846.

Extract from the Proceedings of the Board of Revenue
dated 18th March 1857.

Read the following -

No. 20

From

William Knox Esqre
Acting Collector of Ganjam

To

J. D. Sim Esqre
Actg. Secy. to the Board of Revenue
Fort St. George

Sir,

I have the honor to forward the accompanying plan, and Estimate, framed at my request by Lieut. Philipps, for an additional room to the Cutcherry building at Chattrapoor - The printing presses lately received from Madras render another room absolutely necessary, there being no spare accommodation in the present building - an addition of two rooms was lately sanctioned, and is in course of construction, but this will do little more than give cover to the boxes of records &c. that now cumber the Verandahs - I propose that the new room be made over to the Collector, and his room to the Assistant, whose present room is far too dark and confined, so much

is

is it wanting in ventelation, that it becomes almost unbearable when there is a number of prisoners or Ryots assembled in it.—

2. The Collector's room is better, but there is no private room of any sort, and he has no means of receiving any confidential communications, nor has he any place to retire to, should he require a little refreshment, this will be rectified by the small Verandah rooms in the new building,— which will be more airy and better ventilated, and have less glare than the room he now occupies. The present Assistants room will be filled with records, and a smaller, but well lighted room given to the Press department.—

I trust the Board will approve of this, and forward it with their sanction to the Chief Engineer.—

Ganjam District
Collr's Cutcherry Office
Chicacole
16th February 1857

I have &c.
(Signed) W. Knox
Actg Collector

Ordered, that a Copy of the foregoing letter, and its enclosure, be transmitted to the Chief Engineer, with the Board's recommendation, that

5

that under the circumstances represented by the Acting Collector, sanction may be obtained for the Estimate, [amounting to Rupees 1150] for an additional room to the Collector's Cutcherry at Chitterpore.—

[A true Extract Copy]
(Signed) J. D. Sim
Actg Secretary

To Colonel C. E. Faber
Chief Engineer D.P.W.

[True Copy]
C. E. Faber Colonel
Chief Engineer

Buildings (Revenue.) (New Work)

Abstract of Estimate No. of 185 /5

District Ganjam.

Work. Constructing an Additional room to and repairing the Collectors Cutcherry at Chitterpoor in Pootacondah Talook.

Quantities	Description of work.	Rate			Amount	Amount of each part
C Yds		Rs.	As.	P.	Rupees	Rupees
1633	Cub. ft. of Rough stone in mud — @ 1/2 ft.	"	"	6	51	
5504	Cub. ft. of Brick work in chunam — "	"	1	2	402	
216	Cub. ft. of Arch work in chunam — "	"	1	6	20	
80	Squares of Plastering in chunam @ 3 Coats	1	4	"	100	
29 1/2	Squares of Roofing with Dammer wood wall plates, couples, rafters, purlins, Eave boards, Nails, flat & country tiles & chunam borders &c. complete	12	"	"	356	
11	Battened doors of dammerwood with frames, shutters, iron fixtures &c. complete — each	8	"	"	88	
6	Battened Windows of dammerwood, with frames, shutters, bars, iron &c. complete — each	4	8	"		
	[illegible] excavation & filling in basement					

Calculated and abstracted from the Chief Engineer's D.O. No. 550 dated 19th Novr. 1855 & Estimate forwarded by Government No. 1 dated 10th March 1855.

Rec'd 5th March 1855.

Rs. 11,455

Copy of Col. Boyd's letter No. 150 dated 19th March 1855 to Br. Lt. Col. Ross Commg. Ganjam Reporting that Executive Engineer has obtained an estimate for an addition to the Collectory at Chitterpoor.

Rs. 657/5/5

Quantities	Description of work	Rate			Amount	Amount of each part
C. Yds		Rt	As	P	Rupees	Rupees

Enclosure.

Sir

From

The Chief Engineer

D. P. W.

To

The Secretary to Govt.

D. P. W.

Dated 30th Inst.
Received 1st } March 1857

P. W. 657/57

No 11365

Abstract Estimate
& construction
to end of

Public Works Dep.t
Dep.t to Cons.l 21st April.
No 657

From The Chief Engineer
To
The Secretary to Govern.t

Dated 20th March 1857.
Rec.d 27th March 1857.
4 Enclosures Rs. 11365

Forwards under clause 2. of Ex: Finan: Cons.n No 696. dated 18th October 1855 an Estimate of Rs. 12,10/ One thousand Two hundred & ten, prepared by Lieut.t Philpsfes Ex.e Eng.r, at the request of the Act.g Coll.r of Ganjam, for building an additional room to the Cutcherry at Chitterpore & recommends the work for immediate Execution.—

With an order
No 712. 18th April

No 118 1119

6th April 15th

No 712

The Right Honorable the Governor in Council sanction for entry in the Budget of 1858/59 the Estimate submitted with the foregoing letter, amounting to Rupees 11,210/ one thousand two hundred and ten, for building an additional room to the Cutcherry at Chitterpore in the District of Ganjam for the accommodation of the Printing Press

Fort St George
18th April 1857

J. Cotes to the Chief Engr Civil Dept
with 2 Chief Enclos