M.R.O. 1—32.400—22-11-96

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 178 Press Mis.

Dated 13-2 18

Not to be folded or roughly handled

No. 89. Read the following letter from Major E. LAWFORD, Officiating Chief Engineer; to the Secretary to Government, dated 7th September 1858, No. 3441.

SIR,

I have the honor to forward for submission to Government Plan and Estimate, amounting to Rupees (675,) six hundred and seventy-five, for constructing a Wooden platform and strong Brackets with beam near the Armoury door, to act as a Crane for raising the Stores in the Arsenal, and also paving with two lines of dressed granite stones, the double Stair-case, leading to the Armoury in lieu of the Brick steps. The above work can be completed within 3 months.

2. The rates allowed in the foregoing Estimate have been examined, and are found to be moderate and sufficient, and as the work has been authorized by the Right Honorable the Governor, I beg to recommend that sanction be granted for immediate execution.

No. 90. ORDER THEREON, No. 1883; dated 13th September 1858.

Referred to the Military Department.

(Signed) T. PYCROFT,
Chief Secretary.

Central Office of Public Works
Fort Saint George 1st September 1858.

No. 3441.

From

The Officiating Chief Engineer

To

The Secretary to Government &c.
Public Works Department.

"Military"

Sir,

I have the honor to forward for submission to Government Plan and Estimate, amounting to Rupees 675, Six hundred and seventy five, for constructing a Wooden platform and strong Brackets with beam near the Armoury door, to act as a crane for raising the stores in the Arsenal, and also paving with two lines of dressed granite stones, the double stair case, leading to the Armoury in lieu of the Brick steps. The above work can be completed within 3 months.

2. The rates allowed in the foregoing Estimate have been examined, and are found to be moderate and

sufficient

sufficient, and as the work has been authorized by the Right Honorable the Governor, I beg to recommend that sanction be granted for im-
. mediate execution.

I have the honor to be
Sir,
Your Most Obedient Servant
C Lawford Major
Officiating Chief Engineer.

Central Office of C.W.
Fort Saint George
7th September 1858.

Dft

Recd 1858 Deptt
Stores 14th Septr
No 2101.

From
The Offg Chief Engineer
To
The Secretary to Government
Public Works Deparmt

Dated 7th
Recd 10th } September 1858.

From Mily Deptt 2nd Septr 1858 233
Enclosures 2 in Corg - 19 Recd
returned on the 2nd

No 1882 - 13th Septr 1858.

Submitting an Estimate amounting to Rupees 675, for constructing a Wooden platform and strong Brackets with beam near the Armoury door, to act as a crane for raising the Stores in the Arsenal, and also paving with two lines of dressed granite stones, the double Stair case leading to the Armoury, in lieu of the Brick steps, and recommending that sanction be granted for immediate execution.

Military Order

No 89 & 90

No 1883.

Referred to the Military Department.

Fort Saint George
13th Septr 1858

A Copy to Mily Dept.
with 2 Enclosures