M.R.O. 1—22,400—28-11-50.

MADRAS RECORD OFFICE.

Government of Madras.

Revenue Services DEPARTMENT.

Cons 29. 1957

G.O. No. 2020 Press Mis.

Dated 21-6-1957

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 29th October 1857.

No. 89. Read the following Report from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 19th October 1857, No. 4530.

Report on an estimate, amounting to Rupees (470) four hundred and seventy, for constructing a wall to enclose the Burial ground at Itchapoor, in the Ganjam District.

1. An estimate amounting to Rupees (600) six hundred, and providing for the construction of a wall of brick in Chunam to enclose the above Burial ground, was forwarded by the District Engineer of Ganjam, but the Chief Engineer considering it unnecessary that Chunam should be used except for the coping of the wall, has prepared a revised estimate, amounting to Rupees (470) four hundred and seventy, the materials provided for in this latter estimate, are brick in mud for the foundation, and for the main body of the wall itself, and brick in Chunam for the coping of the wall, and for the gate pillars.

2. The latter estimate has been submitted to, and approved of by the Venerable the Archdeacon of Madras, it is based on moderate but sufficient data, and is recommended by the Chief Engineer for entryi n the Budget for 1858-59, its amount is as already stated, Rupees (470) four hundred and seventy.

Letter from Lieutenant E. R. BLAGRAVE, District Engineer Ganjam; to Colonel C. E. FABER, Chief Engineer, dated Camp Chetterpore, 5th September 1857, No. 921.

SIR,

I have the honor, herewith, to forward Plan and Estimates for the construction of a wall to enclose the Burial ground at Itchapoor, amounting to Rupees (600) six hundred, and request that, should such meet with approval, the same may be submitted for the sanction of Government.

Letter from the Venerable VINCENT SHORTLAND, Archdeacon of Madras; to Colonel C. E. FABER, Chief Engineer, dated 24th September 1857, No. 517.

SIR,

With reference to your communication under date the 22nd Instant, I have the honor to inform you that the proposed Plan for a wall round the Cemetery at Itchapoor appears to me in every respect suitable.

I beg to return the Plan with the revised estimate amounting to Rupees 470.

No. 90. ORDER THEREON, No. 2020; dated 28th October 1857.

Ordered to be referred to the Ecclesiastical Department for consideration.

(Signed) H. FORBES,
Acting Secretary to Government.

No. 921.

From

Ecclesiastical.

Ganjam District Engr. Office
Camp Chellerpore
5th September 1857.

To

The District Engineer
Ganjam.

The Chief Engineer
D.P.W.

Sir,

Sirkeram & George).

I have the honor herewith to forward Plan and Estimates for the Construction of a Wall to inclose the Burial Ground at Ichapoor, amounting to Rupees 1600) Six hundred, and request that, should such meet with approval, the same may be submitted for the Sanction of Government.

I have the honor to be
Sir,
Your Most Obedt. Servt.

E. N. Mapman
District Engr. Ganjam

Camp Chellerpore
5th September 1857

To
D. Pritchard Esq.
A. D. C.

Madras 24th September 1857.

No. 317.

From,

The Venerable
The Archdeacon of Madras

To,

Colonel Faber
Chief Engineer
in the Department of Public Works

Sir,

With reference to your communication under date the 22nd Instant, I have the honor to inform you that the proposed Plan for a wall round the Cemetery at Itchapoor appears to me in every respect suitable.

I beg to return the Plan with the revised Estimate. Amounting to Rupees 470.

I have the honor to be,

Sir,

Your obedient Servant.

Vincent Shuttleworth

Archdeacon.

Rec'd 24th Sept. 1857.
Contl. Letts. Engr. 10th Circ.
No. 3 of 1858-8- Para 12

Engr. Letter Recd.
Contl. Letts. Engr. 10th Circ.
No. 3 of 1858-8- Para 12

E. B. 3 Engrs. Letter Recd.
Rec'd. 24th Sept. 1857.

The Archdeacon Esqr.
Cuddalore.

Dy. Chief Engr. Letter Recd.
Referred.
Palaveram Cantonment
Received 25th Sept. 1857.

Dowell Esq
Secretary
C.E.

Resolved to forward to the Venerable the Archdeacon of Madras a Copy of the Foreman's Report with the Plan and revised Estimate accompanying Letter under reply.

Ordered that the Amount of Rupees 470 be submitted to Government for sanction.

Dowell Esq
Secretary
C.E.

Lieut. Colonel Faber C.E.
Chief Engineer
Southern Division

Sir,

I have the honor to request that you will obtain the sanction of Government to the Construction of a Wall for the Burial Ground at Itchapoor at the Estimate Amounting to Rupees 470 which I have this day Examined with the Civil Engineer and approved.

I have the honor to be,
Sir,
Your obedient Servant.

Vincent Shuttleworth
Archdeacon.

22nd September 1857.

Recd. 24th Sept. 1857.

Ganjam Dist.

No. 4530.

Report on an Estimate, amounting to Rupees [470] Four hundred and Seventy, for constructing a wall to enclose the burial ground at Itchapoor, in the Ganjam District.

Ecclesiastical

1. An Estimate amounting to Rupees [600] six hundred, and providing for the construction of a wall of brick in Chunam to enclose the above Burial ground, was forwarded by the District Engineer of Ganjam, but the Chief Engineer, considering it unnecessary that Chunam should be used except for the Coping of the wall, has prepared a revised Estimate, Amounting to Rupees [470] Four hundred and Seventy, the Materials provided for in this latter Estimate, are bricks in mud for the foundations and for the main body of the wall itself, and bricks in Chunam for the Coping of the wall, and for the gate pillars.—

2. The latter Estimate has been Submitted to, and approved of by the Venerable the Archdeacon of Madras, It is based on Moderate but sufficient data, and is recommended by the Chief Engineer for entry in the budget for 1858/59.

Ganjam Dist.
Ecclesiastical
No. 4530.
Report on an Estimate, amounting to Rupees [470] Four hundred and Seventy, for constructing a wall to enclose the burial ground at Itchapoor, in the Ganjam District.
1. An Estimate amounting to Rupees [600] six hundred, and providing for the construction of a wall of brick in Chunam to enclose the above Burial ground, was forwarded by the District Engineer of Ganjam, but the Chief Engineer, considering it unnecessary that Chunam should be used except for the Coping of the wall, has prepared a revised Estimate, Amounting to Rupees [470] Four hundred and Seventy, the Materials provided for in this latter Estimate, are bricks in mud for the foundations and for the main body of the wall itself, and bricks in Chunam for the Coping of the wall, and for the gate pillars.—
2. The latter Estimate has been Submitted to, and approved of by the Venerable the Archdeacon of Madras, It is based on Moderate but sufficient data, and is recommended by the Chief Engineer for entry in the budget for 1858/59.

Fort St. George 15th Feb 1858.
Secretary to Govt. Public Dept.
Sir, I am directed by the Right Honble the Governor in Council to transmit to you the accompanying Estimate for a wall to enclose the Burial ground at Itchapoor in the Ganjam District, and to request that you will cause application to be made to the Court of Directors for the sanction of the Right Honble the Secretary of State in Council to the Estimate.
I have &c.
(Signed) H. Wilson
Secy to Govt.
Dated 23rd Feby 1858.
To
The Secretary to Govt.
Public Works Department.
Fort St. George 15th Feb 1858.
Sir, I am directed by the Right Honble the Governor in Council to transmit to you the accompanying Estimate for a wall to enclose the Burial ground at Itchapoor in the Ganjam District, and to request that you will cause application to be made to the Court of Directors for the sanction of the Right Honble the Secretary of State in Council to the Estimate.
I have &c.
(Signed) H. Wilson
Secy to Govt.
Dated 23rd Feby 1858.
To
The Secretary to Govt.
Public Works Department.

858/59, its amount is as already stated, Rupees 4370/
Four Hundred and Seventy.—

Central Office of P.W.
Fort St. George
19th Oct. 1857.

A. Fitz. Lt. Colonel
Chief Engineer

To

The Secretary to Government
Public Works Department.

List of Enclosures.

1 Letter from the Asst. Engr. Cuddapah, dated 5th Sept. 1857 No. 921
1 Do from the Revd. the Archdeacon of Madras dated 24th Sept. 1857 No. 577
1 Abstract Estimate
1 Plan

Secl. Sirdo Engr 18th July.
No 3 of 1858 - Pwns - 12

P. Works 1857.
Dpt Cons 29th Oct. Depart.
No. 2064.

From
The Chief Engineer
To
The Secretary to Government
F.W.P.

Dated 19th
Rec'd 20th October 1857

No 4530.

Enclosure - 4 -

S.C. No. 2078. 28th October.

Report on an Estimate Amounting to Rupees 4707 Four hundred and Seventy for Constructing a wall to enclose the Burial Grounds at Ichapoor in the Ganjam District.

Ex Exd Dept 10th Nov 57 No 22
225 in le 24

With an order

P

Copy of the Letter noted in the Margin

Department for consideration.

No 2020

Secl. to Govt Engrs
28th Oct 1857

To Chief Engr. Fort St George

No 890 + 90.