M.R.O. 1—82,400—28-11-30.

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2192 — Press Mis.

5728

Dated 18-10 — 18 58

Not to be folded or roughly handled

Fort Saint George, Public Works Consultation of 19th October 1858.

No. 97. Read the following letter from Lieutenant-Colonel E. LAWFORD, Officiating Chief Engineer; to the Secretary to Government, dated 4th October 1858. No. 4184.

SIR,

In accordance with Extract Minutes of Consultation No. 1324, dated 9th July 1858, I have the honor to forward Plan and Estimate amounting to Rupees (224,) two hundred and twenty-four, for altering the Ventilators in old Dragoon Hospital at Ranepett in the District of North Arcot.

2. The foregoing estimate having been examined, and found to be moderate and sufficient, the work has been ordered to be proceeded with as early as possible.

No. 98. ORDER THEREON, No. 2192; dated 19th October 1858.

The work referred to in the above letter having been already* authorized for immediate execution, the estimate amounting to Rupees (224) two hundred and twenty-four, now submitted by the Officiating Chief Engineer, is sanctioned out of the one lac fund.

* Extract Minutes Consultation 9th July 1858, No. 1324.

(Signed) T. PYCROFT,
Chief Secretary.

Buildings ( ) (Alteration)

Abstract of Estimate № of 185 /5

District. North Arcot.

Work. Altering the Ventilators in old Dragoon Hospital at Ranipetta.

Quantities	Description of Work.	Rates			Amount.	Amount of each part.
		Rs	as	P.	Rupees.	Rupees.
6 Yds.	Wooden Cover for Ventilators					
11 Cft.	Country wood including Sawyer's hire ——— Cft.	1	8	-	17	
	Nails for and Reaper nails ———	"	"	"	1	
	11 Carpenters ——— D.	"	6	3	6	
	5 Bricklayers ——— D.	"	5	6	2	
	Men and Women Coolies ———	"	"	-	1	
100 Sft.	Jan ——— Sq. Yd.	1	1	"	1	
	Shifting Tiles & whitewashing ———	"	"	"	2	
	Stuffing with Brick on Chunam ———	"	"	"	1	
	Scaffolding &c ———	"	"	"	1	
	Glazed Window					
3 Cft.	Teak wood ——— Cft.	2	7	"	7	
	16 Glasses ——— D.	"	5	"	5	
	Putty, Glue, Brass Hinges and Cabbonesche &c ———	"	"	"	1	
	3 Carpenters ——— D.	"	7	"	1	
	6 D. ——— D.	"	6	3	2	
	Bricklayers ———	"	"	"	1	
	Painters, Men & women ———	"	"	"	1	
	Wood oil and Cotching ———	"	"	"	1	
9 Cft.	Brick in Chunam ——— Cft.	"	1	9	1	
50 Sft.	Plastering 2 Coats in Chunam Sq. Yds.	2	"	"	1	
	Carried Over ———					53

Quantities.	Description of Work.	Rates. Rs	As	P.	Amounts. Rupees.	Amounts of each parts. Rupees
C. Yds.	Brought over				53	
	Sundries &c.				3	
	Total for one				56	
	Total Company's Rs. for Four					224

General Office of Pt. Fort St. David George 4th Octr. 1858

Offg. Chief Engineer
20

Enclosure

In a Letter

From

Offg. Chief Engineer

To

The Secretary to Govt.

OO 2332/58

Dated 4th October 1858

Received

No. 4184

Abstract Estimate for altering the Ventilators in the Lyceum Hospital at Renepoth in the District of North Arcot.

Amounting to Rs. 221-0-0

No. 4184

7

Side

a

a

Camp Near Vellore

Dated August 1858

C.E.

Offg. Chief Engineer.

No. 4184

From,

The Officiating Chief Engineer

To,

The Secretary to Government

P. W. D.

"Military" Sir,

Enclosures 2

1

1

2

In accordance with Extract Minutes of Consultation, No. 1324, dated 9th July 1858, I have the honor to forward Plan and Estimate amounting to Rupees 224, Two hundred and twenty four, for altering the Ventilators in old Dragoon Hospital at Wanepett in the District of North Arcot.

2. The foregoing Estimate having been examined, and found to be moderate and sufficient, the work has been ordered to be proceeded with as early as possible.

I have the honor to be
Sir,
Your Most Obedient Servt.

Central Office of P.W.
Fort St. George
4th October 1858.

Lt. Colo
Offg. Chief Engineer.

Compd. with

J. Foote to Collector of N.A. 4186.

P.D. 2332/58

Sections of the Glass Ventilators proposed to be inserted in the Gables of the Dragoon Hospital at Arcot.

Containing 80 Sq. Ft.

P.W. Cons: 13th July /58 Nos 50-51

P.W. 1858 Department
Cons 19th October
No. 2332.

From,
The Offg. Chief Engineer
To,
The Secretary to Govt.
P.W.D.

Dated 4th
Rec'd 7th } October 1858.
No. 4184
Enclosures Two.

Forwarding in accordance to Exc. Mino: Cons No. 1324, dated 9th July 1858, Plan and Estimate amounting to Rs. 224, for altering the Ventilators in old Sea Coon Hospital at Ranepetti in the District of North Arcot.

No. 2192. 19th October 1858.
I have order

No. 2192

The work referred to in the above letter having been already authorized for immediate execution, the Estimate amounting to Rs. (224) Two hundred and twenty four now submitted by the Offiating Chief Engineer is sanctioned out of the one lac fund.

Fort St. George
19th Oct. 1858

To Offg Ch: Engineer Dept 20th
4th Mily: Dept with reference to Exc. Min: Cons
in Mad Dept d/29 June /58 No. 2014.

E.M.C.
9th July /58
No. 1324.

No. 97+98

9 Oct. 1858