2-1-77
5-11-3

M.R.O. 1—82,409—28-11-80.

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

Cons 8/ 8-4-1858

G.O. No. 759 Press Mis.

32-33

Dated 23-4- 1858

Not to be folded or roughly handled

2-1-77
5-11-3

Fort Saint George, Public Works Consultation of 27th April 1858.

No. 32. Read the following letter from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 24th March 1858, No. 8375.

SIR,

With reference to Extract Minutes Consultation No. 134, dated 1st February 1858, I have the honor to forward, for submission to Government, an estimate amounting to Rupees (8,000) eight thousand, for constructing a Chuttrum at Ootacamund, together with a plan of the building which has been revised with reference to the suggestions of the Board of Revenue, and which appears to one as convenient as can be required.

2. The rates of the estimate appear to be suitable and moderate, with regard to local circumstances, and I beg to recommend the estimate for entry in the Budget of 1859-60.

Letter from Captain P. M. FRANCIS, District Engineer of Coimbatore; to Colonel C. E. FABER, Chief Engineer, dated Camp Jackatalla, 4th March 1858, No. 24.

SIR,

In obedience to the instructions conveyed in your Resolution No. 7234, dated 6th February 1858, upon the Extract Minutes of Consultation No. 134, dated 1st Idem, I have the honor to submit a fresh plan and estimate amounting to Rupees 8,000 for constructing a Chuttrum for native travellers at Ootacamund, as also copy of a letter from the Collector of the District concurring in the advisability of the change now made.

No. 74, dated 27th February 1858.

Letter from E. B. THOMAS, Esq., Collector of Coimbatore; to Captain P. M. FRANCIS, District Engineer of Coimbatore, dated 27th February 1858, No. 74.

SIR,

In returning with my countersignature affixed, the revised plan and estimate for the construction of a new Choultry at Ootacamund, I beg to concur in the advisability of the changes now made, which are in accordance with the views of the Board of Revenue as expressed in their Proceedings of the 19th January 1858, No. 256.

Minutes Consultation No. 134, dated 1st Instant is returned.

2. With reference to para. 5 of the above Proceedings, I have reported to the Board on the extra establishment that will be required to keep the Choultry clean and in good order.

No. 33. ORDER THEREON, No. 759; dated 23rd April 1858.

For the reasons explained by the Board of Revenue in para. 3 of their Proceedings dated 19th January last, No. 256, the Government sanction the estimate amounting to Rupees (8,000) eight thousand, submitted by the Chief Engineer with his letter above recorded, for constructing a Chuttrum for Native Travellers at Ootacamund in the Coimbatore District, and directs that it be entered in the Budget of 1859-60.

(Signed) H. FORBES,
Acting Secretary to Government.

№ 74. Coimbatore Collectors Office
27th February 1858.

From,
E. B. Thomas Esquire
Collector of Coimbatore.

To,
Captain P. M. Francis,
District Engineer
of Coimbatore.

Sir,

In returning with my countersignature affixed, the revised Plan and Estimate for the construction of a new choultry at Odacammund, I beg to concur in the advisability of the changes now made, which are in accordance with the views of the Board of Revenue as expressed in their Proceedings of the 19th January 1858. № 256.

Mins: Con: № 134 dated 1st Instant is returned. —

2. With reference to para 5 of the above Proceedings, I have reported to the Board on the Extra Establishment that will be required to keep the choultry clean and in good order.

I have &c.
(Signed) E. B. Thomas.
Collector.

/ True copy /
(Signed) P. M. Francis. Capt.
District Engineer.

/ True copy /

A. Ed. Baker. Colonel
Chief Engineer.

Comp. III

No. 24.

From,

Captain P. M. Francis,
District Engineer of Coimbatore

To,

The Chief Engineer
D. P. W.
Fort St George.

Sir,

In obedience to the instructions contained in your Resolution No. 7234, dated 6th February 1858, upon the Extract Minutes of Consultation No. 134, dated 1st Idem, I have the honor to submit a fresh Plan and Estimate amounting to Rupees 8,000 for constructing a chultrum for native Travellers at Ootacamund, as also copy of a letter from the Collector of the District concurring in the advisability of the change now made.

× No. 74 dated 27th February 1858.

District Engineer's Office
Camp Jackatalla -
4th March 1858.

I have &c.
(Signed) P. M. Francis.
District Engineer.

/ True Copy /

A. Taylor Colonel
Chief Engineer.

Copy III

Chief Engineer D. P. W.

Salem 24th March 1858.
Received 5th ditto.

No. 535.

Answered.

Copy of a letter from the Collector of Coimbatore concurring in the adoption of the alteration in the Chultrum at Ootacamund.

№ 24.

From

Captain P. M. Francis,

District Engineer of Coimbatore

To

The Chief Engineer,

D. P. W.

Fort St George

Sir

In obedience to the instructions conveyed in your Resolution № 1234 dated 6th February 1858 upon the Extract Minutes of Consultation № 134 dated 4th Idem, I have the honor to submit a fresh plan and Estimate amounting to Rupees 8000 for constructing a chultrum for native Travellers at Colacamund, as also copy of a letter from the Collector of the District concurring in the advisability of the change now made.—

№ 74 dated 27th February 1858.

I have &c.

(Signed) P. M. Francis

District Engineer

District Engineers Office
Camp Jackatalla
4th March 1858

(True Copy)

Signed E. Taber Colonel

Chief Engineer

Ex.

Chief Engineer D. P. W.

Received 12th March 1858.

Entered in the Register of Letters from Executive Engineers to the Chief Engineer D. P. W.

Copy of a Letter from the Collector of Coimbatore to the Chief Secretary to Government, Public Works Department &c.

Dated Ootacamund 27th February 1858.

Received 1st March 1858.

Entered in the Register of Letters from Collectors to the Chief Engineer D. P. W.

Public Department

Reference to Board

No. 74

From

E. B. Thomas Esqre
Collector of Coimbatore

To Captain P. Mc. Francis,
District Engineer
of Coimbatore

Sir,

Mins: Cons: No. 134 of 11th Instant is returned.

In returning with my Counterdesignature affixed, the revised Plan and Estimate for the Construction of a new Choultry at Colvecaminal, I beg to concur in the advisability of the changes now made, which are in accordance with the views of the Board of Revenue as expressed in their Proceedings of the 19th January 1858 No. 256.

2 With reference to para 5 of the above Proceedings, I have reported to the Board on the extra Establishment that will be required to keep the Choultry clean and in good order.

Coimbatore Collector's Office
27th February 1858

/Signed/ E. B. Thomas.
Collector

/True Copy/
/Signed/ P. Mc. Francis Capt.
District Engineer

/True Copy/
/Signed/ C.
Senior Colonel
Chief Engineer

Chief Engineer's Office

Rec'd 29th Mar 58

Public

No. 8375

118

From

The Chief Engineer

To

The Secretary to Government N.W.P.

Sir

With reference to Ex: Mins: Cons: No. 1324 dated 1st Feby: 1858, I have the honor to forward, for submission to Government, an Estimate amounting to Rupees 8,000/ eight thousand, for Constructing a Chuttah at Octocamund, together with a plan of the Building which has been revised with reference to the suggestions of the Board of Revenue, and which appears to me as convenient as can be required.

2 The rates of the Estimate appear to be suitable and moderate, with regard to local circumstances, and I beg to recommend the estimate for entry in the Budget of 1859/60.

Central Office
24th March 1858

Signed/ C. E. Fabrot Capt.
Chief Engineer

Ed.

No. 0

No. 759

For the reasons explained by the Board of Revenue in para 3 of their Proceedings dated 19th January last No. 256, the Government sanction the Estimate amounting to Rs. (8000) Eight thousand submitted by the Chief Engineer with his letter above recorded; for constructing a Chuttrum for Native travellers at Coloccamund in the Coimbatore District, and directs that it be entered in the Budget of 1859/60

Fort St. George
29th April 1858

No 32

Coimbatore Circle
24th March 1858

15 B

Buildings (.....) (New Work)

Abstract of Estimate No..... of 185/5

District Coimbatore

Work. Constructing a Chuttrum for Native Travellers at Cotacamund

Quantities.	Description of work.	Rate.			Amount.	Amount of each part.
C. Yds		Rs	A.	P.	Rupees.	Rupees.
19804	Cft. of Brick in Chunam 100 Cft.	18	"	"	3565	
5830½	Square ft. Roofing with teak wood rafters, reepers, wall plates, Breastsummers, Bamboo mats, nails, flat and pantiles Chunam, ridges,					
	Vedges &c. complete ——— Square	30	"	"	1749	
2111	Square ft. Flooring with dwarf walls joists and Planks &c. complete — Square	35	"	"	740	
759½	Square ft. Flooring with Brick Jelly and Chunam ——— Square	4	"	"	30	
12476	Square ft. Plastering with 2 Coats of Chunam ——— Square	6	"	"	749	
	11 Pannelled Doors Complete Each	20	"	"	220	
	11 Glazed windows Complete ——— do	15	"	"	165	
872	Square ft. Turfing Slopes to Tanks — Square ft.	"	2	"	12	
144	Cft. Granite Steps ——— Cft.	1	"	"	144	
	1 Sluice gate with Cross Stones & Shutters Complete				8	
	1 Barrel Drain from the Sluice gate ———				60	
	Excavating foundation & Sundries —				558	
	Total Company's Rupees					8000

Central Office of P.W.
Fort Saint George
24 March 1858

A. Caldwell Colonel
Chief Engineer D.P.W.

Quantities	Description of work	Rate.			Amount.	Amount of each part.
		Rs.	A.	P.	Rupees.	Rupees.

Enclosure

One Abstract

From

The Chief Engineer

S. P.

To

The Secretary to Government

Do

Dated 24 February 1855

Received


0000667/58

No 5375


Abstract Estimate for Constructing a Chattrum for Native Travellers at Gotaiamund in the District of Coimbatore.

Amounting to Company's Rs. 8000-00

PLAN AND SECTION OF CHUTTRUM FOR NATIVE TRAVELLERS proposed to be built at DOTACAMUND.



Section on A.B.



Section of Drain.

Soil to carry.
Foundation Brick in Chunam
Amount of Estimate Rs 8000--

A. W. Taber Lt
Chief Engineer

E. B. Mellard
Collector

Lt Francis
District Engineer

District Engineer's Office
Jackatallah 24th February 1858

Central Office of Pl.ns 8975

MM 867/65

Plan and Section of a Chattrum for Native Travellers proposed to be built at Ootacamund.

Central Office of Pl.ns
Fort St. George 24 March 1858.

No 837/5.

From The Chief Engineer

To The Secretary to Government

Sir,

Public. With reference to Ex. Mins. Cons. No 134, dated 1st Feb/58, I have the honor to forward, for submission to Government, an Estimate amounting to Rupees 18,000-/ eighteen thousand, for constructing a Chattrum at Ootacamund, together with a plan of the Building which has been revised with reference to the suggestions of the Board of Revenue, and which appears to me as convenient as can be required.-

Enclosures 4.

2. The rates of the Estimate appear to be suitable and moderate, with regard to local circumstances, and I beg to recommend the estimate for entry in the Budget of 1859/60.-

I have the honor to be
Sir
Your most obt. Servt.
C. R. Stater Col
Chief Engr.

A.
A.D.C. Circle

To The Secretary to Government
Pl.s
Comp. III

R. Dte Comr. 2 February 1858 No. 160

P. Works 1858 Letter Dated 27th Jany
No. 867.
From The Chief Engineer
To The Secretary to Govt
P.W.D.

Dated 22nd March 1858.
Rec'd 27th "

No 375

Encls 4

Submitted for entering in the Budget of 1858/60 an Estimate amounting to Rs 8000 for Erecting a Chultry for Native Travellers at Avinasy

Govt Order dated 23rd March 1858.
Withdrawn

No 759.

For the reasons explained by the Board of Revenue in para 3 of their Proceedings dated 19th Jany. last, No. 256, the Government sanction to the Estimate amounting to Rs. (8000) Eight Thousand submitted by the Chief Engineer with his letter above recorded, for constructing a Chultry for Native travellers at Avinasy in the Coimbatore District and directs that it be entered in the Budget of 1858/60.

From Y. Colgrave
23d Feby 1858

G. Copies to the Chief Engr Dept

No 32 of 33

C 10th April 1858