

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____
*CP***MADRAS RECORD OFFICE.****Government of Madras.***Public Works* **DEPARTMENT.***Cen, 10/5/59*

G.O. No. <i>1057</i>	Press <u>Mis.</u>
<i>5-6</i> Dated <i>6-5-</i>	<i>18 59</i>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
from 4th to 10th May 1859.*

No. 5. Read the following Extract from the Minutes of Consultation in the Judicial Department, dated 26th March 1859, No. 415.

Approving of Plan No. 2 for the new Court House at Cuddalore in the South Arcot District, and sanction its execution when the state of the finances will admit of it. } (Vide Judicial Consultation 28th April 1859, No. 57-58.)

No. 6. ORDER THEREON, 4th May 1859, No. 1051.

Ordered to be communicated to the Chief Engineer with reference to Colonel Faber's letter dated 1st March 1859 No. 8239. The Estimate amounting to Rupees (31,800) thirty-one thousand and eight hundred is conditionally approved for entry in the Budget Statement No. 1 of 1860-61 less Rupees 250 the cost of Punkahs which do not fall within the category of Public Works as has been already declared* by Government.

(Signed) J. D. BOURDILLON,

Secretary to Government.

* E. M. C. 12th March 1858. No. 446 p. 5.
31st Do. do do 592
12th May do do 902
26th June do do 1209 p. 2.
6th July do do 1286
12th August do do 1599
12th April 1859, do 860

Abstract of Estimate No. of
District South West.
Work Constructing a Court House at Cuernavaca.

Quantities	Description of work	Rate	Amount	Amount each, just
<i>to Yds.</i>		<i>R^s A P.</i>	<i>Rupees</i>	<i>Rupees</i>
1215 C ^t	archwork in Chumam—C ^t	18	121	
106960 B ^r	Brick in—B ^r —B ^r	16	10027	
27888 S ^t	Terracing with brick on edge S ^t ly 3 Courses of flat tiles and 3 Coats plaster Ceiling S ^t —S ^t	16	1462	
18336 B ^r	Fluoring with Brick S ^t ly in Chumam—B ^r	28	458	
3316 S ^t	Teakwood—C ^t	2	6635	
119	Pillars Complete—S ^t	38	417	
50	Pairs of Teakwood battens with frames Complete—B ^r	20	1000	
10—B ^r of—B ^r —B ^r	—B ^r —B ^r —B ^r	25	250	
36—B ^r of—B ^r —B ^r	—B ^r —B ^r —B ^r	15	510	
	Excavating foundation and filling the basements—		100	
	Scaffolding—		200	21211

Enclosure
In a letter

From
The Chief Engineer SPM

To
The Secretary to Govt SPM

Dated 1st March
Received

No 8239

00025/59

Abstract of the Revised
Estimate of Constructing a
Court House at Cuddalore in the
District of South Arcot &
Amounting to Rs 28,600-

Ind 459 &c

Ln No 413

No 2
(New Work)

Buildings ()
Abstract of Estimate No. of
District South Arcot
Work Constructing a Court House at Cuddalore.

Quantities	Description of work	Rate	Amount	Amount of each part
C. Yds.		R ^s A P	Rupies	Rupies
	Lower Story			
51978	Sq ^{ft} Brick work in Chuanam & G ^o	1 6	1873	
1846	Sq ^{ft} Circular arch work in S ^o S ^o	1 8	192	
1215	Sq ^{ft} Cornice work in S ^o S ^o	2 3	171	
11875	Sq ^{ft} Terracing with brick on edge Jelly 1 Course of flat tiles & plaster- ing 3 Coats chuanam to the ceilings S ^o Sq ^{ft}	12	1125	
35900	Sq ^{ft} Plastering with 2 Coats Chuanam S ^o	1 12	628	
10300	Sq ^{ft} Flooring with brick Jelly in chuanam S ^o	2 8	258	
1	Half Columns S ^o	7	28	
12	Columns S ^o	9	378	
	Excavating the foundation and filling the basement S ^o	"	70	
1942	Sq ^{ft} Teakwood wrought & put up S ^o Planks and nails between the Joists over the beams S ^o	2	3881	
	58 Pairs Pamulid Venetian Doors with frames & Complete S ^o	25	1150	
	Carried over		13377	

Quantities	Description of work	Rate	Amount	Amount each part
6 Yds.	Brought Over		13377	
36 Pairs Venetian Window shutters with frames and wooden bars 8 th Complete—	£	18	648	
10800 Sq ft Wood Oil 3 Coats to the beams and Joists—	7 Sq ft	1 1/4	135	
8300 P Green paint 3 Coats to the Doors and Windows—	£	3	249	
1 Wooden Stair, Case, Complete—			700	
94 Fanlights with frames Complete over the Doors & windows	£	6	564	
Upper Story—				15673
20560 C th Brick work in Chumam 70 ft		17	2064	
1016 P Circular arch work in—	£	19	114	
1279 P Cornice work in—	£	23	180	
1 Half Columns—	£	5 1/4	21	
110 Columns—	£	7 3/4	825	
12100 Sq ft Terracing with brick on edge				
Settly 3 courses of flat tile and plastering 3 Coats Chumam	£	16	1936	
32200 P Plastering with 2 Coats Chumam	£	1 1/2	564	
10400 P Flooring with 2 Coats Chumam in Square—	£	1 1/2	187	
2306 1/2 C th Teakwood wrought 8 1/2 put up 30 ft		2	4613	
Planks and Nails between the Joists over the beams—			20	
Brought Over			10524	15673

Quantities	Description of work	Rate	Amount	Amount each part
	Brought Over		10524	15673
39 Pairs Pannelled Venetian Doors with frames 8 th Complete—	£	25	975	
19 Pairs Venetian Window shutters with frames 8 th Complete—	£	18	342	
58 Fanlights with frames 8 th Complete over the Doors and Windows—	£	6	348	
26 Wooden water Spouts Complete—	£	18	468	
11400 Sq ft Wood Oil 3 Coats to the beams and Joists—	7 Sq ft	1 1/4	143	
5100 P Green paint 3 Coats to the Doors & windows—	£	3	162	
Furniture—				12962
5 Benches Complete—	£	50	250	
Judge's seat and Enclosures for witnesses and Prisoners—			250	
Removing & fixing in Old Shelves—	£	100	500	
Sundry charges and scaffolding 8 th including Extra Establishment—				1100
Total Rupees				34800

Central Office of P.W.
 Fort St. George
 1st March 1859

W. E. Lister - Colonel
 Chief Engineer P.W.

Enclosure

In a letter

From

The Chief Engineer
D. P. W.

To

The Secretary to Government
D. P. W.

Dated 1st March/59
Received

No 8239

000755/59





Abstract of the Revised Estimate
of Constructing a Court House
at Cuddalore in the District of
South Arcot.

Amounting to Rs 31,500-

No. 1
Revised Plan of the
proposed new Court House
for
Cuddalore


Rev. 200

13



Elevation

Estimate Rs 25,800 --
Soil firm
Foundation Brick in Chum an



E. A. Pond
District Engineer
South Arcot

JUDICIAL DEPARTMENT.

No. 415.

Extract from the Minutes of Consultation under date the 26th March 1859.

Read the following Extract Minutes of Consultation in the Public Works Department
(Judicial.)

Refers for consideration a letter from the Chief Engineer forwarding two Plans Nos. 1 and 2 and Estimates for a Court House at Cuddalore, and expressing his opinion in favor of Plan No. 2, which although more expensive will be a more suitable building in all respects. (Here enter 15th March 1859, No. 578.)

Order.—The Government approve of Plan No. 2 for the new Court House at Cuddalore, submitted with the foregoing letter, and sanction its execution when the state of the finances will admit of it.

(True Extract.)

[Signature]

Chief Secretary.

To the Judges of the Court of Sudder Udalut, with E. M. C. in the P. W. D.
,, Public Works Department, with Plans Nos. 1 and 2 and Estimates.

Exd. F. Cartledge.

Handwritten notes:
15/3/59
Cuddalore
13/3/59
[illegible]

237
 17th Feb 1859
 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31. 32. 33. 34. 35. 36. 37. 38. 39. 40. 41. 42. 43. 44. 45. 46. 47. 48. 49. 50. 51. 52. 53. 54. 55. 56. 57. 58. 59. 60. 61. 62. 63. 64. 65. 66. 67. 68. 69. 70. 71. 72. 73. 74. 75. 76. 77. 78. 79. 80. 81. 82. 83. 84. 85. 86. 87. 88. 89. 90. 91. 92. 93. 94. 95. 96. 97. 98. 99. 100. 101. 102. 103. 104. 105. 106. 107. 108. 109. 110. 111. 112. 113. 114. 115. 116. 117. 118. 119. 120. 121. 122. 123. 124. 125. 126. 127. 128. 129. 130. 131. 132. 133. 134. 135. 136. 137. 138. 139. 140. 141. 142. 143. 144. 145. 146. 147. 148. 149. 150. 151. 152. 153. 154. 155. 156. 157. 158. 159. 160. 161. 162. 163. 164. 165. 166. 167. 168. 169. 170. 171. 172. 173. 174. 175. 176. 177. 178. 179. 180. 181. 182. 183. 184. 185. 186. 187. 188. 189. 190. 191. 192. 193. 194. 195. 196. 197. 198. 199. 200. 201. 202. 203. 204. 205. 206. 207. 208. 209. 210. 211. 212. 213. 214. 215. 216. 217. 218. 219. 220. 221. 222. 223. 224. 225. 226. 227. 228. 229. 230. 231. 232. 233. 234. 235. 236. 237. 238. 239. 240. 241. 242. 243. 244. 245. 246. 247. 248. 249. 250. 251. 252. 253. 254. 255. 256. 257. 258. 259. 260. 261. 262. 263. 264. 265. 266. 267. 268. 269. 270. 271. 272. 273. 274. 275. 276. 277. 278. 279. 280. 281. 282. 283. 284. 285. 286. 287. 288. 289. 290. 291. 292. 293. 294. 295. 296. 297. 298. 299. 300. 301. 302. 303. 304. 305. 306. 307. 308. 309. 310. 311. 312. 313. 314. 315. 316. 317. 318. 319. 320. 321. 322. 323. 324. 325. 326. 327. 328. 329. 330. 331. 332. 333. 334. 335. 336. 337. 338. 339. 340. 341. 342. 343. 344. 345. 346. 347. 348. 349. 350. 351. 352. 353. 354. 355. 356. 357. 358. 359. 360. 361. 362. 363. 364. 365. 366. 367. 368. 369. 370. 371. 372. 373. 374. 375. 376. 377. 378. 379. 380. 381. 382. 383. 384. 385. 386. 387. 388. 389. 390. 391. 392. 393. 394. 395. 396. 397. 398. 399. 400. 401. 402. 403. 404. 405. 406. 407. 408. 409. 410. 411. 412. 413. 414. 415. 416. 417. 418. 419. 420. 421. 422. 423. 424. 425. 426. 427. 428. 429. 430. 431. 432. 433. 434. 435. 436. 437. 438. 439. 440. 441. 442. 443. 444. 445. 446. 447. 448. 449. 450. 451. 452. 453. 454. 455. 456. 457. 458. 459. 460. 461. 462. 463. 464. 465. 466. 467. 468. 469. 470. 471. 472. 473. 474. 475. 476. 477. 478. 479. 480. 481. 482. 483. 484. 485. 486. 487. 488. 489. 490. 491. 492. 493. 494. 495. 496. 497. 498. 499. 500. 501. 502. 503. 504. 505. 506. 507. 508. 509. 510. 511. 512. 513. 514. 515. 516. 517. 518. 519. 520. 521. 522. 523. 524. 525. 526. 527. 528. 529. 530. 531. 532. 533. 534. 535. 536. 537. 538. 539. 540. 541. 542. 543. 544. 545. 546. 547. 548. 549. 550. 551. 552. 553. 554. 555. 556. 557. 558. 559. 560. 561. 562. 563. 564. 565. 566. 567. 568. 569. 570. 571. 572. 573. 574. 575. 576. 577. 578. 579. 580. 581. 582. 583. 584. 585. 586. 587. 588. 589. 590. 591. 592. 593. 594. 595. 596. 597. 598. 599. 600. 601. 602. 603. 604. 605. 606. 607. 608. 609. 610. 611. 612. 613. 614. 615. 616. 617. 618. 619. 620. 621. 622. 623. 624. 625. 626. 627. 628. 629. 630. 631. 632. 633. 634. 635. 636. 637. 638. 639. 640. 641. 642. 643. 644. 645. 646. 647. 648. 649. 650. 651. 652. 653. 654. 655. 656. 657. 658. 659. 660. 661. 662. 663. 664. 665. 666. 667. 668. 669. 670. 671. 672. 673. 674. 675. 676. 677. 678. 679. 680. 681. 682. 683. 684. 685. 686. 687. 688. 689. 690. 691. 692. 693. 694. 695. 696. 697. 698. 699. 700. 701. 702. 703. 704. 705. 706. 707. 708. 709. 710. 711. 712. 713. 714. 715. 716. 717. 718. 719. 720. 721. 722. 723. 724. 725. 726. 727. 728. 729. 730. 731. 732. 733. 734. 735. 736. 737. 738. 739. 740. 741. 742. 743. 744. 745. 746. 747. 748. 749. 750. 751. 752. 753. 754. 755. 756. 757. 758. 759. 760. 761. 762. 763. 764. 765. 766. 767. 768. 769. 770. 771. 772. 773. 774. 775. 776. 777. 778. 779. 780. 781. 782. 783. 784. 785. 786. 787. 788. 789. 790. 791. 792. 793. 794. 795. 796. 797. 798. 799. 800. 801. 802. 803. 804. 805. 806. 807. 808. 809. 810. 811. 812. 813. 814. 815. 816. 817. 818. 819. 820. 821. 822. 823. 824. 825. 826. 827. 828. 829. 830. 831. 832. 833. 834. 835. 836. 837. 838. 839. 840. 841. 84

755.

Richard Lind - born:
in the 2nd of October -

Dated 26th }
 Quire 30^a. } June 1839

826-415

Emulo = 4. (Palmer) 2 Plants
The plant is 10-15" high.

Meeting of Jan

to 2 for the high part only
in the high part only
of the high part only

direction its reaction -

modern use of the
finances will result of

1881.

[illegible]

Box 314, Munich, Germany

Apr 25th 1877

William Orde. 2

© 101051:4¹⁵ May 1859.

115-1 22⁶/1051

Ordered to be Commuted:

referred to the Chief Engineer with reference
to the proposed Engineer's letter dated 15th
March 1859 of Rs 239. The estimate on
accounting to Refugee (31,800) strictly
one thousand and eight hundred in
conditionally approved for entry in
the Budget Statement of 1 of 1860/61 of Rs
Refugee 250 the cost of purchase which

⁺ 24 vol. B. 12 March 1858 446

10:5
1314-6-1592

12th May - 962
14th May - 1205

65- July - 1238

12 August 1899
12 April 1899 - a 850.

John H. Quarry

4-2 June 1959

10 @ 1/2 = 5

Clayton & Paulson
New York N.Y.