

(1) Number of pages 12(2) Date of repair 17-5-38(3) Initials of the Referencer Jr

MADRAS RECORD OFFICE.

Government of Madras.

P. Subramanian
DEPARTMENT.
Secy. to Govt.

G.O. No. <u>1104</u>	Press Mis.
<u>57.55</u> Dated <u>9-6-1857</u>	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
from 1st to 10th June 1859.*

No. 154. Read the following Proceedings of the Madras Government in the Judicial Department, dated 23th May 1859, No. 729.

The Estimate of Rupees 17,602 for certain repairs to the } (Vide Judicial Proceedings from 18th to 27th
Honore Jail, approved. } May 1859, Nos. 69-70.)

No. 155. ORDER THEREON, 9th June 1859, No. 1404.

Ordered to be communicated to the Chief Engineer for information and guidance with reference to Colonel Faber's letter dated 6th April last No. 9385. The Estimate of Rupees 9,432 entered as No. 80 in Statement No. 2 of the Budget of 1859-60 is now cancelled.

(Signed) J. D. BOURDILLON,

Secretary to Government.

1st 23 of 1858/59.

Described form of Report, accompanying the estimate for rebuilding the boundary wall &c of the New Jail at Honore in the District of Canara.

Amount of Estimate Rupees (89,770) eight thousand nine hundred and seventy, comprising the following items:-

105,095	Cubic ft of Labrite stone		
	in chunam	at Rs 11.00 per sq cft	11,659.45
28,446	Sq ft painting in chunam at 12" per sq ft	213.60	10,872.10
	Deduct for old materials	1,000.00	
	one upper room for study 11x11		
4,338 3/4	Cft Labrite stone in chunam at 11.00 per sq cft	447.80	
508	Sq ft plastering with lime & sand		
	chunam	at 2.80 per sq ft	12.11
400	Sq ft roofing with jungle wood		
	rollers, rollers, nails, plaster		
	from tiles &c	at 11.80 per sq ft	70.00
1	Cor 6x6 arched		17.80
648	Cft excavating foundations at 10.00 per cft	3.60	
		550.12	
	Deduct for old materials	100.00	450.12
	two front guard rooms 12x12		
4,177	Cft Labrite stone in chunam at 11.00 per sq cft	461.11	
1,280	Sq ft plastering with lime & sand		
	chunam	at 2.80 per sq ft	32.00
1,400	Sq ft roofing the two guard rooms		
	with jungle wood rollers, rollers, nails,		
	plaster & pan tiles at	17.80	245.00
2	Large doors grated 7x4	at 24.00 each	48.00
4	Medium doors grated 4x4	at 16.00 each	64.00
1425	Cft excavating foundations		
	and filling in basements at 10.00 per cft	7.20	
		857.12	
	Carried forward	857.13	11,323.60

(Drumlet funds) 3500 13		1153	6	0
Deduct for old materials 122 4		1030	5	0
(Steps leading to upper ground)				
1632	Ctft Substr in channel at 1153 per ft cost 177 8			
Deduct for old materials 22		155	8	0
1365	Ctft of labor in channel for			
rectifying a well at 151 cups per sq ft		204	12	0
Hard work for supporting the buildings at 300				
and independent open walls with 3 Cook sheds,				
1 dead House and 1 sick ward		150	0	0
2500	Open racks for doors, windows &c			
at 10 pms each		625	0	0

Roofing the Sleeping sheds.

16000 Sq ft of removing six courses of tiles 100
 16200 — of roofing with flat and
 pan tiles and channel borders at
 10 pms 16200
 17800

Deduct for old materials 720		800	0	0
Sundry charges &c		102	1	0
1 Sailor's house sanctioned in Lt. Brind. Cont. No 557 dated 27 th March 1858		95	0	0
1	Draper's ditto ditto ditto ditto	700	0	0
2	Chooking sheds ditto ditto ditto	1824	0	0
2	Ventry boxes ditto ditto ditto	35	0	0
1	Dead House ditto ditto ditto	224	0	0
Deduct total amount of sanction received in Lt. Brind.		18402	0	0
Cont. No 557 dated 27 th March 1858 (in pms)		9532	0	0
Total amount requiring sanction		8770	0	0

District Engr's Office
 Canara
 Camp Belasligur
 15th November 1858.
 Supd 15th 9
 2nd Lt. Col.

M. Fisher
 Collector

J. V. Hunt. Esq.
 Dy District Engr.

Work Rebuilding the boundary walls $\frac{1}{2}$ of the new Jail at Honore. —

Quantities	Description of work.	Rate.	Amount.	Amount of each part.
6 Yds.	6 ft. Laterite in Chumam	11	116 59	
105,993	supp st Plastering in Chumam	12	213	
281,46	Deduct for old Materials		118 72	
	Total		1000	108 72
4338	One Upper Room for Sentry 6 ft. Laterite in Chumam	11	477	
508	supp st Plastering with 2 coats of Chumam	2 8	13	
100	Roofing with rafters	17 8	70	
	1 Door 6 x 1, Arched	"	18	
648	Excavating foundation	"	3	
	Deduct for old Materials		581	1481
4197	2 Front Gun 6 ft. Laterite in	11	462	
1280	supp st Plaster	2 8	32	
1400	Roofing with rafter	8	245	
	2 Large Doo.	"	48	
	Total		787	1135 3

209-210/10/59209385

1125.
1660850/69

Feb 22nd 1858/59
 Received from of Robert
 a two shilling note for
 given at the same time
 the bond for per cent & a
 of the bond for a
 of the bond for a
 of the bond for a

Quantities	Description of work	Rate	Amount	Amount in Rupees
Brought forward				
4 Windows grated each 11 x 4.50	16		787	11353
1425 6ft Excavating foundation and filling in basement - 100 6ft	8		7	
			358	
	Deduct for old materials		123	
				735
1632 Steps leading to upper ground				
6ft Laterite in Chunnam 100 6ft	11		180	
	Deduct for old materials		50	
				130
1365 6ft Laterite in Chunnam 100 6ft	15		205	
				205
Wood work for supporting the build-ings at present dependant upon walls				
3 Cook sheds, 1 Dead House, and 1 Sickward			150	
2500 Iron revets for doors windows			625	775
Sundry Charges			672	672
1 Sailors Hall				
1 Mess Cons. dat			950	
1 Dressers			700	
2 Cookings			1824	
2 Sentries			34	
			3508	13470

Description of work	Rate	Amount	Amount of each part
Brought forward		3508	13870
Dead House sanctioned in the		224	
Univ. Com. dated the 27 th March 1858			3732
			17602
Deduct total Amount of Sanction received in ex-tract No. 6, under date the 27 th March 1858			9432
Total Amount requiring Sanction Rupees		8170	

Central Office of P.W.
Fort Saint George
6th April - 1859

Mr. F. S. Colonel
Chief Engineer P.W.

Enclosure
In a Ltr

From
The Chief Engineer
D.P.W.

To
The Secretary to Govt
D.P.W.

Dated 6 April 1859
Received

No 9385
1859/04
778-
1859/04

tract Estimate for
building the boundary walls
of the new Jail at Honore
District of Canara.

to Rs 8170--

JUDICIAL DEPARTMENT.

PROCEEDINGS of the MADRAS GOVERNMENT.

Read the following Proceedings of Government in the Public Works Department.

Referring for consideration a letter from the Chief Engineer with correspondence, forwarding an estimate, amounting in the aggregate to Rupees 17,602 for the repair of the new Jail at Honore in Canara, and for making certain additions to it. (Here enter 3rd May 1859, No. 1023.)

ORDER THEREON, 26th May 1859, No. 729.

Reconstruction of boundary wall of stone in mortar...	6,700
Additional buildings.	
Tailor's House	950
Dresser's do	700
Two Cooking sheds	1,824
Two Sentry boxes	84
Dead House	224
	3,732
Rs...	9,432

In the correspondence referred in the above Resolution of Government for consideration in this Department, an estimate amounting to Rupees 17,602 for fully repairing and completing the new Jail at Honore, is proposed in substitution of that for Rupees 9,432, sanctioned Extract Minutes Consultation, 2nd March 1858, No. 276.

2. The work therein authorized was kept in abeyance on the reports of Lieutenant Goddard, the District Engineer, who recommended a careful inspection of the building, after the monsoon, in view to a radical correction of its many faults at a larger expense. A survey of the Jail was accordingly made later in the year by Lieutenant Hunter, the Acting District Engineer, and an estimate prepared for the complete repair of the Jail, which including the sum already sanctioned, amounted to Rupees 18,402. The largeness of this estimate led to a discussion, whether it would not be preferable to abandon the lately erected structure and to build an entirely new Jail in a better site on an improved plan.

3. The Inspector General of Jails, coincided in the views of the Officiating Chief Engineer on the inexpediency of attempting to improve the Honore Jail, and referred to the observations on the state of this Jail which he had recorded in his annual report to Government to the effect that it would be "no exaggeration to say that before the Jail is completed, much of it will in all probability be in a state of decay."

4. The question as to the advisability of repairing the Jail, was settled by Captain Orr, the Superintending Engineer of the Circle, who personally inspected the building in the course of his tour. He reported that, ill situated and ill built as it undoubtedly was, the greater part of it was extremely substantial, and that if placed in good order, according to Lieutenant Hunter's estimate, it would be found to require as little repair hereafter as most buildings in so trying a climate as that of Canara.

5. The matter was then again referred to Mr. Rohde who now states that he is well disposed to adopt Captain Orr's proposition, and that a late conversation with that Officer had convinced him that to build a new Jail on a better principle would at Honore be attended with very much heavier expense than he would be justified in recommending.

6. Under these circumstances, the Government approve the repairs to the Jail being made to the extent provided for in the estimate Rupees 17,602, the work being entered in the next Budget.

(True Extract.)

Chief Secretary

To the Public Works Department, with Report and Estimate
Inspector General of Jails.
Ed. F. Cardidge.

Comm. 3^d May / 59 at 1844.

to Mr. 1859 Departs
in 10th of June.
No. 1425.

Proceedings of the
Madras Govt in the
Judicial Department

Vol. 26th May
Received 1st June 1859

Encl. 2nd No. 729

Received 29 Aug. 1860
from Mr. C. W. 21 May
1861 at 10th of June 1863
the estimate of

Rs. 17,602 for cartage &
relating to the Madras Govt
offices.

c 10/57/155.

At 1404. 9th June 59.
With an order &

1. 1. 1. No. 1404

to be the committee

to the Chief Engineer for the
and given to the reference to the
taken to the 10th of April last
1859. The estimate of Rs. 17,602
entered on 10th of June 1863
of the Budget of 1863/64 is now
settled.

[Signature]

to Mr. 1859
No. 1404

with

10 Colours to the Chief Eng. 10th
in 10th of June 1863.