M.R.O. 1—77,006—8-6-37.

(1) Number of pages 8

(2) Date of repair 14-2-38

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2332 Press Mis.

1865-66

Dated 10-11- 1865.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
10th November 1860.

No. 185. Read the following Proceedings of the Madras Government in the Judicial Department, dated 6th November 1860, No. 1,447:—

Sanctioning an estimate of Rupees 330 for enclosing the compound of the District Munsif's Court at Nundial. (Vide Judicial Proceedings, 6th November 1860, Nos. 45-46.)

No. 186. ORDER THEREON, 10th November 1860, No. 2,332.

Ordered to be communicated to the Chief Engineer for information and guidance with reference to his letter dated 26th October 1860, No. 6,284.

(Signed) C. G. MASTER,
Deputy Secretary to Government.

New Work X 3

BUILDINGS

ABSTRACT of Estimate No. of 186 -6

DISTRICT Kurnool

WORK Constructing a Compound Wall and Gateway to the Moonsiffs Court House at Mundiall.

Quantities.	Description of Work.	Rate. Rs.	A.	P.	Amount. Rupees.	Amount of each part. Rupees.
4480½	Cft. Stone in C.Clay — 1/6 ft	.	.	9	210	
620	Cft. Stone in Chunam — 1/6 ft	.	1	.	39	
2944	Sqft. Plastering to Compound Wall 1/9 ft	.	12	.	22	
	8x5, 1 Railing Gate Shutter complete	.	.	.	20	
	Masonry Ornamental work for the Gate Pillars	.	.	.	4	
130	Cyds Excavating Foundation 1/5 ft	.	1	.	8	
	Extra Establishment & Sundries	.	.	.	27	
	Total Rupees					330

Central Office 9th May 1861 Lieut. Col. Chief Engineer S.D.K.

Checked —

26 Clerks

Quantities.	Description of Work.	Rate.	Amount.	Amount of each part.

Enclosure
to a Letter
from
The Chief Engineer
Public Works Department
to
The Secretary to Govt.
Judicial Department
No. 6284
Dated 26th Oct 1860
Received 30th Oct 1860

Estimate for enclosing a Compound wall and Gateway with Gate to the Moonsiff's Court House at Nundial in the Kurnool District.

Abstract of Estimate for enclosing a compound wall and Gateway with Gate to the Moonsiff's Court House at Nundial in the Kurnool District.

Amount to be defrayed from the Repair Funds of the District in Rupees 330.

Examined by me
Sd/- [illegible]
Asst Engr
27th Oct 1860

JUDICIAL DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letter from Lieutenant Colonel W. H. HORSLEY, Chief Engineer, Department Public Works, to J. D. BOURDILLON, Esq., Secretary to Government, Public Works Department, Fort Saint George, dated Chepauk, 26th October 1860, No. 6,284.

I have the honor to submit for the sanction of Government, the accompanying plan and estimate, Rupees 330, for constructing a compound wall and gateway, with gate, to theMoonsiff's Court House at Nundial in the Kurnool District.

Enclosures 3.

1 *Letter from District Engineer, No. 432, dated 31st July* 1860.
1 *Estimate.*
1 *Plan.*

2. The estimate was prepared at the request of the Civil and Session Judge of Nundial, who considered a wall necessary not only to mark the proper limits of the ground adjoining the Court House, but also for the more complete exclusion of Native houses surrounding the building. As the rates entered in the estimate have been found on examination to be those ruling in the district, I beg to recommend that sanction be accorded for the execution of the work from the general Repair Funds at the disposal of the District Engineer.

Transferred to the Judicial Department.

(Signed) C. G. MASTER,
Dy. Secy. to Govt.

27th October 1860.

ORDER THEREON, 6th November 1860, No. 1,447.

The estimate for enclosing the compound of the District Munsif's Court at Nundial, is sanctioned. The expense, (330) three hundred and thirty Rupees, will be defrayed from the Repair Funds of the district.

(True Extract.)

Chief Secretary.

To the Public Works Department, with enclosures.
" Civil Judge of Nundial.
" Collector of Kurnool.
" Accountant General.

Exd. F. Cartledge.

No. 2332.

Ordered to be communicated to the Chief Engineer for information and guidance with reference to his letter dated 25th October 1860 No. 1128.

C.J.

Fort St. George
10th Nov. 1860.

10 Copies to the Chief Engineer with Govt. Order No. 1147 & 2 Encls. Desp. 10

10 10

9th Nov. 1860 Despatch
Govt. Fort for November -
No. 2689

Proceedings of the
Madras Govt. in the
Judicial Department.

Dated 6th Nov. 1860.
Received 8th Nov. 1860.

No. 1147.

E-3.

Sanctioning an Estimate of £3330 for enclosing the compound of the District Munsiff's Court at Rendial.

No. 2332. 10th November.

Letter and order

No. 1854 & 186.