1259

M.R O. 1—77,006—8-6-37.

(1) Number of pages 5

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works **DEPARTMENT.**

G.O. No. 1259	Press / Mis.
P.W. 86	
Dated 4-6-1862.	

Not to be folded or roughly handled

R
25-8-62

Proceedings of the Madras Government, Public Works Department, 4th June 1862.

No. 85. Read the following Proceedings of the Madars Government in the Revenue Department, dated 26th May 1862, No. 1,167 :—

Approving of the estimate for lengthening the Verandah of the Táluq Kachcri at Salem and constructing a Pandal in its front. } (Vide Revenue Proceedings, 26th May 1862, Nos. 478-479.)

No. 86. ORDER THEREON, 4th June 1862, No. 1,259.

1. Communicated to the Deputy Chief Engineer, Southern Circle, for information and guidance.

2. The work will be executed from the General Funds of the Salem District for the current year.

(Signed) W. H. HORSLEY, Lieut.-Colonel,
Secretary to Government.

Southern Circle P.W.D.

Salem District.

30

Abstract Estimate for Levelling the Verandah along Cutcherry at Salem and Constructing a Pundal in front of it.

Description of work	Rate	amount	Total
In yards of brick in Chunam			
per Cubic yard	3 12 "		
	4 - -	10 7 4	
Ditto of roofing with pot tiles	" - -		10
Boos, and Palmirah rafters			91 15 6
per square	20 - -	65 - -	
— of Flooring with 1/2 square			
tiles per square	6 - -	56 11 8	
		30 4 7	
— of Plastering with 1 coat			
of Chunam and white			
washing per square	2 4 -	6 13 6	
Feet of Venzay wood for			
breasummers per Cubic feet	2 8 -	26 10 8	
		20 5 4	
gin a plain door, market & pin plug	40 - "	40 - -	
Iron posts wrought and			
Iron in the Verandah each	3 - -	90 - -	
Inboos, Mats, and Rope for			427 3 4
Pundal	" - -	50 - -	
Ditto and extra establishment at 5 per cent			22 12 8
			20 12 2
			15 1
Total Company's Rupees			450

Fifty

F. Elgabagan Captn

District Engineer

Engineers office
5th October 1861

D. Chinnadawny's
Approbation Ead. P.W.D.
20

Collector

REVENUE DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letter from Lieutenant-Colonel J. OUCHTERLONY, Acting Deputy Chief Engineer Southern Circle, to Lieutenant-Colonel W. H. HORSLEY, Secretary to Government, Public Works Department, dated Chepauk, 10th May 1862, No. 414 :—

SIR,

2 Letters from District Engineer, Nos. 153 and 284, dated 25th October 1861, and 6th May 1862.
1 Proceedings of the Board of Revenue, No. 2,866, dated 6th May 1862.
1 Plan.
1 Report.
1 Abstract Estimate.

1. I have the honor to submit herewith an Estimate amounting to Rupees 450 for lengthening the verandah of the Táluq Kacheri at Salem and constructing a Pandal in its front.

2. These small works have been rendered necessary, owing to the increased amount of public business transacted in this building since the Wanaloor and Razeepoor Táluqs were incorporated with that of Salem, and the consequent demand for additional accommodation both for the establishment and for the use of persons attending the Tahsíldár's Kacheri on business.

* No. 2,866, dated 6th May 1862

3. The Plan and Estimate have been submitted to the Board of Revenue and have received their approval.*

† No. 284, dated 6th May 1862.

4. A letter† received this day from the District Engineer presses earnestly for sanction owing to the representation of the Collector that the Tahsíldár and his establishment are "very much inconvenienced" by want of room in the Salem Kacheri.

5. The amount would fall, if sanctioned, to be allotted from the Reserve Fund of 1862-63.

ORDER THEREON, 26th May 1862, No. 1,167.

Approved and sanctioned.

(True Extract.)

Secretary to Government.

To the Department Public Works.
„ Board of Revenue.

Exd. S. T. Augustin.

Rec'd 1862 Department
Pro: M. G. W. 1676 June

Pro: Madras Government
in the Revd. Department.

Dated 21st May 1862.
Read 28th

6 Encls:
4 Copies Estimate & the
Ch. Engr's Letter &c.

P. C. No. 1167
Dis. 30/5/62

Approving of the estimate
for constructing two Ve-
randah of the Salem
Kacheri at Salem and
Constructing a Bandal
in its front.

With an Order.
No. 1259 - 4th June

No. 1259.

Communicated to the Deputy
Chief Engineer Southern Circle for
information and guidance.

The work will be executed
from the General funds of the Salem
District for the Current Year.

Chingleput
13 Cpies 4th June 1862

To
The Deputy Ch: Engr.
" Asst. Genl. with 4 Encls & 6 Copies of the
Revenue Pro. Disp.
Lr. Dr.

No. 85 86

20

85