

(1) Number of pages 12
(2) Date of repair 14.11.43
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

DEPARTMENT.

G.O. No. 2959	Press Mis.
105-06	
Dated 10/12/43	18/12/43

Not to be folded or roughly handled

10

*Proceedings of the Madras Government, Public Works Department,
10th December 1862.*

No. 205. Read the following letter from Lieutenant-Colonel S. O. E. LUDLOW, R. E., Deputy Chief Engineer, Northern Circle, to Colonel W. I. BIRDWOOD, R. E., Secretary to Government, Public Works Department, dated Chepauk, 25th November 1862, No. 492 :—

SIR,

1 Letter from the District Engineer, Ganjam, No. 236, dated 4th November 1862.
1 Estimate.
1 Letter from the Collector, No. 151, dated 6th November 1862.
G. O. No. 2,472, dated 16th October 1862.
G. O. 2,620, dated 1st November 1862.

1. I have the honor, with reference to the Orders of Government marginally indicated, to forward for immediate sanction, estimates amounting in the aggregate to Rupees 12,620, for repairs to roads in the

Ganjam District, which were injured by the late devastating floods there.

2. The different reports that have been submitted to Government on the subject of the floods in Ganjam, have been sufficient to show the nature and extent of the injuries that have resulted to the Government works thereby, and the roads in that District appear to have sustained the greatest amount of injury, being submerged for some 30 miles; the irrigation works seem to have stood the shock very fairly, but few being injured; but the Ingilly bridge of seven arches of 30 feet span constructed seven years ago was entirely carried away.

3. The estimates now submitted are for the thorough repair of the injured roads, and I beg to recommend that they may be sanctioned from the "Reserve Fund," as the District funds are not able to bear the charge.

4. An estimate for the repair of the Ingilly bridge has been promised and on receipt will be forwarded to Government.

No. 206. ORDER THEREON, 10th December 1862, No. 2,959.

1. Sanctioned from the funds proposed.
2. The Government hope to receive the estimate for the repair of the Ingilly bridge at an early date.

(Signed.) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

PUBLIC (ROADS)

ABSTRACT of Estimate No.

of 186 .

ROAD No.

DISTRICT

Ganjam

WORK

Repairing Cutaneous & injured by late floods and
subject to correction in regard to the above

Quantities.	Description of Work.	Rate.			Amount.		Amount of each part.
		Rs.	A.	P.	Rupees.		Rupees.
	Repairs of injuries inflicted by extraordinary floods of 20, 21, & 22 nd instant to trunk Road No. 6 between Chucoli and Bomally. Distance 24 miles.						
3886 1/2	Cyds Earthwork		10		202		
600	Cyds Surfing		3		10		
1285 1/2	Cyds Metalling		6		182		
944 1/9	Do Do		5		295		
	Repairs to Road dam						
30	Cyds Stone in Chinam	1	8		45		
20	Do Lows Stone		7		8		
	Contingencies				58		
	Emergent Repairs to injuries inflicted by late floods from Nupada Salt Pan to Capetoozah						1100
6224	Cyds Earthwork		16		396		
128	Do Metalling		16		92		
1280	Cyds Surfing		6		40		
	Contingencies				22		
	Carried over						550
							1650

Quantities.	Description of Work.	Rate.		Amount.	Amount of each part.
		Rs.	A. P.	Rupees.	Rupees.
	<i>Brought over</i>				1650
	Constructing a Bridge of 2 Arches, between <u>Columba & Connera.</u>				
121 7/8	Cyds. Rough Stone in Chumam	1	8	18.3	
32 7/8	Cyds. Brick in Chumam	1	15.6	6.3	
30 1/3	Cyds. Arch work P	3		91	
10 1/18	Cyds. Concrete work P	1		10	
25	Sqrs. Plastering	1	9.6	4.0	
4.00	Cyds. Earth work P			19	
2	Centings	9		18	
8	Guard Stones	1		8	
	Contingencies			58	
				170	
	Repairs to Trunk Road N.E. between Mahandm River & Bugal Gonters				
34.51 1/3	Cyds Earth work P			1018	
12.832	Cyds. Gravelling	4.6		3609	
1000	Cyds. Metalling	6		375	
2880	Sqrs. Surfing	5		1.5	
	Contingencies			283	
					6400
	Repairing the road from <u>Chicocla to Polcondah</u>				
14.05 1/2	Cyds Metalling	4		357	
808 1/2	Do Earth work P			34	
	Contingencies			20	
					105

Quantities	Description of work	Rate	Amount	Amount of each part
	<i>Brought over</i>			84.55
	Repairing the Road from <u>Chicocla to Calungapalam</u>			
24.80 1/2	Cyds Earth work P	1	6	233
225	Do Do Do	1		14
988	Do Metalling	4		432
414	Cyds Surfing	4		15
35	Do Do Do	3		2
	Contingencies			34
				430
	Repairing the Road between <u>Pethampoor & Petha</u>			
4628	Cyds Earth work P	1		477
4658	Do Gravelling	8		2329
	Contingencies			134
				2940
	Deduct amount already sanctioned by Dy. Lk. Engr. in Memo. 345 of 23 Oct/62			910
				2030
	Repairing the <u>Gopandpoor branch road.</u>			
1.00	Cyds Earth work P	1		25
1792	Do Gravelling	4		448
	Contingencies			17
				190
	Repairing the road from <u>Kowpadah Salt Pans to Bomally</u>			
333 1/3	Cyds Gravel.	8		167
4.00	Do Do Do	4		100
	Contingencies			13
				280
	<i>Brought over</i>			11985

Quantities	Description of work &	Rate	Amount	Amount of each part
260 1/2	Repairing the road from Chundabadi to Gannam Byds. Metalling	over		11985
697 7/8	do do	Byd	6	98
	Contingencies	do	36	109
	Repairing the road between Sumanpet and Calingapatam.			10
120	Byds. Earthwork	Byd.		217
179 2/3	Byds. Graveling	do	10	6
	Contingencies	do	8	90
				1
	Repairing the Road from Sri Palapatnam to Poudy			150
139 1/2	Byds. Earthwork	Byd	1	87
640	do Graveling	do	5	200
692	Sqds. Surfing	Sq.	4	17
	Contingencies			17
				318
	Total			12620

Northumb. office
Ch. Engr. &
28 Nov 1862

J. O. Hudson
Ch. Engr. &
Deputy Ch. Engineer &c.

N 492.

Northern Circle Office
Chapin 28 November 1862

From,

Lieutenant Colonel J. O. E. Sudlow R.E.
Deputy Chief Engineer M.

Enclosures 3. To

1 Letter from the District
Engineer, dated 22nd 23rd 24th Nov 1862.

1 Estimate

1 Letter from the District
Collector No. 1517
8th Nov 1862.

G.O. No. 2472, dated
16th October 1862.
No. 2429, 21st 24th Nov
1862.

Colonel W. F. Birdwood R.E.
Secretary to Government S. N. D.

I have the honor, with reference
to the orders of Government, marginally in-
dicated, to forward for immediate sanction,
estimates amounting in the aggregate to
Rs. 12,620, for repairs to roads in the
Ganjam District, which were injured by the
late devastating floods there.

The different reports that have
been submitted to Government on the sub-
ject of the floods in Ganjam, have been
sufficient to show the nature and extent
of the injuries that have resulted to the
Government works thereby, and the roads
in that District appear to have sustained
the greatest amount of injury being sub-
merged for some 30 miles the irrigation
works seem to have stood the shock very
fairly

Enclosure

From
The Deputy Chief Engineer
J. O. E. Sudlow
Lieutenant Colonel
J. O. E. Sudlow R.E.

Dated 28th November 1862.
Received 23rd 24th 25th Nov 1862

N 492.

Abstract Estimate for
Repairing Contaminated
Roads injured by late
floods, and submitted
for sanction and
estimate for repairing
the same in the District
Ganjam.
Amounting to Rs. 12,620.

fairly, but few being injured; but the
Ingilly Bridge of 7 Arches of 30 feet span
constructed 7 years ago was entirely car-
ried away.

3. The Estimates now submitted
are for the thorough repair of the injured
roads, and I beg to recommend that they
may be sanctioned from the Reserve
fund, "as the District funds are not able
to bear the charge.

4. An Estimate for the repair of the
Ingilly Bridge has been promised and
on receipt will be forwarded to Government.

Mr. Birch Office
Cherpoor
28 Nov. 1862

I have the honor to be,
Sir,

Your most Obedient Servant

J. J. Mathew Lieut. Col. R.E.

To Deputy Chief Engineer M.
Colonel W. J. Birdwood R.E.
Secretary to Government P.W.D.

Dec-16th Col. Foster 1862. No. 255
" 1st November 29-50

Ms 205-206

Col. W. 1862. 29th Decr
Scrip for 23rd Decr
From
The Chief Engineer
to
The Secretary
to Government
Oct 28.
Recd to
No 492-50
Inc 3
From 200/35 Dec 16 1862
in Dec

2 forwarding instance
from the "Redwood"
cables amounting in
the aggregate to \$12,620
for repairs to road in the
Gungah District which
was injured by the late
floods.

With a 0 or 0
Ms 295-70 Nov

Dec 29th 59
The sanctioned from the
funds provided.

The Post Office to re-
ceive the estimate for the repairs
of the Angellly Bridge at an
estimated cost.

Wm
JP

Copy sent
to Dec 22 1862

To
The South Coast N.B. with 2 mts. High 11.
The Chief Engineer
Dec 28 Council

Ms 295