M.R.O. 1—77,006—8-6-37.

(1) Number of pages 12

(2) Date of repair 18-6-42

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works **DEPARTMENT.**

G.O. No.	548	Press Mis.
481-482.		
Dated	24-3-	1882.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 24th March 1862.

No. 431. Read the following Endorsement of the Chief Engineer, dated Chepauk, 19th March 1862, No. 11,672:—

Endorsement of the Acting Deputy Chief Engineer, Central Circle, dated Chepauk, 12th March 1862, No. 11,425.

Read the following letter from Captain H. L. PRENDERGAST, District Engineer North Arcot, to Lieutenant-Colonel J. CARPENDALE, Deputy Chief Engineer, Central Circle, dated Arcot, 24th February 1862, No. 1,441.

SIR,

1. With reference to Colonel Boileau's instructions given me lately, I have the honor to furnish an estimate of Rupees 2,150, for cutting a branch Channel from Pulundy Chittairy to Arumbarti tank; this being the estimate referred to in my letter No. 1,442 of this date, and for which, I have therein applied for funds.

2. I would observe that this is the only work remaining to be put in hand of the branch Channels, on the south bank, so far as a definite scheme has been sanctioned, and will complete the means of irrigation for that portion of the country, according to the instructions given by Colonel Boileau, when he had made a thorough tour of inspection.

---

1 Letter from District Engineer North Arcot.
1 Estimate Rupees 2,150.

Submitted to the Chief Engineer Department of Public Works in continuation of letter No. 11,043, dated 1st instant, from this Office. The approximate amount mentioned by the District Engineer in his letter, No. 1,442, dated 24th February 1862, was Rupees 1,500, which it is now requested may be altered to Rupees 2,150.

(Signed) J. CARPENDALE, Lieut.-Colonel,
Acting Deputy Chief Engineer, Central Circle.

---

1 Estimate.
2 Original letters Nos. 11,425 and 1,441 dated 12th March and 14th February 1862.

Rupees	2,150
Do.	1,500
	650

Submitted to Government in continuation of the Chief Engineer's Endorsement, dated 8th instant, No. 11,286, and with the recommendation that the grant of Rupees 1,500 proposed therein for the Channel from Pulundy Chittairy to Arumbarti tank, may be increased to Rupees 2,150, the excess, viz., Rupees 650, being met from the balance at the credit of the Reserve Fund.

(Signed) W. H. HORSLEY, Lieut.-Colonel,
Chief Engineer.

No. 432. ORDER THEREON, 24th March 1862, No. 548.

With reference to their Proceedings No. 540, dated 22nd March 1862, the Government authorize a further grant of Rupees 650 from the Reserve Fund of the current year for the Channel from the Pulundy Chittairy to the Arumbarti tank in the North Arcot District.

(Signed) W. H. HORSLEY, Lieut.-Colonel,
Secretary to Government.

REVENUE IRRIGATION

ABSTRACT of Estimate No. of 186 .

DISTRICT North Arcot

TALOOK Arcot VILLAGE

WORK Cutting the channel from Arathavandy channel to Aroombakoor tree.

Quantities.	Description of Work.	Rate. Rs,	A.	P.	Amount. Rupees.	Amount of each part. Rupees.
7465	6 yds of very hard Mouru [illegible]	.	2	6	1167	
2896	.. — Hard Mouru — —	-	2	.	362	
975	.. — Hard Soil — —	-	16		91	
22400	Sq yds of jungle clearing [illegible]	-	..	4	467	
	Sundries for trace establishment —				63	
	Total Rupees					2150

By the Chief Engineers Office
Chepauk
12th June 1852

A Macdonald
Lt Colonel
Actg Dy Chief Engineer C C.

Quantities.	Description of Work.	Rate.			Amount.	Amount of each part.
		Rs.	A.	P.	Rupees	Rupees.

No 1441 P.W. Dist Engineers Office
Arcot 2nd February 1862.
From Captain R.C. Maunsell R.E. Superintendent
Public Works -
To Lieut. Colonel Harry Marsden Goldie
Secretary Chief Engineer, Calcutta
Madras
Sir, I have the honor to forward herewith
Estimate in quintuplicate, dated 18th Instant
for the sum of Rupees 2159
now submitted for sanction, from Ramaswamy Pillay
Contractor, for cutting a Channel from Kuttalay Channel to Arumbakkam Tank, Attaching
Executive Engineer's letter
No 1442 of this date, and forwarding Vicky Lane
Receipt for Deposit
Estimate
The only work remaining to be done in
connection with the Channel from Kuttalay
Channel to the Arumbakkam Tank, on the
Central Section, comprised in the present
Estimate, and will be completed
by the end of January next.
The means of irrigation for that portion
of the District, according to the Estimate
Enclosed, will be much
Improved by the execution of the work
I have the honor to be
Sir
Your most obedient Servant
Illegible
Superintendent
Public Works

Enclosures
From
The Actg Dy Ch: Engineer
Central Circle
To
The Chief Engineer
P.W.D.
Dated 12th January 62
Received

No 11425
Abstract Estimate
for cutting the Channel
from Kuttalay Channel
to Arumbakkam Tank in
North Arcot District
Amt £ 215 0 Rs 2150 -

Dy. Chief Engineer's Office
Chepauk
12th March 1862.

No 1142 of

Submitted to the Chief Engineer

Enclosures
1 Letter from Dist.
Engr. No 1141 dated
1 Estimate
No. 2/50 ---

Department of Public Works in continuation of
Letter No 1104/3 dated 4th Instant from this Office

The approximate amount mentioned by the
District Engineer in his letter No 1142 dated
24th February 1862 was Rs. 1,570 which is
in some requisite way to be altered to Rs. 2,152
as now requested May be altered to Rs. 2,152

Lieut. Colonel

Dy. Chief Engineer 6th Div.

To Lieut. Colonel H. Horsley
Chief Engineer S.P.W.

To the Chief Engineer 12
Dated 62 & 1142 5
To Gov. 19 March 62 No 1167 2.

1862 D M M

From
The District Engineer
&
N.R.
To
The Dy Chief Engineer
Central Circle
Madras

Dated 24th
Rd 27 February 1862
No 1441

Enclosure one

Submits estimate of
Rs 2150 for channel from
Pulicat to Ennur to
Sattu Palam Project

Central Provinces Circle
Nagpur
19th March 1862.

No 1162

Memorandum of Correspondence with Consulting Engineer Bombay Presidency Circle
Number & Date of Letter 1150 dated 8th March 1862
Subject Recommendation of Estimate
Rs 2150 Channel Cutting
Remarks

No 1162
Dated 19th March 1862.

Memorandum of Correspondence with Consulting Engineer Bombay Presidency Circle
Number & Date of Letter 1150 dated 8th March 1862
Subject Recommendation of Estimate
Rs 2150 Channel Cutting
Remarks

Superintending Engineer
Nagpur Circle

Memorandum of Correspondence with Executive Engineer Chanda Division
Number & Date of Letter 1162 dated 19th March 1862
Subject Recommendation of Estimate
Rs 2150 Channel Cutting
Remarks

Executive Engineer
Chanda Division

Gl. Govt. 719 Record 1862
No 1162

Department

From
Lieut. Colonel J. Carpendale
Actg Dy. Chief Engr 6th Circle

To
Lieut. Colonel W. H. Horsley
Chief Engineer P.W.D.

Dated 12th March 1862.
Received 14th

No 1142 S/N

Forwards a letter received from the District Engineer North Arcot submitting an Estimate of Rs 2150 for cutting a branch Channel from Pulundesh Tattary to Arumbarti Tank South Palar Project — Title [illegible]

Rs 1400

22d March 62 No 417-418

No 548/No 4032.

Ex. Ind. Mar. 18th No 14
Copy of Govt for March
2d "
Chief Engineer
Secretary to Govt
Fort St George

Recd 1st April 1862
Recd 26th March 18th
No 1105/62

Asks for an increased grant of Funds for the Pulandy Chittaur Channel in the District of South Arcot.

No 548 - 24th March.
With an Order

No 548.

With reference to their Proceedings No 540 dated 22nd May 1862 the Government authorize a further grant of Rupees 650 from the Reserve Fund of the Current year for the Channel from the Pulandy Chittaur to the Arumbarti Tank in the North Arcot District.

Fort St George
24th March 1862

7 Copies
To The Chief Engr
13. — " do — C. Circle
3. — " Accountant General
No 87

Dispd 25th