M.R.O. 1—77,006—8-6-37.

(1) Number of pages 8

(2) Date of repair 16 8 62

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 937 Press
96-97 Mis.

Dated 3-5- 1862.

Not to be folded or roughly handled

No. 96. Read the following Endorsement of the Consulting Engineer, Madras Irrigation and Canal Company, dated Chepauk, 8th April 1862, No. 107.

Read the following letter from F. AGNEW, Esq., Agent Madras Irrigation and Canal Company, to Lieutenant-Colonel F. H. RUNDALL, Consulting Engineer Madras Irrigation and Canal Company, dated Madras, 8th April 1862, No. 114:—

SIR,

With reference to your letter No. 210, dated 24th February, I have the honor to annex a copy of the Chief Engineer's letter No. 253, dated 31st March, forwarding a Statement of the contract rates for work in the first Section of Canal.

From Colonel H. C. COTTON, Chief Engineer, to F. AGNEW, Esq., Agent Madras Irrigation and Canal Company, dated Kurnool, 31st March 1862, No. 253.

DEAR SIR,

1. As requested by Colonel Rundall in his letter* to you of 24th ultimo, I beg to enclose a Statement of rates for work in the first Section of the Canal as undertaken by Contractors, compared with the estimated rates.

* No. 210.

2. All the masonry works contracted for have been at the estimated rates with the exception of the bridges on the Bellary road in which the masonry estimated at Rupees 3 is undertaken at Rupees 2½ per cubic yard.

No. of the Mile.		Estimated rate per cubic yard.			Rates paid per cubic yard.		
		Rs.	A.	P.	Rs.	A.	P.
4th	Rocky excavation	0	3	0	0	3	0
	Embanking...	0	2	0	0	2	0
5th	Rocky excavation	0	3	0	0	3	0
	Embanking...	0	2	0	0	2	0
6th	Rocky excavation	0	3	0	0	3	0
	Embanking...	0	2	6	0	2	6
7th	Do.	0	2	0	0	2	4
	Rocky excavation	0	3	0	0	3	0
8th	Embanking...	0	2	8	0	2	4
	Rocky excavation	0	3	0	0	3	0
9th	Embanking...	0	1	6	0	1	11
	Rocky excavation	0	3	0	0	3	0
10th	Embanking...	0	2	6	0	2	3
11th	Do.	0	2	0	0	2	0
	Rocky excavation	0	2	6	0	2	6
12th	Embanking...	0	2	6	0	2	6
	Excavation...	0	1	6	0	1	6
13th	Embanking...	0	2	8	0	2	8
14th	Do.	0	2	6	0	2	6
	Rocky excavation	0	3	6	0	3	6
15th	Embanking...	0	2	0	0	2	0
	Rocky excavation	0	4	0	0	2	8
	Do. do.	0	2	8			
16th	Embanking...	0	2	6	0	2	6
						3	0
	Rocky excavation	0	3	0	0	3	0
17th	Do. do.	0	4	0	0	3	10½
18th	Embanking...	0	2	8	0	2	8

(True Copy.)

(Signed) F. AGNEW, *Agent.*

Proceedings of the Madras Government, Public Works Department, 3rd May 1862.

Submitted for the information of Government, with reference to their Proceedings of 18th February 1862, No. 243. It will be observed that out of twenty-seven rates twenty are the same, four are within and three in excess of those entered in the estimate.

(Signed) F. H. RUNDALL, Lieut.-Colonel,
Consulting Engr. Irrigation and Canal Company.

No. 97.

ORDER THEREON, 3rd May 1862, No. 937.

Ordered to be recorded.

(Signed) W. H. HORSLEY, Lieut.-Colonel,
Secretary to Government.

MADRAS IRRIGATION AND CANAL COMPANY,

Madras, 8th April 1862. 31

No. 114

From

The Agent &c
Madras Irrigation & Canal Company

To

Lieut. Colonel F. H. Rundall
Consulting Engineer Madras I. & C. Coy
Chepauk.

Sir,

With reference to your letter No. 210 dated 24th February, I have the honor to annex a Copy of the Chief Engineer's letter No. 253 dated 31st March, forwarding a Statement of the Contract rates for work in the 1st Section of Canal.

I have the honor to be
Sir
Your most Obdt Servant
T. Glover
Agent.

W. Miller Bridge
Chief Accountant.

E.

No 2053. Copy. Enclosure 3 in Chandu's letter No 107.

To

The Secretary to Govt

Punjab

Lahore

Sir,

No. 210 I have the honor to forward herewith for the information of Government a Statement of rates for work on the 1st Section of the Canal as calculated by Contractors compared with the Chief Engineer's rates.

2. All the necessary works Contracts for have been of the estimated rate with the exception of the Regulator on the Bolleary Road in which the necessary estimate of Rupees 5 is under taken at Rupees 2½

I have &c

Chief Engineer

No of Item		Chief Engineer's Rates for Canal Works	Contractors Rates for Canal Works
4	Excavation	0 3 0	0 3 0
	Embankment	0 2 0	0 2 0
5	Excavation	0 3 0	0 3 0
	Embankment	0 2 0	0 2 0
6	Excavation	0 3 0	0 3 0
	Embankment	0 2 6	0 2 6
7	Excavation	0 2 0	0 2 0
	Embankment	0 2 6	0 2 6
8	Excavation	0 3 0	0 3 0
	Embankment	0 2 8	0 2 8
9	Excavation	0 3 0	0 3 0
	Embankment	0 1 6	0 1 11
10	Excavation	0 3 0	0 3 0
	Embankment	0 2 6	0 2 6

Memo: No. 107.

Submitted for the information of Govt with reference to their Proceedings of 18 Feb/62 No 243.

It will be observed that out of 27 rates 20 are the same, 4 are within and 3 in excess of those entered in the Estimate

Cons: Engrs Office, Irrigation & Canals, Chenab 8 April/62

F. W. Randall, Lieut Col
Consulting Engr for Irrigation

To The Secretary to Government
Punjab
Chenab

Lo Govt No 978 April/62 No 107. No 114.

Rept

1862

From Agent M. S. & G. C.
To Civ. Engineer M. S. & G. C.

Dated 8th
Received 30th April

Have replied to letter No 210 of 1862, Annexe Copy of Chief Engineer's letter No 253 forwarding Statement of the Contract Rates for work on the 1st Section of Canal

No. of Bills		Estimated Rates per Cubic Yd			Rates paid per Cubic Yd		
10	Embankking	1	2	.	1	2	.
	Rocky Excavation	1	2	6	1	2	6
12	Embankking	1	2	6	1	2	6
	Excavation	1	1	6	1	1	6
13	Embankking	1	2	8	1	2	8
14	Embankking	1	2	6	1	2	6
	Rocky Excavation	1	3	6	1	3	6
15	Embankking	1	2	.	1	2	.
	Rocky Excavation	1	4	.			
	—— Do —— Do	1	2	8	1	2	8
16	Embankking	1	2	6	1	2	6
	Rocky Excavation	1	3	.	1	3	.
17	Rocky Excavation	1	4	.	1	3	10½
18	Embankking	1	2	8	1	2	8

Jam
Dear Sir
Yours faithfully
Signed H.B. Cotton
Chief Engineer

(True Copy)

J Agnew
Agent

Er

Public Works 1862 Dept.
Pres. of Govt. for May
No 1070
From Consulting Engr.
for Irrigation St. C. Bo.
Dated 8th } April 62
Rec'd 10th }

No 107.

From do 9/20 June/82 Feb 1907
in Rec.

Submitting letter from the
Secty to forwarding statement
of the Contract Rates for
works in the 1st Section
of the Canal.

Recorded
No 937 - 3rd May -

Cossipore to Secty to Govt.
dated 21st May 1862 No. 36

No. 96- 97

14th April 17th

No 937
Ordered to be recorded

Chrpersn
3rd May 1862

4 Copies
To the Consulting Engr. for
the I. C. Company. Disp. 5-