M.R.O. 1—77,0?6—8-6-37.

(1) Number of pages ——— ———

(2) Date of repair ——— ———

(3) Initials of the Referencer ———

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 151B Press Mis.

272-273.

Dated 12-6- 1863.

Not to be folded or roughly handled

1 P?

Proceedings of the Madras Government, Public Works Department, 12th June 1863.

No. 272. Read the following letter from Major J. C. ANDERSON, R. E., Superintending Engineer 2nd Division, to Colonel W. I. BIRDWOOD, R. E., Secretary to Government, Department Public Works, dated Tungútúr, Nellore, dated 25th May 1863, No. 14A:—

SIR,

1. I have the honor to submit for sanction an Estimate amounting to Rupees 420 for the excavation of a small irrigation channel from an existing sluice of the Masulipatam Canal near the village of Nemakúr, the Ryots of which agree to extend their wet cultivation by 200 acres* the first season after the works shall have been carried out, and still further in subsequent years.

1 Detailed Estimate.
1 Abstract do.
1 Specification.
1 Agreement from the Ryots of Nemakúr (translation).
1 Sketch.

* Yielding a water rate of 600 Rupees.

2. The Estimate has been examined and found correct, and the rates are moderate.

3. I would recommend that the cost of the work may be defrayed from the allotment for the Masulipatam Canal† for the current year.

† Budget No. 28, Rupees 9,400.

No. 273. ORDER THEREON, 12th June 1863, No. 1,513.

The Estimate of Rupees 420, submitted with this letter, is sanctioned. The cost to be provided as proposed in the concluding paragraph.

(Signed.) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

Abstract Estimate No 91 of 1862/63
Nellore District

Work, Excavating an Irrigations Channel from the Nemmecoom Sluice to the South of the Masulipatams Canals.

Quantities	Descriptions of works	Rates	Amount	amounts of each part
6144/8	Cubic yards of Earthworks at	" 1 "	384 " 1	
10	Palmyras Sluices	1 8 "	15 " -	
				399 " 1
	Sundries & Contingencies	5 " -		20 15 11
	Total Company's Rupees			420 " "

Examined 14th April 1863

J. H. Arbuthnot Lieut
1st Asst Dist. Engineer
Nellore

1st Circle Office
Masulipatams
9th April 1863

Th. Pearse
Acting Collr

J. H. Arbuthnot
Supt

From
The Executive Engineer
Ellore
No 14 Dated 25 Feb 1863

To

The Deputy Chief Engineer
Northern Circle E.P.W.
Madras

Dated 9th April 1863
Received

Abstract Estimates
No 91 of 1862/63
Kistna District
Work Excavating an Irrigation
Channel from the Nemmicoor
Sluices to the Southern of Masuli-
patam Canals -
Estimate Rupees 420-

5D

No 272. 273.

P.W. 1863 Deputy
Accts of 1st for June
No 1643

From
The Exec Engineer
2d Div
To The Secretary to Govt
P.W.D
Dated 25th May 1863
Recd 1 June "

No 14 Enclosures 5

Submitting for
sanction an Estimate
amounting to Rs 420
for excavating a
small Irrigation
Channel to pass
the Masulipatam
Canal from Nemicoor
in the Kistna Dist

No 1513 - 12th June -

With an Order

Recd

No. 1513. 70

The Estimate of Rupees 420 submitted with this letter is sanctioned. The cost to be provided as proposed in the concluding para.

Chepauk
12th June/63

To
The Supg Engr 2nd Division with 3 Enclos: Dated 15th June
" Controller & Audr Genl Wks accts
" Accountant General

No 87.