

(1) Number of pages 6(2) Date of repair 12-8-62

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	1697	Press Mis.
Dated	27-6-18-63.	

Not to be folded or roughly handled

12

Proceedings of the Madras Government, Public Works Department,
29th June 1863.

No. 636. Read the following Proceedings of the Madras Government in the Revenue Department, dated 19th June 1863, No. 1,081 :—

Approving of the Estimate of Rupees 2,340 for the additional accommodation required at the Custom House at Calicut, Malabar. } (Vide Revenue Proceedings, 19th June 1863, Nos. 311 @ 314.)

No. 637. ORDER THEREON, 29th June 1863, No. 1,697.

1. Communicated to the Superintending Engineer 7th Division for information and guidance.
2. The cost of the work will be met from the Reserve Fund.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government.

Abstract Estimate No 5 of 1863/64

District Malabar

Work—Enlarging and Improving the Goods Sheds attached to the Custom House at Calicut

Quantities	Description of Works	Rate	Amount each part	Amount of
	Improving the Southern Shed			
2406	Total cubic feet of Lateralite in Chunnam	13 ..	312 12	
3750	Square feet of Plastering	2 ..	75 ..	
141 10 1/2	Total cubic feet of Crock wood	1 ..	141 14	
3040	Square feet of Roofing with Rafter supports Pan Tiles Chunnam edges and ridges &c	16 ..	486 8	
2460	Square feet of Removing and replacing the Tiles of the portion of Old Roof	2 ..	49 3	
	Removing the old Walls &c	" ..	8 ..	
	Excavating foundation and Levelling the Floor	" ..	12 ..	
	Total			1085 3
	Improving the Northern Shed			
1432 6	Total cubic feet of Lateralite in Chunnam	13 ..	186 3	
2440	Square feet of Plastering with Chunnam	2 ..	48 12	
296 10 2	Total cubic feet of Crock wood	1 ..	296 13	
4326	Square feet of Roofing with rafters supports Pan Tiles Chunnam edges and ridges &c	16 ..	692 2	
	Excavating foundation and Levelling the Floor	" ..	10 ..	
	Total			1233 14
	Total for 2 Sheds			2319 1
	Lundries and Contingencies about	10 ..	230 15	
	Total			2550 ..
	Deduct the value of Old Materials &c			210 ..

Total amount of Estimate Rupees 2340 ..

District Engineer's Office
Malabar

Calicut 27th June 1863
Comd^g H. H. H.

Wm. H. H. District Engineer Malabar

By Capt. R. C.

In a letter from
to Mr. B. J. J. O. in Coimbatore
of the day 12th June 1863
Rev. 11/12/63
10/18/63/64
2108
Abstract Estimate for
enlarging and improving
the Goddard attached to the
Custom House at Calicut
Amounting to Rs. 2,150

REVENUE DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letters :—

From Lieutenant-Colonel G. W. WALKER, R. E., Superintending Engineer 7th Division, to Colonel W. I. BIRDWOOD, R. E., Secretary to Government, Public Works Department, dated Coimbatore, 12th June 1863, No. 22.

SIR,

Submitting herewith an estimate of Rupees 2,150 for additional accommodation at the Calicut Custom House, permission to prepare which was given in G. O. No. 763, of 5th May. I have the honor to suggest that the Port Funds be indented on to cover the contemplated outlay.

2. The Secretary to Government, having applied to me in Memorandum No. 118 of 4th June, for the sketch of the additional accommodation required, I have the honor to request that you will be so good as to forward it to him when it can be spared.

Referred to the Revenue Department.

Cheparuk,
16th June 1863.

(Signed) W. I. BIRDWOOD, Colonel, R. E.,
Secretary to Government, P. W. D.

From G. A. BALLARD, Esq., Collector of Malabar, to J. D. SIM, Esq., Secretary to Government, Revenue Department, Fort Saint George, dated Lakadi, 27th May 1863, No. 60.

SIR,

With reference to the Proceedings of Government and their Order thereon, dated 5th instant, No. 763, I have the honor to submit an estimate (with abstract and specification) amounting to Rupees 2,150, for the additional accommodation required at the Custom House at Calicut.

From Lieutenant-Colonel G. W. WALKER, R. E., Superintending Engineer 7th Division, to J. D. SIM, Esq., Secretary to Government, in the Revenue Department, Madras, dated Coimbatore, 12th June 1863, No. 24.

SIR,

I have the honor to inform you that the sketch called for in your Memorandum No. 118 of 4th June, was this day forwarded to the Secretary to Government in the Department Public Works, together with estimates for carrying out the work contemplated at the Calicut Sea Custom House; and that he has been made acquainted with your wishes and requested to send you the paper as soon as he can spare it.

ORDER THEREON, 19th June 1863, No. 1,081.

Approved.
(True Extract.)

[Signature]

Secretary to Government.

To the Board of Revenue,
Department Public Works.

Exd. S. T. Augustin.

1891-1893
 2nd 1893-1894
 3rd 1894-1895

10 of Spent me the
Revenue of the State

March 19 } June 1883
Barnes 22 }

2 weeks to the superintending

At Morning of the
 24th inst of A.D. 1846 for
 the additional accommodations
 required at the New Line
 at Oakland, California.

1819-20 June

2013-637

210 1697.

Communicated to the 2d
Species 1st Division for information
of the same.

The cost of the work
will be met from the
fund.

St. John

As Copying of the Qur'an

11. 3
43 Spring Hill Road
To the Adjutant General's Division with 2 copies, April 1893
3. " Adjutant General's with 2 copies
4. " Controller and Auditor
30

80-X

P. P. M. Accountant & Broker
 297 1/2 Avenue C
 Brooklyn, N. Y.