

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.	2571	Press
		Mis
Dated	2-7-1864	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
2nd September 1864.*

No. 35. Read the following Proceedings of the Madras Government in the Military Department:—

Approving of the Estimate of Rupees 2,200 for constructing } (Here enter 26th August 1864, No. 2,959.)
a building for Grant's Cooking Range at Bangalore.

No. 36. ORDER THEREON, 2nd September 1864, No. 2,541.

1. Communicated to the Superintending Engineer, 5th Division, for information and guidance.

* Under "Civil Buildings."

2. The sum of Rupees 2,052-8-9 standing to the credit of the Reserve* is placed at the

Superintending Engineer's disposal for the work sanctioned in the foregoing Proceedings.

(True Extract.)

(Signed) J. H. M. SHAW STEWART, Major, R. E.,

Deputy Secretary to Government.

To the Superintending Engineer, 5th Division.

„ Accountant General.

„ Controller of Public Works Accounts.

Exd, S T. Augustin.

Larrie Bour

Estimate of the Probable Cost of Constructing a building
for meat Cooking Range at Bangalore

Particulars of Work	Measurement in feet and inches							Cubits	
	Length			Breadth		Depth		Cubits	
	ft	in	ft	in	ft	in	ft	in	ft
Foundation									
Long walls	34	6	2		3		2		416
Front and End walls	23	6	2		3		2		282
Walls Connecting Pillars	23	6	2	6	3		2		352
Pillasters outside of the long walls	2	6		3	3		8		15
do of End walls	3			3	3		4		9
do of do	2	9		3	3		4		8
Plinth									1080
Long walls	34		1	6	2		2		206
Front and End walls	23		1	6	2		2		138
Walls Connecting Pillars	23		2		2		2		184
Pillasters outside of long walls	2			3	2		8		8
do do End walls	2	9		3	2		4		5
do do do	2	3		3	2		4		4
Total Foundation and Basement									1624
Stone in chimney									9

Larry Bour

Particulars of Work

Measurement in feet and inches

Length	Breadth	Depth	Content
ft	in	ft	in

Broughtover

Superstructure

Long walls

End walls

Gables

Pillars

Pillars large to do

do Small do

Pillars Out side of the End walls

do do

Pillars Out side of long walls

do do do

do Inside of the End walls

do do do

Steps

Reductions

Doors

Windows

Recesses to do

Honey Comb Work

Carriedover

217

Particulars of Work

Measurement in feet and inches

Length	Breadth	Depth	Content
ft	in	ft	in

Broughtover

Circular Holes

do do

Arch work

Flat arch over door

do Windows

Circular Arch over door

do Windows

do Honey Comb Work

do for the holes

do do

Estab Reductions

Estab Plaster in chimney

Estab Arches in chimney

Estab Honey Comb work

Plastering

Out side long walls including Pillars

End walls do

Gables do

Inside long walls do

End walls

Inside Gables with plaster

Carriedover

217

2' x 7' 10" 1 2 6

1' 6" x 7' 10" 1 4 7

5' x 1' 9 1 4

4' x 1' 9 7 22 6

6' 6" 1 9 1 4 11 2

5' 1' 9 6 22 6

7' 1' 9 1 5 3

9' 1' 9 2 13 6

6' 6" 1 9 4 9 9

312 1/2

3200

82

42

35 6 9 2 639

28 6 9 2 513

35 6 5 9 2 407 8

39 10 2 780

26 10 2 520

35 6 5 2 355

3214 3

Particulars of Work

Measurement in feet and inches
Length Breadth Depth Content
ft in ft in ft in ft in

Brought over

Pile as do	6		15	9	6	378	
Windows recesses	4	6		3		7	94 1/2
do Side	18			9	7	94 1/2	
do Side door	19			1	1	19	
						5000	3

Reductions

Door in and out	7			5	2	2	70
Windows do	5			4		287	280
Honey Comb work	6			3	6	2	42
Quarant holes	2 1/2	7 1/4				2 x 2	12 6
do do	1 1/2	7 1/4				2 x 4	12 6

Total Reductions

417

Total sqs feet of Plastering

3383 3

Flooring

31 6 24 6 1 771 9

Total sqs of flooring with granite wood work

771 9

Plaster

21 3 6 32 84

Color paper

14 3 6 32 56

Brick masonry

25 4 8 2 11 1/3

Upright struts for ridge ventilator

2 6 2 4 32 4 5

do do do summer for do

25 2 4 11 4 1/2

Total Oak wood

156 1/2

Carriage

Particulars of Work

Measurement in feet and inches
Length Breadth Depth Content
ft in ft in ft in ft in

Brought over

Total Pile of Ridge Ventilator	25					25	25
Total Roofing with copper nails &c complete	28 1/2	21				2	1197
Leak wood Venetian door complete	5					1	
do do window	4		5			7	

Abstract of foregoing Estimate

Quantity	Description of Work	Rate	Amount	Total
1081	Cft. of Excavation	1	6	
1625	Br. Foundation & Basement Stone in Chuanam	2	203	
3200	Cft. of Brick in Chuanam	2 2	433	
82	Br. Arch work in Chuanam	4 1	21	
42	Sup. of Honey Comb Work	4 2	11	
33 ⁸³ / ₁₀₀	Square of Plastering	2 8	85	
7 ⁷² / ₁₀₀	Br. Flooring with granite Stones	8	62	
157	Cft. of Teak wood	3	471	
25	Sq. ft. of Ridge Ventilator	3 7 4	86	
11 ⁹⁷ / ₁₀₀	Square of Roofing with reapers tails &c Complete	13 6	181	
1	Pair of Teak wood Venetian door &c Complete. 5 4 7	45 15	46	
7	Br. Windows 4 x 5	28 12	201	
	Table Shelves &c		150	
	Fitting Cooking apparatus		160	

Carried Over


2096

29/1080/116

Quantity	Description of Work	Rate	Amount	Total
----------	---------------------	------	--------	-------

	Brought Over		2096	
	Total Rupees		2096	
	Sundries at 5 per cent		104	
	Total Amount of Rupees			2200

Es: Engro Office
 Bangalore.
 30th July 1864



Sanjayinil Lientt. R. C.
 Es: Engineer Bangalore.

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers:—

Memorandum from the Quarter Master General, Head Quarters, Ootacamund, 16th August 1864, No. 232; to the Secretary to Government, Military Department, Fort Saint George.

Forwarded to Government, with the approval of His Excellency the Commander-in-Chief.

From the Officer Commanding Mysore Division, Head Quarters, Bangalore, 1st August 1864, No. 98; to the Deputy Quarter Master General, Fort Saint George.

With reference to my letter, No. 97, of the 30th ultimo, I have the honor to forward a Plan and Estimate for the construction of a Building for Grant's Cooking Range.

ORDER, No. 2959, 26th August 1864.

Approved and communicated to the Department Public Works, with reference to Proceedings of Government, No. 1407, dated 27th April 1864.
(True Extract.)

William Storer
Deputy Secretary to Government.

- To the Quarter Master General.
- Public Works Dept., with Plan and Estimate.
- Inspector General of Ordnance,
- Controller of Military Accounts,

for information.

Exd. R. Stephenson.

*From the Q. M. G. Bangalore
No. 232 of 1864
To the Secy. Government
5th Division
Dated 23rd Aug. 1864
Received
Examination of the probable
cost of constructing a building
for Grant's cooking
Range at Bangalore
Approved by the Quarter Master General
1 Aug 64*

Aug 25 55

of 27 1864, after
Gov. of San Francisco
No 2831
No. of Govt in the
Mailing. 2 after
Oct 26 2 Aug.
Received of
B. B. No 2907
Applying to the
Estimate of the 2200 for
conducting a planting
for Grants. Applying to
Change at Bangalore.
28 2541-2000 Sept 1864
Returned