

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 3214	Press
167-170.	Mis.
Dated 8 11	1864.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
8th November 1864.*

No. 169. Read the following Proceedings of the Madras Government in the Military Department:—

Approving of the estimates, amounting to Rupees 350, for
repairing the roof of the Quarter Master Sergeant's quar- } (Here enter 3rd November 1864, No. 3,393.)
ters in the European Infantry Barracks at Trichinopoly,
&c.

No. 170. ORDER THEREON, 8th November 1864, No. 3,214.

Communicated to the Superintending Engineer, 6th Division, who will report the source
from which the works are proposed to be carried out.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.

„ Accountant General.

„ Controller of Public Works Accounts.

Exd. S. T. Augustin.

H. Harris

Work. Repairing the Roof of the Building occupied by the
2^d M^t Regiment of the European Infantry Regt at Trichinopoly

[illegible]

Military Store
(General Store for Stores)

TRICHINOPOLY DISTRICT.

50 *Repair*

Detailed Estimate No. of 186/66

Work. *Repairing the Roof of the Building occupied by the*
Dr. M. S. S. of the Christian Infantry Regiment at Trichinopoly

Particulars of Work.	Measurement in Feet and Inches.			Contents.
	Length.	Depth or Height.	Breadth or Thickness.	
<i>Stripping down to tiled roof</i>	<i>40</i>	<i>"</i>	<i>26</i>	<i>1000</i>
<i>Evening course for the roof with</i> <i>blackish mud</i>	<i>107</i>	<i>1</i>	<i>1 1/2</i>	<i>16 1/2</i>
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>	<i>40</i>	<i>"</i>	<i>25</i>	<i>1000</i>
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>	<i>10</i>	<i>"</i>	<i>8</i>	<i>80</i>
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>				
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>				
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>				
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>				
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>				
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>				
<i>Repairing the main roof with</i> <i>chopis paper, plaster and Chinese</i> <i>lime</i>				

Residence

Christian Infantry Regiment

Trichinopoly
27th September 1866

Work repairing the
main roof of the
building occupied by the
Dr. M. S. S. of the
Christian Infantry
Regiment at
Trichinopoly
Estimated at Rs 1000

Trichinopoly
27th September 1866

Dr. 24.07.39.
11306/1

Mr. J. Ross
1877-78

Work done for the purpose of the project has been done by the following persons:

[illegible]

Heard Date No. of 1952

Woz:

[illegible]

Frederick A. A. A. A.

Widow

1889

Accommodation for 1000

How Hard

Ordinale No. 6465

Wth the Commissioning &
Judge. Ranking down to the
Quarter Master Field by the
Adj^{ts}. Major Snodgrass Sergeant
of the Line of whom a Regiment
of 2^d Line Infantry
Detachment No 48 - Co. 2 - 2 -

Dr. 24. 270339
— 11396

49/186.4 black

MILITARY DEPARTMENT.
PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers:—

Memorandum from the Quarter Master General, Head Quarters, Ootacamund 17th October 1861, No. 13/1891; to the Secretary to Government, Military Department.

Forwarded to Government, for consideration and orders on paragraph 1.

From the Officer Commanding Southern Division, Head Quarters, Machinopoly,
8th October 1864, No. 396; to the Quarter Master General, Ootacamund.

3. I have the honor to forward an Estimate, amounting to Rupees 302, for repairing the roof of the Quarter Master Serjeant's Quarters in the European Infantry Barracks at Trichinopoly, which is in an unsafe condition. The cost of repairs exceeds the value of the building.

2. At the same time an Estimate, amounting to Rupees 18, for introducing a Ridge Ventilator in the roof of the same building, is submitted, for approval.

ORDER, No. 3898, 3rd November 1864.

Approved, and communicated to the Department of Public Works.
(True Extract.)

Under Secretary to Government.

To the Quartermaster General,
P. B. Works Dept., with 2 Estimates

Ed. N. Stephenson.

