

(1) Number of pages 5

(2) Date of repair 12-1-54

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Relief Works
DEPARTMENT.

G.O. No.	<i>593</i>	Press Mis.
Dated	<i>8-3-54</i>	<i>1854</i>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
8th March 1864.*

No. 186. Read the following letter from Colonel A. J. M. BOILEAU, R. E., Superintending Engineer, 4th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Palmanair, 11th February 1864, No. 5,007 :—

SIR,

I, I have the honor to submit for the sanction of Government an Estimate amounting to

ENCLOSURE.—I Abstract Estimate.

	Estimate.	Expenditure up to 30th April 1863.	Allotment for 1863-64.	Probable expenditure up to 30th April 1864.	Saving on this year's allotment
	RS.	RS.	RS.	RS.	RS.
1. Cutting channel from Mahindravady channel head sluice to the Poondy Tank.	17,700	10,340	7,360	3,650	3,710
2. Completing Mahindravady channel between Valambakum and Trunk Road No. 1.....	8,800	3,638	5,162	4,162	1,000
	26,500	13,978	12,522	7,812	4,710

Rupees 6,100 for deepening and widening the Mahindravady Channel from the Poondy Tank to the western Trunk Road No. 1 in North Arcot.

2. On the occasion of my visit to the Palar works in October last, I found that the work was absolutely necessary, and as it is a portion of the same channel as that for which Estimates amounting in

the aggregate to Rupees 26,500 were sanctioned in the Proceedings of Government Nos. 1,080 and 1,670 of the 9th May and 25th June 1863 respectively, I authorized the Range Officer to proceed with its execution from the savings Rupees 4,710 effected on this year's allotment Rupees 12,522 for these works, an arrangement which I trust will be approved of.

Proceedings of Government No. 2,575, dated 7th September 1863	RS. 7,360
Do No. 1,670, dated 25th June 1863....	5,162
	12,522
Estimate	6,100
Amount already provided for the work	4,710
Balance still required....	1,390

3. The balance Rupees 1,390 I have included in List No. III about to be submitted under the Orders of Government No. 3,681, dated 14th December 1863.

No. 187. ORDER THEREON, 8th March 1864, No. 699.

1. The Estimate of Rupees 6,100 for deepening and widening the Mahindravady Channel from the Poondy Tank to the Western Trunk Road No. 1 in North Arcot is sanctioned.

2. The balance of Rupees 1,390, referred to in paragraph 3 has been granted in Proceedings No. 655, dated 4th March 1864.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

to the Superintending Engineer, 4th Division.
,, Controller and Auditor of Public Works Accounts.
,, Accountant General.

Exd. S. T. Augustin.

*Proceedings of the Madras Government, Public Works Department,
8th March 1864.*

No. 186. Read the following letter from Colonel A. J. M. BOILEAU, R. E., Superintending Engineer, 4th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Palmanair, 11th February 1864, No. 5,007 :—

SIR,

1. I have the honor to submit for the sanction of Government an Estimate amounting to

ENCLOSURE.—1 Abstract Estimate.

	Estimate.	Expenditure up to 30th April 1863.	Allotment for 1863-64.	Probable expenditure up to 30th April 1864.	Saving on this year's allotment
	RS.	RS.	RS.	RS.	RS.
1. Cutting channel from Mahindravady channel head sluice to the Poondy Tank.	17,700	10,340	7,360	3,650	3,710
2. Completing Mahindravady channel between Valambankam and Trunk Road No. 1.....	8,800	3,638	5,162	4,162	1,000
	26,500	13,978	12,522	7,812	4,710

Rupees 6,100 for deepening and widening the Mahindravady Channel from the Poondy Tank to the western Trunk Road No. 1 in North Arcot.

2. On the occasion of my visit to the Palar works in October last, I found that the work was absolutely necessary, and as it is a portion of the same channel as that for which Estimates amounting in

the aggregate to Rupees 26,500 were sanctioned in the Proceedings of Government Nos. 1,080 and 1,670 of the 9th May and 25th June 1863 respectively, I authorized the Range Officer to proceed with its execution from the savings Rupees 4,710 effected on this year's allotment Rupees 12,522 for these works, an arrangement which I trust will be approved of.

	RS.
Proceedings of Government No. 2,575, dated 7th September 1863	7,360
Do No. 1,670, dated 25th June 1863.....	5,162
	12,522
Estimate	6,100
Amount already provided for the work	4,710
Balance still required.....	1,390

3. The balance Rupees 1,390 I have included in List No. III about to be submitted under the Orders of Government No. 3,681, dated 14th December 1863.

No. 187. ORDER THEREON, 8th March 1864, No. 699.

1. The Estimate of Rupees 6,100 for deepening and widening the Mahindravady Channel from the Poondy Tank to the Western Trunk Road No. 1 in North Arcot is sanctioned.

2. The balance of Rupees 1,390, referred to in paragraph 3 has been granted in Proceedings No. 655, dated 4th March 1864.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

to the Superintending Engineer, 4th Division.
,, Controller and Auditor of Public Works Accounts.
,, Accountant General.

Ed. S. T. Augustin.

REVENUE IRRIGATION

(NEW WORK.)

ABSTRACT of Estimate No.

of 186 -6

DISTRICT *North Arcot.*TALOOK *Wallaja*

VILLAGE

WORK *Deepening & widening Mahinavarady channel from Pandy
Tank to the Western Tank Road.*

Quantities.	Description of Work.	Rate.		Amount.	Amount of each part.
		Rs.	A. P.	Rupees.	Rupees.
C. Yards.					
4473	Gravel ————— <i>feet</i>	-	26	699	
15993	Do ————— "	-	4-	3998	
500	Blasting & removing rock —	2	-	1000	
277	Do ————— "	-	12-	208	
40	Removing the rough stone & chunam from the old masonry ———	-	16	4	
	Filling the beach, raising & stumping the bank & clearing the small chan- nel that passes under the Aqueduct Gardens —————			191	
				Total Rupees	6100

Supf Engineer's Office
4th Division
Madras

11th February 1864

Approved Colonel R. E.
Supf Engineer 4th Division

Superint^d. Engrs Office & Co.
Palmerston 11th February 1864

Colonel A. J. M. Boileau R. E.

Superintending Engineer The D. M.

Colonel C. A. Orr R. E.

Secretary to Government C.M.G.

Siv,

I have the honor to submit for the sanction of Government an estimate amounting to Rupees 6,100 for deepening and widening the Mahindravady Channel from the Pandy Tanks to the western Trunk Road No. 1 in North Arcot.

2 On the occasion of my visit to the Palar works in October last, I found that the work was absolutely necessary, and as it is a portion of the same channel as that for which estimates amounting in the aggregate to Rupees 26,500 were sanctioned in the Proceedings of Government Nos 1080 and 1670 of the 9th May and 25th June 1863 respectively, I authorized the Range Officer to proceed

	Estimate	Dispenditure up to 30 th April 1863.	Allotment for 1863/64.	Probable expenditure up to 30 th April 1864.	Saving on this year's allotment
1. Cutting Channel from Mahindrawady Channel Head sluice to the Boundary Tank	Rs. 17,700	10,340	7,360	3,650.	3,710
2. Completing Mahindrawady Channel between Salem-tau-ru and Kuntt Road. &c.	Rs. 8,800.	3,638.	5,162	4,162	1,000
	<u>26,500.</u>	<u>13,978</u>	<u>12,522</u>	<u>7,812</u>	<u>4,710.</u>

(14)

Shelburne

2772915766
Sua.

100224

the Soft Sign.

L. C. Cazalia

22

The Secretary to the
Committee

Letter 11-4-33
J. H. J. 1862

2155009

abstract estimate in reflecting
providing administration. In-
tel. from (Presby. and the
Western Church) in the
district of North West
Minnesota to Rev. O. T. Co.

London. 1869.

181.
 7360 Proceedings of Government
 No. 2575 dated 7th Sept. 1863
 5162 - do - 11/1070 " 25th Nov. 1863
 12522.

Estimate Rufus \$100
Amount already
provided for the work \$710
Balance still required \$1300

I have the honor to be
Sir
Your Most Obedient Servant

To,
Colonel C. A. Orr R. E.
Secretary to Government P. M. D.

