

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 3599

Press

M.R.

335-337

Dated 16-12-1864.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
16th December 1864.*

Read the following papers :—

No. 335. From Captain J. G. RYVES, R. E., Superintending Engineer, 1st Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works, dated Waltair, 21st November 1864, No. 1,300.

SIR,

Enclosures 3.
* Rupees 1,680.

1. The accompanying plan and estimate* for constructing a Police Hospital at Chatterpore, are submitted for the necessary sanction of Government.

2. The Inspector General of Police has countersigned and returned them to the Executive Engineer concerned, with a request that the work might be commenced, but the sanction of Government is necessary; the proposed building being a "New work."

3. I have however authorized the Executive Engineer to commence in anticipation of sanction, to prevent inconvenience to the Police Department.

Referred to the Judicial Department.

CHEPAUK,
2nd December 1864.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P.W.D.

No. 336. Memorandum from the Chief Secretary to Government, Judicial Department :—
(Here enter 7th December 1864, No. 637.)

No. 337. ORDER THEREON, 16th December 1864, No. 3,599.

1. The estimate of Rupees 1,680 for the construction of a Police Hospital at Chatterpore, is sanctioned.

2. The Superintending Engineer, 1st Division, will report the source from which he proposes to provide funds for the work.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government

To the Superintending Engineer, 1st Division, with one enclosure.

- „ Controller of Public Works Accounts.
- „ Accountant General.
- „ Judicial Department.
- „ Inspector General of Police.

Exd. T. O'Connor.

37
No. 130. a. Superintending Engineer's Office, P. O.
Maltair, 27th November 1864.

From

Captain J. G. Ryves R.E.
Superintending Engineer P. O.
To
Colonel - C. A. Pitt R.E.
Secretary to Government S. P. W.
Madras

Sir,

Encls. 3

* Rs. 1680-

The accompanying Plan and
estimate for constructing a Police Hospital
at Chittoor are submitted for the
necessary sanction of Government.

2- The Inspector General of Police has
countersigned and returned them to the
Executive Engineer concerned, with a
request that the work might be commenced.
but the sanction of Government is
necessary; the proposed building being a
"new work".

3- I have however authorized the
Executive Engineer to commence in
anticipation of sanction, to prevent
inconvenience

Police at

No. 637 *Judicial* DEPARTMENT.
MEMORANDUM.

from the Superintendent,
Engineer 1st Division
dated 21st November 1864
N^o 7/300.

The Chief Secretary has the honor to
return the letter noted in the margin, together
with the Plan and Estimate which accompanied
it for the construction of a Police Hospital at
Chattahoochee,
and to inform Colonel Orr that he sees no
objection to the Plan.

Fort St. George,
7th December 1864.

C. J. Cummins
Chief Secretary

To
The Secretary to Government,
Public Works Department.

Admitted to the
Judicial Dept.
-sent-

Wm. L. Orr
Col. W. L. Orr
Secy to Govt
Chattahoochee
22 Dec 64

Wm. L. Orr
The Superintendent
of the Division
of the Chattahoochee
21st Nov 64

Dated 21st Nov 64
No. 7/300
Enclo-3
22 Dec 64

Col. W. L. Orr
Chattahoochee
Police Hospital
at Chattahoochee
for
the construction of
Government.

242 200/64

242 200/64

1864 Dec 15
 No. of Govt. for December
 No 5272

Mem. from the
 Chief Secy. to Govt.
 Public Works Dept.

Dec 7 & 8 Dec 1864
 G. 4. No 107

Stating that he
 sees no objection to the
 Plan for a Police Hospital
 at Chetpore -

No 336

3599-15th December/64

Police Department No 14 of 64-65 New Books 94
 Buildings
 Abstract
 Estimate No 8 of 1864-65
 Calcutta District
 Taluk Dooabacunda

Work. Construction of a Police Hospital at Chet-
 tapore -

Quantity	Description of Works	Rate	Amount	Total
112 $\frac{73}{216}$	Cy. of Rough Stone Work in Chumau @ $\text{Rs } 3^{\frac{1}{2}}$	1 9	175 85	
12 $\frac{19}{27}$	D. of Brick work in Chumau @ $\text{Rs } 2^{\frac{1}{2}}$	2 2	260 11	
10 $\frac{1}{3}$	D. of Flat Arch Work @ $\text{Rs } 2^{\frac{1}{2}}$	2 66	24 13 10	
4	D. of Cornice Work @ $\text{Rs } 3^{\frac{1}{2}}$	3 12 9	15 3	
13 $\frac{97}{400}$	Squares of Flooring with bricks on edge in Chumau @ $\text{Rs } 2^{\frac{1}{2}}$	2 12	36 68	
15 $\frac{3}{4}$	Squares of 2 Coats Plastering 5th floor @ $\text{Rs } 1^{\frac{1}{2}}$	1 4	29 86	
39	D. of 1. Coat Plastering & 2 Coats of whitewashing @ $\text{Rs } 1^{\frac{1}{2}}$	1 5 8	52 13	
8	Columns or Pillars @ Each	2 8	20	
11 $\frac{22}{25}$	Squares of Roofing with Dummerwood Wall plates, Hip rafters, Couplers, Rafters, Purlins, nails, flat and fan tiles and Chumau borders @ $\text{Rs } 18$	18	213 15 5	
	Carried over		828 14 9	

Brought over		828	14	9
10 ¹³	Squares of Roofing with rafters, reapers, due board (Dammerwood), nails, 3 Courses of Plaster, and Plastering 3 Coats (Chunam over reapers @ 1/2 p)	128	4	0
29	Cubic feet of Dammerwood breastsummers wrought and put up	123	22	3
8	Pair of Dammerwood half panelled and venetian doors with frames & shutters, iron fittings &c. Complete @ each	112		
2	Do of D. battened doors with D. @ D.	7	14	15
4	Do of D. Venetian Windows with D. @ D.	8	8	34
2	Do of D. Battened Windows with D. @ D.	3	8	7
12	Dammerwood Ventilators with frames, wooden bars, weather board &c. Complete @ each	4		48
Excavating foundations and filling basement		20		
Contingencies @ 10%		10	123	14
Total				1340

Out House
Cook Room

18 ³¹ 36	C. gds of Rough Stone Work in Chunam @ 1/2 p	1	9	29	7	6
3 ¹ 7	Do of Brick work in Chunam @ 1/2 p	2	2	79	15	1
3	Dammerwood Posts @ each	1	8	4	8	
2 ¹ 5	Squares of Flooring with Stone Selly in Chunam @ 1/2 p	2	4	5	6	4
4 ¹ 50	Do of Roofing with Dammerwood Couplers, Wall plates, Breastsummers, Reapers, due boards, Saw tiles, Chunam borders &c. Complete @ 1/2 p	11		45	8	7
13	Squares of Plastering and White washing @ 1/2 p	1	5	8	17	9
Carried over				182	7	2
						1340

Brought over		182	7	2	1340
1	Pair of Dammerwood battened door				
2	Do of D. battened door with D. @ D.	7		7	
	Excavating foundations &c. @ 1/2 p	4		8	
	Contingencies @ 10%			2	
Total				18	10
Necessary					210
5 ³ 4	C. gds of Rough Stone work in Chunam @ 1/2 p	1	9	13	10
25	Do of Brick work in Chunam @ 1/2 p	2	2	53	2
4 ¹ 5	Squares of Flooring with Stone Selly in Chunam @ 1/2 p	2	4	1	12
10	Do of Plastering with 1 Coat and white washing with 2 Coats @ 1/2 p	1	5	8	13
	of country wood wall plates, Couplers, Reapers, nails, pan tiles, Chunam borders &c. Complete	11		22	
Excavating foundation &c. @ 1/2 p				10	13
Contingencies @ 10%				15	
Total					130
Grand Total					1680

Executive Engineer's
Office Barampore
9th September 1864

C. S. Nilipkott
Executive Engineer
Inspector General
of Police

W. L. ...
...

5272
 907 5771/62

Submitted for construction
 of a Police Hospital
 at Chettpore
 1864
 1300

5272
 907 5771/62

Public Works Dept

No. 3599
 Proceeding of the Madras Government
 Under date the 16th December 1864

Read the following

From the Superintending Engineer
 517

Submits Plan and Estimate (Here enter 21st Nov 1864 No 1300)
 for constructing Police Hospital
 at Chettpore for the sanction of Govt

Memo from the Chief Secy to Govt
 Supr Dept (Here enter 7th December 1864 No 637)
~~for the sanction of Govt~~
~~the above Police Hospital at Chettpore~~

The estimate
 of Rs 1680 for the
 construction of a
 Police Hospital
 at Chettpore is
 sanctioned

2 The Supr. Engr
 1st Dem. will report the
 source from which
 he proposes to provide
 funds for the work.

M

W

P.

To
 The Supr Engr 1st Dem. with one inclos. ✓
 " Conts P. W. Accounts ✓
 " Accts General ✓
 " Judl Dept ✓
 " Inspector General of Police ✓
 17th December

23rd 1864 D^oct^r
J^{no} of Gov^t of
D^oor

2003584
J^{no} of the Ind^o
22/16 D^oct^r

The Baltimore
Accounting to D^oct^r
for the location of
Police Headquarters
at Baltimore City
D^oct^r of the Ind^o

2003584