(1) Number of pages

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

public works. DEPARTMENT.

G.O. No. 1151. Press Mis.

526-527

Dated 22-6- 1864.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 22nd April 1864.

No. 526. Read the following letter from Colonel A. J. M. BOILEAU, R. E., Superintending Engineer, 4th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Madras, 11th April 1864, No. 6,181:—

SIR,

1 Abstract Estimate.

1. With reference to your letter No. 99, dated 20th February 1864, I have the honor to submit for sanction an Estimate amounting to Rupees 570 for providing new glazed shutters, &c., to the rooms in the Dewán Khana at Chepauk occupied by the Lithographic Department and renewing the floor.

2. The work has been commenced in anticipation of sanction and is nearly finished, I therefore request that the savings which have been effected on the following work may be set apart to meet the expenditure this year:—

	Estimate.	By whom and when sanctioned.	Allotment for 1863-64.	Probable expenditure in 1863-64.	Saving in allotment.
	RS.		RS.	RS.	RS.
Additions to the Gun Carriage Manufactory for the reception of Machinery.	4,600	G. O. No. 489, dated 17th February 1864.	4,600	3,600	1,000

Of which it is proposed to appropriate Rupees 570 for the above work.

3. This arrangement will I trust be approved of.

No. 527. ORDER THEREON, 22nd April 1864, No. 1,151.

1. The Governor in Council sanctions the Estimate submitted with this letter amounting to Rupees 570, for renewing the floor and providing glazed shutters in the rooms occupied by the Lithographic Department at Chepauk.

2. The arrangement proposed in paragraph 2 for providing funds for the execution of the work is approved.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 4th Division.
„ Accountant General.
„ Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

Office
Colonel
Supt Engineer 4th Division

Buildings

~~REVENUE IRRIGATION~~ (NEW WORK.)

ABSTRACT of Estimate No. of 186 -6

DISTRICT Presidency

TALOOK Chepauk VILLAGE

WORK Renewing the floor & providing Glazed Shutters in the rooms occupied by the Lithographic Dept^t at Chepauk

Quantities.	Description of Work.	Rate. Rs.	A.	P.	Amount. Rupees.	Amount of each part. Rupees.
~~C. Yards.~~						
2496¾	Sq^ft Renewing the floor with 8 inch square bricks in chunam finish levelling coorse of old wall bricks @ 7½	7	10	8	191	
500	Sq^ft Repairing the floor walls with 2 coats of chunam where necessary "	2	1	5	10	
	Coolly hire for removing the old chunam floor & rubbish				3	
2	Pair Teakwood glazed & panelled Shutters complete 9×5½ Each	35	10	11	107	
1	Single Teakwood panelled & glazed Venetian Door Shutter complete				37	
4.11.176	Cft Teakwood wrought & put up Hasp & Teakwood railing partition & Stair case complete 19½×5½	2	15	0	15	
					14	
234	Sq^ft Wooden partitions complete @		5	5	81	
580	" White paint 3 coats & partitions @	2	11	0	18	
1030	" Do " 2 " & Cold " "	2	0	0	21	
175	" Varnish " 3 " & doors "	4	12	0	8	
225	" White " 3 " & glazed Shutters	2	11	0	6	
	Altering 3 Doors & fitting glazed "				7	
	Repairing 14 Doors				14	
	Removing rubbish				3	
	Removing & replacing Almirahs &c				30	
	Sundries				25	
					Total Rupees	570

Supt Engineers Office
2nd Division
11th March 1862

Colonel
Supt Engineer 4th Division

Enclosure (7)
in
From The Supt Engineer
4th Division
To
The Secretary to Govt
of M.P.W.
No 1587/64
Dated
Received

No
Abstract estimate for renewing
the floor & providing Glazed Shutters
in the Room occupied by the
Lithographic Deptt at Chepauk
in the Presidency District
amounting to Rs 570---.

No 6181. Superintending Engr's Office 4th
Madras, 11th April, 1864.

From Colonel A. Boileau, R.E.
Superintending Engineer 4th Dn.

To Colonel Charles A. Ott, R.E.
Secretary to Government
Public Works Depart

Public
One /
Ab: Estimate.

Sir,

With reference to your lette
No 99 dated 20th February 1864, I have
the honor to submit for sanction
an Estimate amounting to
Rupees 570 for providing new
Glazed Shutters ~~to~~ to the room
in the Dewán's Khána at Chepa
occupied by the Lithographic
Department, and renewing the
floor.

2. The work has been com
-menced in anticipation of sanctio
and is nearly finished. I
therefore request that the Savin
which have been effected on the

following work may be set apart
to meet the expenditure this year.

	Estimate.	By whom and when Sanctioned.	Allotment for 1863/64.	Probable Expenditure in 1863/64	Saving in allotment.
Additions to the Gun Carriage Manufactory for the reception of Machinery	4,600.	G.O. No 489 of 17 Feb 64.	4,600.	3,600.	1,000.

of which it is proposed to appropriate
Rupees 570 for the above Work.-

This arrangement will I
trust be approved of.-

I have the honor to be
Sir
Your most obet Servant.

Superintg Office Ft D.
Madras
11th April 1864

Lieut Colonel R.E.
Supg Engr Ft D.

To
Lt Colonel Charles A. Orr, R.E.
Secretary to Government
F.D.

Rec'd 1864 Depte
Pro Govt Dr April
From Rec'd 1587

The Supg Engineer &c &c

To The Secretary to Government

Dated 11th April 1864.
Rec'd 13 April 1864.

E/ No 181

No 1151 - 22nd April/64

Submits for Sanction
Estimate Rs 550 for 3 glazed
shutters and for renewing
the flooring of the rooms
occupied by the Lithographic
Department in the building
known as Dewan Khanah at
Chepauk.

With an Order -

No 526. 527

Recd in Council

1151 No 1157 1151

The Governor in Council
sanctions the Estimate submitted
with this letter amounting to Rs
570 for renewing the floor and pro-
viding glazed shutters in the
rooms occupied by the Litho-
graphic Department at Chepauk

The arrangement pro-
posed in para 2 for providing
funds for the execution of the
work is approved -

Dest 25th April -

To The Superintg Engr &c &c
Accountant General
Controller
Chepauk
22nd April/64