M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair 23-9-42.

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Health DEPARTMENT.

G.O. No. 1266 Press Mis. —

5—6

Dated 2— 8 — 1864

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 2nd May 1864.

No. 5. Read the following Proceedings of the Madras Government in the Military Department:—

Approving of the Estimate of Rupees 732 for the reconstruction of the bridge across the Fort Ditch at Cannanore, Malabar District } (Here enter 25th April 1864, No. 1,382.)

No. 6. ORDER THEREON, 2nd May 1864, No. 1,246.

1. Communicated to the Superintending Engineer, 7th Division, for information and guidance.
2. The cost of the work will be met from the Reserve Fund.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.
" Accountant General.
" Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

261

Malabar District

Estimate of the probable Expense of Renewing the wooden Bridge at the Entrance of the Fort at Cannanore.

Where required	Remarks	Measurements: Length	Breadth	Height	Solid Content	Cubic Content	Particulars of Work	Rate		Amount of each Article	Amount of each work	Explanation of the Necessity of the work &c.	By whom recommended
Cannanore Fort	Cannanore Old Bridge	16.6	10	1		55	4 Cross Beams					This Bridge is very old, and many of the principal Timbers are very decayed & rotten	
		15.6	10	1		155	12 ditto						
		60	11	3		165	Planking						
		15	1	3		18-9	6 Pieces for do						
						393-9	Total Cubic Feet of wood wrought and put up	1.8	Rupees	590	10		
							Iron Nails for Planking				15		
							Dismantling Bridge				20		
							Fencing in, Masonry Ends &c. complete				40		
											665	10	
							Sundries and Superintendence	10	Rupees	66	6		
							Total Estimate Rupees				732		

Cannanore
16th February 1864
Ed. E. B.

Lieut. Genl.
Commanding Malabar Division

Lauriston Battye Captain R.E.
Executive Engineer
Malabar

5/

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letter:—

From the Superintending Engineer, 7th Division, Cannanore, 16th April 1864, No. 385; to the Secretary to Government, Department Public Works, Madras.

Under late orders of the Supreme Government, I am doubtful whether I should be justified in appropriating funds from the repair allotment of 1864-65, under the head "Accommodation for Troops" or that of "Ordnance" (that of fortification being insufficient) on account of the accompanying Estimate* for re-construction of the Bridge across the Fort Ditch at Cannanore; which is therefore submitted for your disposal.

* *Rupees 732.*

Referred to the Military Department.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secy. to Govt. P. W. Dept.

18*th April* 1864.

ORDER, No. 1382, 25*th April* 1864.

Approved.

(True Extract.)

Deputy Secretary to Government.

To the Pub. Works Dept., with an Estimate ₹20 spare Copies
" Quarter Master General.

Exd. G. Rodrigues.

No. 1804 Deposit
Pro. of [illegible]
No. 1810
Pro. of Govt. in the
Public Depart.
Dated 26 } April
Received 27 }
81 No. 1882
[illegible]

Approving the estimate of Rs. 932 for the reconstruction of the bridge across the Fort ditch at Chunaur, Malabar [illegible]

No. 12146 - 2nd May 1864

With an Order

No. 12146

No. 5 - 6/12/14

1. Communicated to the Superintending Engineer 7th Dn for information and guidance.

2. The cost of the work will be met from the Reserve Fund.

To The Supg Engineer 7th Dn }
— Accountant General }
— Controller & Audr of P.W. Accounts }

Desp. 3rd May

[signature]

Chepauk
2nd May 1864

No. 87.