M.R.O. 1—77,006—8-6-37.

(1) Number of pages 8

(2) Date of repair 23-9-42

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 126 S. Press / Mis.
46-47
Dated 3 - 3 - 1864.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 3rd May 1864.

No. 46. Read the following letter from Lieutenant-Colonel G. W. WALKER, R. E., Superintending Engineer, 7th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works, dated Coonoor, 22nd April 1864, No. 397 :—

SIR,

I have the honor to submit for sanction, from the Reserve of 1864-65, an Estimate of Rupees 448 for adding a room to the building lately used as a Post Office at Manantoddy, to provide accommodation for the Executive Engineer of North Wynaad. In Government Order No. 3,414 of 21st November 1863 a sum of Rupees 350 was fixed as the maximum to be granted for any Range Office; but an exception should be made in favor of this locality, at which the rates of labour are excessive. I have already done my best to get the Estimate reduced to a minimum.

No. 47. ORDER THEREON, 3rd May 1864, No. 1,265:

1. Under the explanation afforded by the Superintending Engineer, 7th Division, the Governor in Council sanctions the Estimate amounting to Rupees 448 for a Range Office for the use of the Executive Engineer of North Wynaad.

2. Application should hereafter be made for the funds required for the execution of the work.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.
„ Accountant General.
„ Controller and Auditor of Public Works Accounts.

Exd, S. T. Augustin.

4.64

4. Estimate of the probable c
present Post Office in Mamaroneck

Sales	Names of Works	Measurements. Length ft	Breadth ft	Depth or Height ft	Coefficient or Constant.	Cubical Contents.	Particulars
	Post Office at Mamaroneck & Addition	44	2½	2	"	220 / 440	Foundation to
		44½	2	1½	"	133½	Basement to
		21	1½	7	"	220½	Principal w
		24	1½	9½	"	342	do Cross w
		6½	¾	7	"	34⅛	Screen wall
					"	63	Steps
						1015 / 903⅛	
						120	Deduct for op
						783⅛	Total Cft Brick
		7/4	4	"	"	"	1 Door with fo
		4	3	"	"	"	4. Windows w
					750	"	Squares glass
					216	"	do Flooring
					540	"	do Roofing
							re apers &c
		116	¾	¼	"	8⅝	Cubic feet o
							Digging foun
							in the bas
							Sundries & Ex
							To ta

Mason Building and enlargement of Post Office at Mamaroneck by Lessee

4.64

Examined Engineer's Office
Abstract Page
Mamaroneck 1st March 1[illegible]

4.

Estimate of the probable cost of making Additions and improvements to the present Post Office in Mamandoddy to accommodate as an Executive Engineer's Office.

Sales of Stone Work	Name of Work	Measurement. Length ft	Measurement. Breadth ft	Measurement. Height ft	Cubical Contents	Cubical Contents	Particulars	Price	Rate	Amount of each Article	Amount of each Work	Remarks	Recommended
		44	2½	2	"	220 / 440	Foundation to the Additional rooms						
		44½	2	1½	"	133½	Basement to do						
		21	1½	7	"	220½	Principal walls above						
		24	1½	9½	"	342	do Cross wall with gable ends						
		6½	3/4	7	"	34⅞	Screen wall across the Verandah						
					"	63	Steps						
						10[illegible] / 96 3/8							
						120	Deduct for Openings						
						37 3/8 / 83 7/8	Total Off Brick Work in Chunam	50	per 100 ft	178 10		✓	
		7	4	"	"	"	1 Door with Folio Battens & Shutters Complete	20	each	20		✓	
		4	3	"	"	"	4 Windows with do do	12	do	48		✓	
					750	"	Square Glazing (20 to 1)	5	Sqre	37 8		✓	
					216	"	do Flooring with Brick Jelly in Chunam	4	do	8 10 3		✓	
					540	"	do Roofing with Jungle wood Rafters reaper Battens	22	do	118 168 12 10		✓	
		116	3/4	1/4	"	8 7/8	Cubic feet of rock Plate	1 2	Sft	9 11 7		✓	
							Digging foundations and filling in the basement	"	"	5 8 10			
										425 13 1 / 394 10 "			
							Sundries & Extra Establishment	5	Cent	21 2 11 / 19 3 "			
							Total Estimate Rupees				445 / 414 "		

Executive Engineer's Office
Chicacole (Ganjam) 3

Executive Engineer
Henry Wraith
Superintendent

P: 397

Supg. Engrs. Office 7th Div.
Coonoor 15th April 1864

From Lieut. Colonel G. W. Walker R.E.
Superintending Engineer 7th Div.

To Colonel C. A. Orr R.E.
Secretary to Government P.W.D.
Madras

Sir, I have the honor to submit for sanction, from the Revenue of 1864/65 an Estimate of Rupees 448 for adding a Room to the building lately used as a Post Office at Manantoddy, to provide accommodation for the Executive Engineer of North Wynaad — In Government Order No 3414 of 21 November 1863 a sum of Rupees 350 was sanctioned as the maximum to be granted for any Range Office; but an exception should be made in favor of this locality, at which the rates of labour are excessive — I have already done my best to get the Estimate reduced to a minimum —

I have the honor to be,
Sir,
Your most Obed.t Servant.

G. W. Walker Lt. Col. R.E.
Superintending Engineer
7th Div.

No. 46-47

No. 1265 - 3rd May 1864

Dated 22nd April 1864

Read 24

No. 397

Enclo-ie

Submits for sanction from the Revenue Fund of 1864/65 an Estimate of Rupees 448 for adding a room to the building lately used as a Post office at Kanantoddy to provide accommodation for the Executive Engineer of North Wynaad.

Nilgiri Collector

No. 1265

Under the explanation afforded by the Superintending Engineer's Dft No. 1 to the Governor in Council requesting the Estimate amounting to Rs. 448 for a Lounge Office for the use of the Executive Engineer of North Wynaad.

Application should hereafter be made for the funds required for the execution of the work.

For the Superintending Engineer
Elephanta
3rd May 1864

Accountant
Dft 4th May