M.R.O. 1—77,006—8-6-31.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE.

Government of Madras.

Public Work DEPARTMENT.

G.O. No. 1303 Press Mis.

117-118

Dated 6 — 52 — 1866.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 6th May 1864.

No. 117. Read the following letter from Captain T. E. GAHAGAN, R. E., Acting Superintending Engineer, 5th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works, dated Salem, 23rd April 1864, No. 2,506:—

SIR,

1. I have the honor to forward four emergent Estimates, amounting in all to Rupees 2,267, for re-placing the mud parapet walls of three tank banks and the Sholagiri Ghát on Trunk Road No. 1, by walls of rubble stone in clay pointed with chunam, and to recommend that a grant to that amount be made from the Reserve of 1864-65.

Enclosures 4.

2. The existing mud walls are in a very dilapidated state, and afford no protection to the public.

It has ever been found impossible to maintain them in good order.

3. I have already authorized the commencement of the new parapet walls where they are most urgently required for the safety of the public, but no payments need be made in the current year, as the work is being done by the piece.

No. 118. ORDER THEREON, 6th May 1864, No. 1,303.

The four Estimates aggregating Rupees 2,267 for parapet walls to three tank banks and to the Sholagiri Ghát on Trunk Road No. 1 are sanctioned for immediate execution. The charge will be met from the Reserve Fund of 1864-65.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division.
„ Controller and Auditor of Public Works Accounts.
„ Accountant General.

Exd. S. T. Augustin.

5th Division D.P.W. 32

Public Improvement. Communication. Metalled Roads

Abstract Estimate No. of 1864.—65.

Salem District. Assessor Range. Assessor Taluq.

Emergent Estimate of the probable cost of constructing the Parapet wall over the Addagumiki tank bund near the 80th mile on Trunk Road No. I.

Quantities	Particulars of work	Rate.	Amount.	Total.
368.	Cubic yards of rubble stone in clay and pointing with chunam per Cubic Yard	1. 12. "	644. " "	
	Sundries and Contingencies at 2½ per cent		16. " "	660. " "
	Total Estimate Rupees			660. " "

Rupees six hundred and sixty.—

Superintg Engrs Office 5th Divn
Salem, 23 April, 1864.

T. E. Gahagan Capt. R.E.
Asst. Superintg. Engr. 5th Divn

5th Division N.P.W.

Public Improvement. Communication. Mahalladi Bund

Abstract Estimate No 1864-65.

Kallan District. Guard Range. Overseer Taking Engr.

Amount Estimate of the probable cost of constructing the Parapet wall over the Mahalladi Tank bund near the 193½ mile on the Trunk Road No I.

Nos.	Particulars of work.	Rate.	Amount.	Rupees.	As.	Ps.
4355	Cubic yards of rubble stone in clay and pointing with cement & Calico yard.	2 "	900 "	1800	"	"
	Dressing and Contingencies at 2½ per centum only	" 1 "	20 "	320	"	"
	Total Estimate Rupees			2320	"	"

Rupees two thousand three hundred only—

Superintendg: Engr's Office 5th Circle
Vellore, 23. April, 1864

J. C. Graham Capt & Engr.
Superintendg: Engr 5th Circle

Enclosure in a letter from the Asst. Engr. Cuddapah to the Secretary to Govt. P.W.D. No 2506 dated 23 April 1864

Recd 1824/64

Enclosure Estimate of the probable cost of constructing the parapet wall over the Addagunta tank bund near the 180½ mile on Trunk Road No I.

Enclosure in a letter from the Asst. Engr. 5th Div. P.W.D. dated 23 April 1864. No. 2570 dated 23 April 1864.

Assistant Engineer

Executive Engineer

Estimate of the cost of constructing a parapet wall over the 16th mile on the Ghât in the Attiyalle Pattuhm near Kandy dated 23rd April 1864.

5th Division P.W.

Public Improvement. Communication. Metalled Roads

Abstract Estimate No. of 1864—65.

Salem District Oossoor Range Oossoor Taluq

Emergent Estimate of the probable cost of constructing a parapet wall over the 16th mile on the foot of the Ghât in Trunk Road No. I.

Estimate No.	Particulars of work.	Rate.	Amount.	Total.
18	Cubic yards of rubble stone in clay and pointing with chunam per Cubic yard	2. " "	36. " "	
	Sundries and Contingencies at 2½ per cent		1. " "	37. " "
	Total Estimate Rupees			37. " "

Rupees thirty seven.

Supdg. Engr's office 5th Divn. Salem, 23 April 1864.

J. C. Gahagan Capt. R.E. Ag. Superintg. Engr. 5th Divn.

Inclosure in a letter from the Asst. Engr. Supdg. Engr's Office Salem dated 23rd April 1864.

No. 1834/65

Emergent Estimate of the probable cost of constructing a parapet wall over the Kotta Chenvoo tank bund near the 178th mile on the Trunk Road No. I

5th Division P. W.

Public Improvement. Communication Metalled Roads

Abstract Estimate No. of 1864. 65.

Salem District Coosoor Range Coosoor Talug.

Emergent Estimate of the probable cost of constructing the parapet wall over the Kotta Chenvoo tank bund near the 178th mile on the Trunk Road No. I

Estimate No.	Particulars of work.	Rate.	Amount.	Total.
357.	Cubic yards of pebble stone in clay and pointing with chunam @ 1/2	1. 12. "	624. 12. "	
	Sundries and contingencies at 2½ ℔ Cent		15. 4. "	640. " "
	Total Estimate Rupees		640. " "	

Rupees six hundred and forty.—

Superintg: Engrs Office 5th Divn
Salem, 23rd April 1864.

J. C. Gahagan Capt. R.E.
Asst: Superg: Engr. 5th Divn

No 2586 Inspector Genl's Office, 5th Regt
Kalmi 23 April, 1864

From
Captain H. L. Gahagan M.E.
Asst. Inspector Engineer 5th Regt

To
Colonel C. A. Orr C.B.
Deputy Inspector General R.A. &c.

Enclosures 4.

Sir,

I have the honor to forward herewith
1. Emergent Estimate, amounting in all to
Sonagent Rupees 2287, for replacing the round parapet
Rupees 2287, for replacing the round parapet
wall of the Kotta-cherivoo tank and the Masonry
walls of Bund No 1 by walls of double
Chair or Bund faced with stone, and a re-
tion in clay faced with stone, and a re-
commend that a grant of that amount be
made from the Civil Service Estimates
2. The existing round revetted walls are in very
dilapidated state, and afford no protection
to the Public.
3. It has ever been found impossible to
maintain them in good order
command the tank effectually against the
encroachments of wild animals, unless
surface, and the whole
inside, and the whole
plaster, as proposed in the
Estimate.

I have the honor to be
Sir
Your most obedient Servant
[illegible]
Inspector General Public Works
for Superintendent Engineer 5th Regt

Camp Gh

Enclosure in a letter from
the Sup: Engg: Engr 5th Regt
to the Secretary to Govt No
2586 dated 23 April 64

No 1834/64

Emergent Estimate of the
probable cost of constructing
a parapet wall over the
Kotta-cherivoo tank
bund near the 178th mile
on Trunk road No 1

Circuitt

No. 1303

The four Estimates aggrega
Rs 2267 for parapet walls to three tank
banks raised to the Sholagiri Ghat on
Trunk road No. 1 are sanctioned for
immediate execution. The charge
will be met from the Reserved
Fund of 1864/65.

Chepauk
6th May 1864

To The Supt Engr 5th Dn
" " Controller and P.W. Accounts
" " Accountant General

Dated 6th May 1864

No. 1303 - 6th May 1864.

Forwards four Emergt Estimates amounting to Rupees 2267 for replacing the mud parapet walls of three Tank banks and the Sholagiri Ghat on Trunk Road No. 1, and recommends a grant from the Reserve of 1864-65 for the amount.

No. 2506

Dated 23d April 1864
Recd 25th " 1864.

From
The Asst Supg Engineer
5th Dn
To
The Secretary to
Government P.W.

Dated 6th May 1864
Recd 7th " "

Proc of Govt for May
No. 1834

Tambaram Cess 2375 of 1864.

No. 117. 118

X 87

Recd 13th April 1864 B. 2nd Branch