

(1) Number of pages 12(2) Date of repair 11-11-64(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public & Work

DEPARTMENT.

G.O. No.

1360

Press

Mis.

235-236

Dated

11-11-64

18

64

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
11th May 1864.*

No. 235. Read the following letter from Lieutenant-Colonel E. HEMERY, R. E., Superintending Engineer, 3rd Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Camp Madanapalle, 30th April 1864, No. 331:—
SIR,

<p>Estimate of tiling verandah in front of Barracks at Ramandrug Do. for tiling Wash-house and Hospital Privy at do</p>	<p>RS. 1,472 600</p>	<p>With reference to Order of Government No. 833, dated 18th March 1864, I have the honor herewith to submit for approval two Estimates as per margin, for substituting tiles for thatch to the temporary Wash-house at Ramandrug and also to the verandah in front of the Barracks and Hospital Privy at that Station.</p>
--	------------------------------	---

No. 236. ORDER THEREON, 11th May 1864, No. 1,360.

1. The Estimates are sanctioned.
2. To enable Government to allot the funds required during the current official year the Superintending Engineer will be requested to report whether any and what expenditure was incurred on the works up to 30th April last in pursuance of the authority conveyed in G. O. No. 833, dated 18th March 1864.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division.

- „ Accountant General.
- „ Controller and Auditor of Public Works Accounts,
- „ Military Department.

Exd. S. T. Augustin.

Estimate of the probable expense for fitting the barracks in front of Barracks at Remondong.

	Measurements			Exp. Cont.	Charges
	Length	Breadth	Height		
Foundation for End walls	43	2½	2½	.	268¾
End walls plumb	43	2	3	.	258
do to 12 Pillars	30	2½	2½	.	187½
12 Pillars plumb	24	2	7	.	336
4 Pillars plumb at ends, & same level of hand walls	8	2	4	.	64
Total Stone in Chumam					1114¼
Excavation for Foundations	116	3	3	.	1064
Henry's work to pier hand walls	20	.	6	120	
do	15	.	4	60	
Total Henry's work					180
6 Plats to Pillar Heads	2½	2½	②	.	
Plastering to Hand walls	88	.	3	264	
do to 4 Pillars above Hand walls	32	.	4	128	
do to 12 Pillars	96	.	7	672	
do to Top of Hand wall	35	.	2	70	
Total Plastering					1074
Wood work.					
2 Bressumers	11	.6	9	.	83.
12 Bressumers	12	.6	9	.	65.00
74 Rafters 2 feet apart	16½	.4	.6	.	178.10
Roof	3692	.2	.1	.	51.36
Spoke wood					283.44
Spring					
Roofing with 3 Courses of Flat Tiles in Chumam & plastering Complete	144	12½	.	1944	
Wood piling				15½	
Carriage from Bellary 18 Buries					
Insurance for Scaffolding ½ @ 5 p cent					
Superintendent do do					

New York
Military

Abstract

Abstract Estimate of the probable expense for fitting
the Vandalia in front of Barracks all commands of

Quantity		Rate	Per	Amount	Total
1144	Stone in Churns				
180	Sq. feet of Heavy comb work	16	CS	107 4	
40	Run of feet of Plaster	3	S	33 12	
1074	Plastering	8		20	
283-46	Cft of Oak wood	36	CS	36 4	
2500	Cft of Sawing	28	CS	708 65	
38 1/2	Excavating	7 5/4		91 24	
1944	Roofing	3	CS	7 36	
15 1/2	Sq of wood ceiling	11		213 135	
18	Bands for carriage front Bellows	12	S	23 12	
14	Tin Spouts	5		90	
	Iron nails	8	each	7	130 9 0
	Iron nails	10	each	123 6 4	

Total Estimate Price 1472

Executive Engineer's Office
Bellaire 5th April 1864

Mr. F. Fischer Capt. 20th Regt

Executive Engineer

Supv. Engineer
3rd Div

Bellary District
Military Station

77W975764

Estimate of the probable expense for
tinting the verandah
in front of Barracks
at Ramnagar

24/10/21

Details Estimate

Bellary District
Military Station
Estimate of the probable expense for tinting the wash house
at Ramnagar.

	Length	Breadth	Height	Superficial Contents	Cubic Contents
Filling in 2 sides Stony Comb work	18	1 1/2	3		81
Pointing interior and exterior walls	36		3	108	
Two Gables and Stony Comb work	32		4	128	
<u>Wood work</u>					
22 Rafters or 11 Couples	10	4	6		36-8
11 Cross Rafters	8 1/2	4	6		15-7
Rafters	720	3	1		15-2
<u>Darkwood</u>					
1 Granite Slab	4	1 1/2			
Roofing with flat and pottiles and Chumambardess	148	10		1480	
Carpenters for making Couples &c					
2 Carts for carriage of woodwork &c from Bellary					

3 Hues

New work Abstract
Military

Estimate of the probable expenses for fitting the track house
at Ramondroog.

Quantity		Rate Per	Amount	Total
81	Stone in Chumane	@ 16 Cfs	7 96	
108	Painting	7 2	1 34	
178	Heavy Sunk Tilework	3	24	
67 1/2	Oak wood	2 8	158 2	
4 x 12	1 Granite Slab	6	1 8	
400	Roofing with Flat & Pot Tiles & Chumane	@ 10	40	
403	Wood siding to full wood work	1 8	6 8	
	Carpenters for making cupolas		9	
3	Barry for Carriage from Bellary to Ramondroog	5	15	272 76
	Insurances for	@ 10	278 6	

Estimate of the probable expenses for fitting the track house at Ramondroog. 300

Executive Engineer's Office }
Bellary 5th April 1864 }
Mo. L. P. S. Capt. R. E.
Executive Engineer

General J. H. Col. R. E.
Sd. Eng. 3rd Div.

Bullsey District
Military Building

7V 1975/64

Estimate of the probable
expense for tiling the
wash-house at
Ramanandrap.

In 7V 4721

1472
estimate of tiling wash-house
at Ramanandrap
do for tiling wash-house
and hospital wing at do. 3

1331.

Camp Madanpalle
Supt. Engineer's Office
April 30/64

From

Lieut Col. E. Stirling R.E.
Supt. Engineer
3rd Division

To

The Secretary to Government
P. W. D.

Sir,

With reference to Order of Government
1823 dated 18th March 1864, I have the honor
to submit for approval 2 estimates
for margin for substituting tiles for thatch
to the temporary wash house at Ramanandrap,
and also to the verandah in front of the bar,
pavilion, and hospital wing at that station.

I am Sir,

Yours faithfully
E. Stirling

Supt. Engineer
3rd Division

To The Sup^r & Engr^s 3^d Div^s
 - Account^{ts} General
 - Cont^{rs} & and Prof^{ts} & Act^s
 - Military Department
 Dec^r 12th May 1864

X¹⁸⁶⁴

The Estimates are enclosed. No 1360
 To enable Government to allot the funds required during the
 current official year the Department Engineer will be requested
 to report whether any and what expenditure was incurred
 on the works of No. 30th April last in pursuance of the
 authority conveyed in G.O. No 833 dated 18th March
 1864.
 Enclosed
 11th May 1864

W^m 2352

1864
 Pro. of Gov^t for May
 1975
 The Sup^r & Engr^s 3^d Div^s

The Secretary & Government
 P. H. D.

No 331.
 Dated 30th April 1864
 Recd. B.

Enclosures 2.

Invoice for approval 2 lots.
 rates for taking brandah in
 port of Banach, and for taking
 the temporary work house
 remaining.

No 1360 - 11th May 1864.

With an Order