

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 1459	Press Mis.
Dated 19-5-1864	

Not to be folded or roughly handled

1K

*Proceedings of the Madras Government, Public Works Department,
19th May 1864.*

No. 444. Read the following Proceedings of the Madras Government in the Revenue Department:—

Approving of the Estimate of Rupees 2,400 for making }
certain additions and improvements to the old and new } (Here enter 11th May 1864, No. 813.)
Taluk Cutcherries at Ponany, Malabar District.

No. 445. ORDER THEREON, 19th May 1864, No. 1,459.

1. Communicated to the Superintending Engineer, 7th Division, for information and guidance.

• Under "Civil Buildings."

2. The cost of the additions and improvements will be met from the current year's Reserve.*
(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.

„ Accountant General.

„ Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

*Superintending Engineer
in charge of Palghat Quays*

Estimate of the probable expense for making alterations to the old and new School building at Ponce de Leon

Quantity		Particulars of Work	Unit	Rate	Amount	Total
<u>Containing Treasury</u>						
181		Cubfoot of Masonry work	@	15 "	27 "	
		Sp. bulkhead of wrought timber	@	1 "	5 "	
91		Sp. bulkhead of flooring with brick on edge	@	12 "	10 11 9	
234		Sp. bulkhead of plastering 2 coats in (human)	@	2 8 "	5 13 7	
		Remaining old work			1 13 8	57 "
<u>Police Quarters and Prison, from</u>						
		Reframing 1 Door and 2 Window frames	@	8 "	1 8 "	
		Callings out the wall, framing & air shafts	@	3 "	15 "	
		Reframing 2 Doors and 2 Windows	@	15 "	2 08 14	
138		Cubfoot of Masonry work	@	2 8 "	19 11 6	
760		Sp. bulkhead of plastering 2 coats in (human)	@	16 "	121 9 7	
29		Sp. bulkhead of wrought timber	@	3 8 "	336 6 5	
760		Sp. bulkhead of roofing with 14 ft. rafters	@	1 5 "	32 "	
940		Sp. bulkhead of new rafters & new purlins	@	16 "	3 "	768 10 6
		Reframing 2 Window frames and 2 shutters	@	15 "	109 11 3	
		Reframing 1 Door	@	3 "	36 "	
		Old building and Tobacco Store from			54 "	
736		Cubfoot of Masonry work	@	18 "	80 "	
		Callings out the wall & framing 2 Doors & 8 Windows	@	3 "	5 "	
		2 Doors & 8 Windows	@	10 "	10 "	
		1 Door	@	1 8 "	68 "	
		Reframing 2 pairs of Windows	@	3 "	20 "	
6288		Sp. bulkhead of whitewashing walls & ceiling	@	10 "	763 9 7	
		Reframing 1 flight of wooden stairs & hand rails	@	5 "	3 10 3 2	
636		Sp. bulkhead of roofing with 2 new rafters & new purlins	@	5 "	10 "	
		Reframing 2 pairs of Windows	@	5 "	82 4 "	1298 12 8
		Sp. bulkhead of whitewashing walls & ceiling	@			2118 12 2
		Sp. bulkhead of whitewashing walls & ceiling	@			281 3 11
Total Estimated Amount Repairs						2100 "

Olding, Sundries and Superintendence

Total Estimated Amount Repairs - 2100 "

Range
Office
5 Jan 1864

W. L. H. S.
Superintendent
in charge of P. & P. S. S.

SK

*Proceedings of the Madras Government, Revenue Department,
11th May 1864.*

No. 125. Read the following letter from Lieutenant-Colonel G. W. WALKER, R. E.,
Superintending Engineer, 7th Division, to Colonel C. A. ORR, R. E., Secretary to
Government, Department Public Works, Madras, dated Coonoor, 27th April 1864,
No. 403:—

SIR,
I have the honor to submit for sanction and for provision of funds from the Reserve of
1861-65, the accompanying Estimate of Rupees 2,400, the specification and plan attached to
which show that it is meant to provide subsidiary Jail accommodation, enlargement of the
Treasury, and extensive repairs to the roofs of the Talook Cutcherry and Record-room at Ponany,
according to the instructions given to the Supervisor of Palghat Range by the Collector in
person.

Referred to the Revenue Department.

CHEPPE,

4th May 1864.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P. W. D.

No. 125

ORDER THEREON, 11th May 1864, No. 813.

Approved.
(True Extract.)

Secretary to Government.

To the Board of Revenue.

Department Public Works.

Exd. S. T. Augustin.

277/1864 2nd 1864

Geo. H. Wood

Dr: 21039

No. of 6000 in the

Common Digits

Patent 11 2nd Mr.
Revised 16 3rd

22 21013

1864-1865 May 1864

Following are
amount of 21000 for
entire additions and
amounts 4000 and
new selling out
many, which are

With an order

277/1864 2nd 1864

1159

1864-1865

Communicated to the
Dept. of the Interior
and Guidance:

The cost of the additions &
improvements will be met from
the Department's yearly Reserve.

Under
"in Building"

1864-1865 May 1864

to the Dept. of the Interior

"and General"

"Construction"

1864

of the Dept. of the Interior