M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair 22-10-42.

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2799 Press Mis.

Dated 27-9- 18 84.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 27th September 1864.

No. 571. Read the following Proceedings of the Madras Government in the Military Department :—

Approving of the Estimate of Rupees 3,930 for adding a Ball Court to the Racket Court at Wellington, Coimbatore District. — (Here enter 17th September 1864, No. 3,276.)

No. 572. ORDER THEREON, 27th September 1864, No. 2,799.

Communicated to the Superintending Engineer, 7th Division. The work will be entered in the Budget of 1865-66.

(True Extract.)

(Signed) J. H. M. SHAW STEWART, Major, R. E.,
Deputy Secretary to Government.

To the Superintending Engineer, 7th Division.
" Controller of Public Works Accounts.
" Accountant General.

Exd, T. Cartledge.

Ordnance Survey

New Work

Estimate No 18 of 1864-5

Wilgherry Range

Coimbatore District

Adding a Ball Court to the Racquet Court at Wellington

39.

Sheet No	Contents	Particulars of work	Rate	Amount	Amount of each part
4	1120	Foundation to side walls			
25	4000	Side walls			
2	180	Retaining wall to floor			
	5300	Cft Brick in Chunam	30 " "	1590 " "	
"	4000	Sqft Plastering with 2 Coats of Chunam to side walls	8 " "	320 " "	
"	1800	Sq Ft flooring with granite in Chunam	80 " "	1440 " "	
"	887	Cubs of Earthwork for Excavation including blasting &c	1 " 4 "	221 12 "	
		Total			3571 12 "
		Sundries at 10 per Cent			358 4 "
		Grand Total			3930 " "

Madras Engineers Office
Wilgherries
Dated 19th August 1864

W Lucas Major
Executive Engineer

Specification
Amount of Estimate 3930 Rs

The additional side walls of the Racquet Court to be on an average of 25 ft in height above foundations which sunk 4 feet. The superstructure of the additional walls as the foundations to be of burnt brick in Chunam

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following letter:—

From the Superintending Engineer 7th Division, Coimbatore, 2nd September 1864, No. 108; to the Secretary to Government, Department Public Works.

I have the honor to submit for sanction, a Plan and Estimate of Rupees 3,930, for adding a Ball Court to the Racket Court at Wellington, for entry in the Budget of 1865-66, or for immediate execution from the sum of Rupees 75,000 sanctioned in the Supplemental Budget of 1864-65 for Artillery Barracks at Cannanore, the whole of which cannot be spent during the current year.

Enclosures (2) two.

2. The Plan and Estimate now submitted have been prepared at the request of His Excellency the Commander-in-Chief, communicated in a letter to me, No. 205 of 10th August 1864.

Referred to the Military Department.

(Signed) J. S. STEWART, Major, R. E.,
Dy. Secy. to Govt., P. W. D.

7th September 1864.

ORDER, No. 3276, *17th September* 1864.

Approved.

(True Extract.)

Deputy Secretary to Government.

To the Public Works Dept., with 2 enclosures.
Quarter Master General.

Exd. R. Stephenson.

Prio. to Telg. 18th Inst. 387

Copy of Letter Sent
Nº 1105

Copy of Cover to inclosure
Telg. Despatch

Telg. 17 Sept.
Recd 20 "

82.

Attorney General
Case of Rx 37 for Utility
Bill Court & the Parkhill Court
at Millington, Carmichael Co.

Nº 2799 - 27th Sept/64 -

Nº 2799

Communicated to the Supt Engineer Y. Division - The work will be entered in the Budget for 1865/66 -

To the Supt Engineer Y. Dn. Chairman 27th Sept/64
" Controller of P.W. Accts
" Accountant General

Dated 28th September

Nº 572