M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair 11 9 42

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 744 Press / Mis.

27-7-17.

Dated 11-3- 18 64

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
11th March 1864.

No. 276. Read the following Proceedings of the Madras Government in the Revenue Department:—

Approving of the Estimate of Rupees 263 for re-constructing the pandal of the inner Court of the Táluq Cutcherry at Salem. } (Here enter 3rd March 1864, No. 383.)

No. 277. ORDER THEREON, 11th March 1864, No. 744.

1. Communicated to the Superintending Engineer, 5th Division, for information and guidance.

2. The cost of the work now sanctioned will be defrayed from the source proposed by the Superintending Engineer.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division.
" Accountant General.
" Controller and Auditor of Public Works Accounts.

Exd. S. T. Augustin.

Fifth Division P.W. Salem District.

Salem Range

3

Abstract Estimate for a Pandal for the Inner Court of the Taluq kachari at Salem

Quantity or Number	Particulars	Rates Per	Amount	Amounts	Total
22	Stone beds. hammer dressed for posts	each	1 . .	22 . .	
22	Palmirah posts	"	2 . .	44 . .	
7 22/27	Cub. yards; brick in chunam	C. yds	3 8 .	24 10 .	
6 18/25	Squares; tiled roofing	Sqrs	20 . .	134 6 .	
6 9/100	" flooring	"	3 8 .	21 5 .	
16 11/12	Cub. feet; jungleewood wrought and put up	C. fts	2 8	42 4 8	288 10 .
	Sundries and Contingencies	cent	5 . .		14 6
	Total Rupees				303 . .
	Deduct Value of materials in hand Rs				40 . .
	Balance requiring sanction Rs				263 . .

Executive Engineer's Office
Salem 1st February 1856

D. R. Whitehead
Asst. Collector of Salem

J. E. Sabraon Capt.
Executive Engineer
Salem Range

Cent. Compd by

Cyore Dis No. 2068/26
Feby/64

5th Division P.W.
Salem District
Enclosure in a letter No. 143
of the 11th February 1864
From The Executive Engineer
Salem Range
To The Superintending Engr
5th Division P.W.
Salem

~~P.W.~~ 876/64

Dated 11th February 1864
Received 13 "

543.
Rev. ~~887~~/64.
P.W. 994/64.

Abstract Estimate for a pandal for the Inner court of the Taluq Kacheri at Salem.

Amount of Estimate Rs. 263

Proceedings of the Madras Government, Revenue Department, 3rd March 1864.

No. 40. Read the following letter from Captain T. E. GAHAGAN, R. E, Executive Engineer in charge of 5th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works, dated Salem, 26th February 1864, No. 2,061:—

SIR,

1 Plan.
1 Estimate.
1 Specification Report.

1. I have the honor to forward the accompanying Plan and Estimate (Rupees 263) for re-constructing the pandal of the inner Court of the Talook Cutcherry at Salem.

2. The old pandal being in a very dilapidated and unsafe state, was taken down a short time ago by the Range Officer for fear of an accident.

3. As the Collector approves of the work, and its early completion is of importance, I request that the amount of the Estimate may be sanctioned from the allotment of *Rupees* 2,000, made for minor new works in the Salem District from the current year's Reserve, and shall, in anticipation of sanction, order the preparation of materials to be proceeded with.

Referred to the Revenue Department.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P. W. D.

Chepauk,
1st March 1864.

No. 41.

ORDER THEREON, 3rd March 1864, No. 383.

Approved.

(True Extract.)

Secretary to Government.

To the Board of Revenue.
„ Department Public Works.

Exd. S. T. Augustin.

Nº 276. 277

Nº 7414.

Communicated to the
Supt Engineer 5.e Division for information
& guidance -

The Cost of the work
now sanctioned will be defrayed
from the source proposed by the
Supt Engineer -

[signature]

To The Supt Engineer 5.e Division Madras
Acct General
Controller & Auditor
P.W. Accts

Reports
Clearances
11th March 64

Dated 12th March

Nº 87

Keep the Original
in Draft Book

Approving of the Estimate of Rs 263 for reconstructing the Pandal of the inner court of the Valley Cutcherry at Salem -

With an order
Nº 7414 - 11th March 64 -

Nº 994

Rec.d of Govt in the
Revenue Dept

Dated 3 March

Received 5

E D Nº 383

Rec.d 7 Jany 1864 Dispte
Rec.d of Govt Madras