

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public. & Works DEPARTMENT.

G.O. No. 1380	Press Mis.
628-629	
Dated 22-5-	1868

Not to be folded or roughly handled

10-11-12

14

*Proceedings of the Madras Government, Public Works Department,
22nd May 1865.*

No. 428. Read the following Proceedings of the Madras Government in the
Revenue Department:—

Approving of the estimates amounting
to Rupees 252 and 27, for connecting
the old with the new Salt platform at
Authengurri, and for extending the
fence from the old to the new Salt
platform at Morekulum respectively,
in the Madura District. (Here enter 16th May 1865, No. 1,022.)

No. 429. ORDER THEREON, 22nd May 1865, No. 1,380.

CIVIL WORKS, No. 63.

* Rupees 750.

1. Communicated to the Superin-
tending Engineer, 8th Division.

2. The cost of the works will be met
from the allotment* for Minor New Works
under "Civil Buildings" in the Madura
District.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.
,, Accountant General.
,, Controller of Public Works Accounts.

Exd. S. T. Augustin.

Civil Buildings

Abstract Estimate No 170 of 1864/65.
District Madhura.

Work. Connecting the Old with the new Platform at Anthuram -

Quantity	Description of Work	Rate	Amount	Total
1812	Cubic yards of earth	2	2268	
	Lamping and Levelling		15	
	Curbing the Paw round the North & South		10	2518
	Chandries			8
	Total Estimate Rupees			2526

28th July 1864.

/Signed/ Ranganagar
Superintendent

/Signed/ I Ram Row
Deputy Collector

3 Range Office
Madhura 29 March 1865

/Signed/ W. H. Bywater
Conductor
Supervisor in ch 3 Range

/Signed/ J. W. Meyer
Captain
Executive Engineer in charge of S. E. Office
P. O. Du.

/Signed/ P. H. Meyer
Collector

Civil Buildings

Abstract Estimate N. 177 of 1064/65.
District Madhura.

New work

Work. Extending the fence from the old to the new Platform at Madhura.

Quantity	Description of work	Rate			Amount			Total		
209	Square yards of Fencing	"	2.	26	2.	26	2.	26	2.	26
	Surandies								"	14
	Total Estimate Rupees								27	14

30th June 1864.

Signed Shirovady Sagar
Superintendent

Signed J. Ram Row
Deputy Collector

3 Range Office
Madhura 29th March 1865

W. B. Mywater Conductor
Superintendent in charge 3 Range

Signed Captain
Executive Engineer in charge of S. E. Office
P. B. Su.

Signed
Collector

inclosed in a letter
from the S. E. Engineer in
charge of the S. E. Office of the
S. E. District to the S. E. District
1865 No. 21 -
to the S. E. District
S. E. District

1/1083/64 1/4233/65

No. 170 of 1064/65

1/1083/64 1/4233/65

estimate for connecting
the old with the new
platform at Madhura

estimate No 252

From 22nd May/65 to 21st June/65.

Proceedings of the Madras Government, Revenue Department,
16th May 1865.

No. 273. Read the following letter from Captain G. M. PAYNE, Executive Engineer in charge of Superintending Engineer's Office, 8th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Department Public Works, dated Madura, 3rd May 1865, No. 21:—

SIR,
I have the honor to forward, for the sanction of Government, two Estimates of Rupees 252 and 27, for connecting the old with the new Platform at Authengurrai, and for extending the fence from the old to the new Platform at Morekulum respectively, in the District of Madura; and to request that the amounts may be sanctioned from the sum of Rupees 750, under the head of Civil Buildings, for Minor New Works in that District—vide G. O. No. 361, 7th February 1865.

2 Estimates.

Referred to the Revenue Department.


FORT SAINT GEORGE,
9th May 1865.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P.W.D.

No. 274. ORDER THEREON, 16th May 1865, No. 1,022.

Separate Revenue, No. 22.
Salt.

Approved.
(True Extract.)


Acting Secretary to Government.

To the Public Works Department. *with 2 enclosures*
,, the Board of Revenue.

Exd. S. T. Augustin.

*Enclosure in a letter from
the S. Engineer in Charge of
the S. Engineer's Office & S.
dated the 3rd May 1865
to the Secy to Govt.
D. P. M.
No. 177 of 100th/65
C. A. Orr, 1739/65
Estimate for extending the
fence from the old to new
Platform at Morekulum
Estimate No. 27
Sum 222 May 1865 100th/65*

J. W. 1865

Mo. of Gov. 1865

in the Sen. 1865

27/65

1865

21/1380

22/1380

23/1380

for considering the

with the new

at the new

for by sending the

from the old

to the new

at the new

and

Civil War

21/1380

Comm. 25 the

Aug. 1865

2. The cost of the

wrote will be made

from the statement for

Union. From the

"C. P. Moulton," in the

Madison St.

21/1380

22/1380

23/1380

24/1380