

(1) Number of pages 12

(2) Date of repair 2/1/55

(3) Initials of the Referencer

# MADRAS RECORD OFFICE.

Government of Madras.

*Public works* DEPARTMENT.

|          |      |       |
|----------|------|-------|
| G.O. No. | 1421 | Press |
| 516-517  |      | Mis.  |
| Dated    | 27-5 | 1865. |

Not to be folded or roughly handled

*7/5*

14

---

*Proceedings of the Madras Government, Public Works Department,  
27th May 1865.*

---

No. 516. Read the following letter from Captain R. F. OAKES, R. E., Acting Superintending Engineer, 6th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Tanjore, 16th May 1865, No. 130:—

SIR,

1. With reference to Government Order No. 1,029, dated 19th April 1865, I have the honor to inform you that the matter was referred to Colonel Greenaway, the Executive Engineer of Trichinopoly,

1 Estimate. and that Officer reports that the rates allowed for roofing and timber work in the estimate of Rupees 4,900 for enlarging the Collector's Cutcherry at that station are those which prevail in the District, and which have been sanctioned in the case of the several Military works now in progress at Trichinopoly, and therefore cannot be reduced. The data for these rates are entered in the schedule forwarded with letter No. 2,926, of the 10th April 1865, from this Office.

2. The rates allowed in the estimate for Teak-wood half pannelled, and half venetian doors and windows, are given by Messrs. Horgan & Co. at Madras; at these rates wooden fixtures for all the Military buildings at Trichinopoly have been provided.

3. The cause of the rise in the prices of materials and rate of labor is attributed to the commencement of the Railway extension works.

4. The estimate is herewith re-transmitted for sanction.

No. 517. ORDER THEREON, 27th May 1865, No. 1,421.

CIVIL WORKS, No. 75.

1. Under the explanation afforded by the Superintending Engineer, 6th Division, the Governor in Council sanctions the estimate, amounting to Rupees 4,900, for certain additions proposed to be made to the Collector's Cutcherry at Trichinopoly to provide accommodation for the Paper Currency Department.

2. The work should be at once proceeded with, its cost being met from the Reserve under "Civil Buildings."

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,

Secretary to Government.

To the Superintending Engineer, 6th Division.

„ Accountant General.  
„ Controller of Public Works Accounts.  
„ Revenue Department.

Erd. S. T. Augustin.

Civil Buildings TRICHINOPOLY DISTRICT. *New Work*  
 Abstract Estimate No. of 1864:65. *q 1*  
 Work. Estimate for Additions to Collector's Court.  
 Cherry at Trichinopoly to give Room for the Paper Currency Dr. *Exhibit 3*

| Quantity. | Description of Work                                                                                                                              | Rate. |   |   | Amount. |    |   | Amount of Each Part |   |   |
|-----------|--------------------------------------------------------------------------------------------------------------------------------------------------|-------|---|---|---------|----|---|---------------------|---|---|
|           |                                                                                                                                                  | Rs.   | A | P | Rs.     | A  | P | Rs.                 | A | P |
|           | Adding 2 New Rooms 30x17 each South of the Deputy Collector's Room one below and one above with stairs                                           |       |   |   |         |    |   |                     |   |   |
| 8228      | Cft Brick in Mortar <i>per Cft</i>                                                                                                               | -     | 2 |   | 1728    | 8  |   |                     |   |   |
| 1644      | Suppl of Terra cotta Roof with Terrace Bricks on edge in Chumam & Course of Flat Laths Jally and 3 Coats of Superior Plastering <i>per sq ft</i> | 20    |   |   | 328     | 20 |   |                     |   |   |
| 2668      | Suppl of Roofing with Palmira bark Couplers for Piers & Cellar piers rafters & rafter flat and pan tiles and Chumam borders <i>per sq ft</i>     | 30    |   |   | 800     | 65 |   |                     |   |   |
| 1127 1/2  | Do of Flooring with Wall Bricks an edge in Mortar <i>per sq ft</i>                                                                               | 3     | 8 |   | 39      | 7  | 5 |                     |   |   |
| 319       | Cft of Oak wood wrought and hatched <i>per Cft</i>                                                                                               | 40    |   |   | 1252    |    |   |                     |   |   |
| 334 1/2   | Cft of Country wood <i>per Cft</i>                                                                                                               | 2     |   |   | 669     | 0  |   |                     |   |   |
| 6         | Pea Road 1/2 pannel and 1/2 Venetian Doors with Frames Iron works Com. <i>each</i>                                                               | 37    |   |   | 222     |    |   |                     |   |   |
| 10        | Do of Venetian Windows with Frames Iron Works Complete 5x3 each <i>each</i>                                                                      | 27    |   |   | 270     |    |   |                     |   |   |
| 7150 1/2  | Suppl of Plastering with 1 Coat of Chumam <i>per sq ft</i>                                                                                       | 1     | 8 |   | 107     | 4  | 1 |                     |   |   |
|           | Allowance for forming Masonry Steps                                                                                                              |       |   |   | 200     |    |   |                     |   |   |
|           | Remaining & parking of all Laid                                                                                                                  |       |   |   | 15      |    |   |                     |   |   |
| 300       | Roof of the 2nd Storey                                                                                                                           |       |   |   | 15      |    |   |                     |   |   |
|           | Suppl of Breeding Ballast roads <i>per sq ft</i>                                                                                                 | 5     |   |   | 15      |    |   |                     |   |   |
|           | Painting Doors and Windows with 2 Coats of Red paint mixed with Mado Oil                                                                         |       |   |   | 50      |    |   |                     |   |   |
|           | Grass seed and Filling                                                                                                                           |       |   |   | 35      |    |   |                     |   |   |
|           | Sumdries and Contingencies                                                                                                                       |       |   |   | 209     | 15 | 9 |                     |   |   |
|           | Total Estimate Rupees                                                                                                                            |       |   |   | 4900    |    |   |                     |   |   |

Trichy Exco. Engrs Office  
 Trichinopoly 22 Feb 1865  
 A. H. M. S. S. Captain  
 Executive Engineer of  
 Trichinopoly

Civil Buildings

TRICHINOPOLY DISTRICT.

New Mark 34

Detailed Estimate No. of 1864-65

k. Estimate for additions to Collector's Cutcherry at Trich. -  
to give Room for the Paper Currency Department.

| Particulars of Work.                                                                                          | Measurements in Feet and Inches     |                 |                      | Contents. |
|---------------------------------------------------------------------------------------------------------------|-------------------------------------|-----------------|----------------------|-----------|
|                                                                                                               | Length                              | Depth or Height | Breadth or Thickness |           |
| Adding 2 New Rooms 30 x 17 each<br>South of the Deputy Collector's Room<br>one below and one above with steps |                                     |                 |                      |           |
| Foundation to main Walls                                                                                      | 102                                 | 6               | 3                    | 1836      |
| Do to 13 Verandah Pillars<br>including 2nd Pillars                                                            | 34 1/2                              | 6               | 2 1/2                | 517 1/2   |
| 13 ascending to main Walls                                                                                    | 102                                 | 1               | 2 1/2                | 255       |
| Do to Verandah Pillars                                                                                        | 28                                  | 1               | 2                    | 56        |
| Raising Walls & Stairs                                                                                        | 109                                 | 2               | 2                    | 436       |
| Main Walls alone                                                                                              | 102                                 | 13 1/2          | 2                    | 2754      |
| Blacking over Arch Way                                                                                        | 10                                  | 9               | 2                    | 180       |
| Verandah Pillars above                                                                                        | 21 1/2                              | 12 1/2          | 1 1/2                | 403 3/8   |
| Cornice                                                                                                       | 140                                 | 3/4             | 1                    | 105       |
| 2nd Story                                                                                                     |                                     |                 |                      |           |
| Main Walls on 4 sides                                                                                         | 102                                 | 12 3/4          | 1 1/2                | 1950 3/4  |
| 13 Verandah Pillars including 2nd Pillars                                                                     | 17 1/2                              | 8               | 1 1/2                | 172 1/2   |
| Raising Gables of the old and new Room                                                                        | 21                                  | 6               | 1                    | 126       |
| Doors & Windows                                                                                               | 6 Doors 3 1/2 x 7 x 1 1/4 = 257 1/2 |                 |                      |           |
| 10 Windows 3 1/2 x 5 x 1 3/4 = 306 1/4                                                                        |                                     |                 |                      |           |
| Total of 2nd Story                                                                                            |                                     |                 |                      | 8791 7/8  |
| Total of 1st & 2nd Story                                                                                      |                                     |                 |                      | 563 7/8   |
| Total of 1st & 2nd Story                                                                                      |                                     |                 |                      | 8228      |
| Raising Terrace Roof with Terrace<br>Ducks on edge & Course of flat Tiles                                     | 34                                  | 21              |                      | 714       |
| Plastering & Coats of Superior Plastering                                                                     | 72 1/2                              | 7 1/2           |                      | 930       |
| Total of Terrace Roof                                                                                         |                                     |                 |                      | 1644      |

Estimate for additions to  
Collector's Cutcherry at  
Trichinopoly to give room  
for the Paper Currency  
Department.  
Date Dec 1900-0-0





no 11, 21-24 Nov 1865

With an Order

No 516-517

Examine the case  
of the railroad for  
loading and unloading  
in the volume of 1890  
for enlarging the collector  
cutting at Richmond

Enclosure 1

No 2130

Dec 16  
Rec'd 19  
May 1865

To the Secretary of the  
U.S. Department of the Interior  
Washington  
D.C.  
1865

61