

(1) Number of pages 1

(2) Date of repair 23/6/1865

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 1750	Press Mis.
571-573	
Dated 23 6 1865	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
23rd June 1865.*

Read the following papers :—

No. 571. From Captain G. M. PAYNE, Executive Engineer, in charge of Superintending Engineer's Office, 8th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Butlaguntah, 10th April 1865, No. 3,104.

SIR,

1 Plan.
3 Abstract estimates.

Referring to G. O. Nos. 1,494 and 1,805, of the 21st May and 21st June last, I have the honor to forward for the sanction of Government

three estimates for the following works in the District of Madura :—

	RS.
1 For converting Moonsiff's Court into a Tálug Cutcherry at Dindigul.	740
1 For constructing a new Police Station house attached to proposed Cutcherry at do.	1,800
1 For constructing a Cook-house and Privy in rear of new Police Station	290

Referred to the Revenue Department.

FORT SAINT GEORGE,
19th April 1865.

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government, P.W.D.

Transferred to the Judicial Department.

21st April 1865.

(Signed) J. D. SIM,
Secretary to Government.

Referred to the Inspector General of Police for his opinion as regards the accommodation proposed for the Police and persons in custody.

FORT SAINT GEORGE,
26th April 1865.

(Signed) A. J. ARBUTHNOT,
Chief Secretary.

No. 572. Memorandum from the Acting Under Secretary to Government, Judicial Department :—

(Here enter 10th June 1865, No. 243.)

From W. ROBINSON, Esq., Inspector General of Mofussil Police, to the Honorable A. J. ARBUTHNOT, Chief Secretary to Government, Fort Saint George, dated Madras, 1st June 1865, No. 1,057.

SIR,

1. With reference to letter No. 3,104, dated 10th April 1865, referred to me for report, the local Officers report that the accommodation proposed to be added to the Tálug Office at Dindigul will suffice for the Police.

2. I have countersigned the plan.

3. I beg to remind the Government that the old station house at Dindigul was sold by the Collector for 1,800 Rupees. I trust therefore that no deduction will be made from the building grant of this year for the District, in order to meet the cost of these additions. The grant will scarcely suffice for the urgent requirements of the year.

Proceedings of the Madras Government, Public Works Department,
23rd June 1865.

No. 573.

ORDER THEREON, 23rd June 1865, No. 1,750.

CIVIL WORKS, No. 90.

1. The Governor in Council sanctions the estimates submitted by the Officer in charge of the Superintending Engineer's Office, 8th Division, for the undermentioned works in the Madura District:—

1st.—Converting Moonsiff's Court House at Dindigul into a Taluq Cutcherry 740

2nd.—Constructing a new Police Station house attached to do. ... 1,800

3rd.—Do. a Cook-house and Privy in rear of Police Station... 290

2. The cost of the first and third of these works will be charged to the Reserve under "Civil Buildings."

3. The Government are unable to allot any funds for the second work and, if the sum realized by the sale of the old Station House at Dindigul be not available, it must either be deferred till 1866-67 or be carried out from the current year's Budget assignment for Police buildings.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.
" Controller of Public Works Accounts.
" Accountant General.
" Revenue Department.
" Judicial do.

Exd. S. T. Augustin.

Genl Dept

No 1057

From

Chief Office of the Insp Genl of Police

Madras, 1st June 1865

3

W. Robinsons Esquire

Inspector General of Police

To

The Honourable J. J. Schuttnick

Chief Secretary to Govt

Fort Saint George

Sir

With reference to letter no 3104 dated 10th April 1865 referred to me for report, the Local officers report that the accommodation proposed to be added to the Taluq office at Dindigul will suffice for the Police.

2. I have countersigned the Plan

3. I beg to remind the Government that the old Station House at Dindigul was sold by the Collector for 1,800 Rupees. I trust therefore that no deduction will be made from the Building Grant of this year for the District, in order to meet the cost of these additions. The grant will scarcely suffice

5
suffice for the urgent requirements of the
year.

I have the honor to be

Sir

Your most obedient servant

Woburn

Inspector General of Police

Abstract Estimate No 172 of 1861. - 65.
 District & names. Saling & Indrag.
 Work. — Converting. Kousiff's Court into a Saling Catehery.

Quantities	Description of work.	Rate	Amount	Amount of each part.
	<u>Repairing Roof</u>			
9 1/2	Sq ^{re} Removing Roof from West side of South end of building	6	3 10 2	
9 7/10	— " — Relaying do with 1/2 more Sal. m ^{ch} rah repairs & 1/10 more Flat & Pan tiles.	1 8	1 3 10 3	
	Sundry repairs from 1/2 part of Roof		7 11 5	3 5
	<u>Constructing Treasury 9 x 9</u>			
6 9 3/4	6 3/4 3rd Removing Brick work	6	2 5 8	
11 7/8	— " — Rough Stone in Chumam	1 12	2 6 6	
15 21	— " — Brick in Chumam	3	55 13 6	
10 1/2	6 3/4 3rd Kangay wood.	3	57 1/2	
11 25	Sq ^{re} of Terrace roofing, with 1 Course of Terrace brick, 3" of brick jelly in Chumam, 3 Courses of Flat tiles & Plastering above & below with 2 Coats of Chumam	12	18 11 6	
81 100	— " — Paving with 8" Sq ^{re} bricks & levelling concrete beneath	6 8	5 1 3	
18 8 100	— " — Plastering with 2 Coats of Chumam	2 8	17 15 5	
	1" Pair of Iron (Flat 2" x 1/2") br ^{ass} bars			
	Floors (6 Bars) (3' x 6')	25	25	
	Excavating foundation 1/2		16 7 2	2 25
	<u>Record Room Roof</u>			
7 6 1/2	6 3/4 3rd Removing wall.	6	2 10 10	
1 5	— " — Rough Stone in Chumam	1 12	2 11 7	
6 7/8	— " — Brick in mud	2 1/2	15 7 6	
3 27	— " — Brick in Chumam	3	9 8 8	
8 1 1/2	Sq ^{re} of Plastering with 2 Coats of Chumam	5 8	12 1 10	
70 82 1/2 100	— " — Whitewashing with 2 Coats of Chumam	3	13 3 6	
	Fixing Door & Window taken from North end of building, excavating foundation & minor repairs to Walls		14 8 8	
	<u>Shelves for Records</u>			
	8 Frames for 5 Shelves 2 1/2 x 9 1/2 (near inner wall) Country wood Complete	6	48	
	Carried Over		48	350

Oct 9 36.

Feb 21 1865 Report
 in 1865/66

The District Surgeon
 of the District

The Chief Secretary
 to Govt

The District Surgeon
 of the District

Letter 14 June 1865
 Received 22. —

No 1057 of 1865
 Enclosure 4, returned

Report relative to the
 proposed reconstruction

of the school at the Saling
 Office at Saling

that no objection can be
 made from the present year's

grant to meet the cost of
 these alterations.

Done at Saling 11th June 1865

Superintendence

Total Estimate Rupees	780	"	"
-----------------------	-----	---	---

1 Signed / B Sanderson
Telling Queen D.P.W. Disign

2^d Range of Pies.
Pulmanworth. }
11th December 1864. }

Antony Captain
 Executive Engineer in charge of S. E. Office
 of Division

H. Living
Collect

Rev = 1028/65
~~1028/65~~ 1028/65
1028/65

100-10349.

Rev = 1028/65

2/25/64

63

Ms. A. 9.2. 172 of 1084/65

Admitted September 26

Chadron District

Concluded last night

overriding all others.

Richard A. 786-1

Dec 23^d 1845

22/05/2002

Quantities	Description of work.	Rate	Amount	Account of each part.
10 ² / ₂₅	Sq ^{re} Removing roof from north end of building	12	7 9	
15 ²⁴ / ₂₅	Roofing to main building with Country wood rafters & other beams, bamses, paper, Slab & Saw tiles, nails &c per Sq ^{re} at.	27 12	412 14 3	
11 ³ / ₂	Roofing to verandah with Slab & Saw tiles Country wood rafters, bamses, paper at.	21	246 12	
16 ¹ / ₁₈	62 feet Bressumers for Country wood at.	21	93 3 7	
39 ¹ / ₂	Brick Removing walling at.	6	14 11 6	
98 ⁸ / ₈	Rough Stone in Chumam at.	1 12	171 11 6	
99 ³ / ₄	Do in Ind at.	1 1	12 11	
15 ² / ₂₇	Brick in do at.	2 4	23 14 3	
27 ⁷ / ₈	Do in Chumam at.	3	83 10	
100	Rem 9 feet Pillars 2 1/2 x 1 1/2 ft Diameter inclusive 2 chaf 3 stones at.	1	40 8	
81	Do 12 x 1 1/2 do inclusive top footing and stones Plaster at.	15	76 15	
146 ³⁷ / ₁₀₀	Sq ^{re} Plastering with 2 Coats of Chumam at.	2	104 5 6	
16 ⁸⁷ / ₁₀₀	Paving with 8' Square bricks & levelling Courses beneath at.	6 8	109 10 6	
3	Doors (3 1/2 x 6) Vangay wood with 7 Iron bars & Shutter fittings Complete at.	23	69	
1	Do (3 1/2 x 6) Batten door Complete at.	16	16	
3	Windows with 8 Iron bars & Shutter for Vangay wood Complete at.	18	54	
2	Do Batten Shutter Vangay wood Complete at.	12	26	
			1714	8
S. T. S. Foundation Ref			85	7

Excavating foundation - 845

Totals Estimate Papers	1800	a
------------------------	------	---

Captain J. B. Scinderson.
 Executive Engineer in ch. of S. & C. Office. Telling Quarter D.P.W.
 2^d Range Office. }
 14th December 1881 } *Wm. Scinderson*
 Collector. } *A. J. W. Executive Engineer* *Scinderson*

District Shadurva. Taluk Dindigul

(Works) — Constructing a Cook-house $15\frac{1}{2} \times 10$ & Privy 12×10 in rear of New Police Station. 11.

Quantities	Description of work.	Rate	Amount	Amount of each part
16 22 1/2	Large Rough Stone in Chumam ——— at	1 12.	90	14 3
6 1 1/2	Do. ——— in mud. ——— at	1 4.	68	10 9
5 1 1/2	Brick in Chumam ——— at	3 .	29	4 .
9 3/4	Squares Plastering ——— at	2 .	37	12 8
18 8 1/2	Do. ——— Flooring with brick jelly in mud at	1 4.	3	4 3
2 6 1/2	Do. ——— Roofing with Palmyra rafters,			
5 11/25	Flat & Pan tiles taken from north			
	end of Catchery & new bamboos perpers at	6 .	32	10 3
9 7/10	Caput Country wood wall plates ——— at	2 .	18	6 .
12	2 Platten doors 3' x 6' Country wood completed	10 .	20	-
	2 Iron Stained oval windows each Diameter 12 1/2	1 8.	12	-
	Excavating foundation for ———			
	Total Estimate Expenses ———			

2^d Range Office
Pulaski Co. W. Va.
14th December 1864.

Signed J. B. Sanderson
Treasurer D.P.W. District

Wm. L. L. L. *Sept. 1882.*
Off. Executive Engineer

Platt Rogers Lydell
Executive Engineer in charge of Sigsbee
P. & W. Co.

W. L. Lundy
Collection

23rd Dec 1871
St. John 1952

Dec 13th of 1845
 1845

1028-65-
7774849/26

1/3/50/16

I received letters to my
 Constructing a new fire
 Station since a black
 to harbor Cuthbert
 in Bridgeport.
 I delivered the 1800-
 1800's down 150-200 1922
 1800-1800
 1800-1800

13

No. 243. *Judicial* DEPARTMENT.
MEMORANDUM.

*From the Executive
Engineers in charge
of the Office of En-
gineering, S. Dim., dated
10 April 65. N. 3/04.*

Under to Govt.
The Chief Secretary has the honor to
return the letter noted in the margin, together
with the Plan and Estimate which accompanied
it for the

and to *furnish* inform Colonel Orr that he sees no
objection to the Plan, with the accompa-
nying letter in original from the
Inspector Genl. of Police, dated
1st instant N. 1057.

Fort St. George,
10 June 1865

*J. Porand
As. Under Secretary*

To
The Secretary to Government,
Public Works Department.

Recd - 1028/65

10/3/56/65

10-1/74 of 10/65

10/2/100/65

*Revised & Details taken
for Constructing Coll. house
15/12 x 10 x 10 x 10
in rear of new Police
Station.*

*Revised 10/2/65
James's Lane, 15-16-17-18-19-20*

*Recd 10/2/65
10/2/65*

21 May / 63 - 1494.

1865 Depo
 Pro-⁶ for time
 No. 2100

Names from the S. J. Under
Seying to Good Luck.

Dette

27th June

Rec'd 12 5

850 17.40.

8. 2. Returning letter
from the Sup^r. Cong^{rs} 28th
Dec and the Plan & Estimate
which accompanied it &
forwarding one from
the Insp^r Gen^l of Police
stating that no de-
-duction can be made
from the current year's
grant to meet the cost
of the proposed accom-
modation to be added
to the Salisb^y Cemetery
at Dindigul, Madras
District.

22-1450-23rd Dec 1865-

3104.

Sup. 2. Engineer's office, 6th Division
Dated June 10th April 1865

Captain G. B. Page 15
Es Engineer in charge of Sup^d Engineer's office
of the American

Colonel. C. A. Cor. R. E.
Secretary to Government P. W. D.

Encl. 4.

1 Plan

3. Abstract

Estimate

Referring to G. O. No. 1494 and
1865 of the 21st May and 21st June last, I have
the honor to forward for the sanction of Government
3 Estimates for the following works in the
District of Madwar.

1 for converting Municipal Court into a Police
Court at Lindigul ————— Rs 740

1 for Constructing a new Police
Station house attached to proposed
Cutebory at ————— Rs. 1800 —

Cutbury at — — —
 12 for Constructing a Cook house
 and Spring in rear of new Police station. 290.
 9435

Thank you

Robert Paine Captain
Executive Engineer in charge of
Superintendent Engineer's Office

Civil Works

Public Works Dept

17

No 1750

Proceedings of the Madras Government,
Under date 11th 23rd June 1865

Read the following

From the Executive Engineer in
charge of Sdy Engineer Office S. D.
Submits for sanction, three
estimates amounting together to Rs 1220,
for converting Moonisf's Court into a
Talook Culebary for constructing a
new Police station House to the above
Puteherry at Dindigul, Madras Dist.
Under
Mem: from the Dy. Secretary
to Civil Judicial Dept. (Here enter 10 June 1865
No 936.)

The Governor in
Council sanctions the estimate
submitted by the Officer
in charge of the Sdy Engineer
Office S. D. for the undermentioned works
in the Madras District

1. Converting Moonisf's Court House
at Dindigul into a Talook Puteherry #740
2. Constructing a new Police
Station House attached to it Rs 1800
3. Do a lock house and
Police Station 290

MD

How

21. May 64 No 511. 512 0.11
" 21. June " " 451-452 0.11
22. 16. June 1865 No 132/3
23. 16. June 1865 No 132/3
Referred to the
Revenue Department
Under Mr. Collett
24. 16. June 1865
19. April 1865
Transferred to
the Judicial Dept.
25. 16. June 1865
26. 16. June 1865
27. 16. June 1865

28. 16. June 1865
29. 16. June 1865
30. 16. June 1865

21. May 64 No 511. 512 0.11
" 21. June " " 451-452 0.11
22. 16. June 1865 No 132/3
23. 16. June 1865 No 132/3
Referred to the
Revenue Department
Under Mr. Collett
24. 16. June 1865
19. April 1865
Transferred to
the Judicial Dept.
25. 16. June 1865
26. 16. June 1865
27. 16. June 1865

Referred to the Dy. Secy.
too much of Police for
his officers as regards
the accommodation pro-
vided for the Police &
persons in custody.
28. 16. June 1865
29. 16. June 1865
30. 16. June 1865
31. 16. June 1865
32. 16. June 1865
33. 16. June 1865
34. 16. June 1865
35. 16. June 1865
36. 16. June 1865
37. 16. June 1865
38. 16. June 1865
39. 16. June 1865
40. 16. June 1865
41. 16. June 1865
42. 16. June 1865
43. 16. June 1865
44. 16. June 1865
45. 16. June 1865
46. 16. June 1865
47. 16. June 1865
48. 16. June 1865
49. 16. June 1865
50. 16. June 1865
51. 16. June 1865
52. 16. June 1865
53. 16. June 1865
54. 16. June 1865
55. 16. June 1865
56. 16. June 1865
57. 16. June 1865
58. 16. June 1865
59. 16. June 1865
60. 16. June 1865
61. 16. June 1865
62. 16. June 1865
63. 16. June 1865
64. 16. June 1865
65. 16. June 1865
66. 16. June 1865
67. 16. June 1865
68. 16. June 1865
69. 16. June 1865
70. 16. June 1865
71. 16. June 1865
72. 16. June 1865
73. 16. June 1865
74. 16. June 1865
75. 16. June 1865
76. 16. June 1865
77. 16. June 1865
78. 16. June 1865
79. 16. June 1865
80. 16. June 1865
81. 16. June 1865
82. 16. June 1865
83. 16. June 1865
84. 16. June 1865
85. 16. June 1865
86. 16. June 1865
87. 16. June 1865
88. 16. June 1865
89. 16. June 1865
90. 16. June 1865
91. 16. June 1865
92. 16. June 1865
93. 16. June 1865
94. 16. June 1865
95. 16. June 1865
96. 16. June 1865
97. 16. June 1865
98. 16. June 1865
99. 16. June 1865
100. 16. June 1865

19

The Government are unable to allot any funds for the secret work and, if the same realized by the sale of the old Station House at Sindigul be not available, it must either be deferred till 1866/67 or be carried out from the current Genis Budget-apportionment for Police Buildings—

To the Sup^{ts} of the
- - - - -
- - - - -
- - - - -
- - - - -
- - - - -

Sept. 26th 1896

No 1900
No. of the Enclave
Deduced from

c 16 June 1865 - Qd. 19th