

(1) Number of pages 12

(2) Date of repair 17-8-65

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works

DEPARTMENT.

G.O. No.	2392	Press
		Mis.
423-424		
Dated	17-8-	1865.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
17th August 1865.*

No. 423. Read the following Proceedings of the Madras Government in the
Military Department:—

Approving of the estimates amounting
to Rupees 2,867, submitted by the
Superintending Engineer, 7th Division, for alterations and improvements
to Military Buildings at Wellington,
Coimbatore District. (Here enter 11th August 1865, No. 2,962.)

No. 424. ORDER THEREON, 17th August 1865, No. 2,392.

MILITARY WORKS, No. 34.

1. Communicated to the Superintending
Engineer of the 7th Division.

2. The cost of the works will be charged against the Reserve under
"Military."

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer of the 7th Division.

.. Accountant General.
.. Controller of Public Works Accounts.
.. Military Department.

Exd. S. T. Augustin.

Recd. 30 June 1865
Exd. S. T. Augustin

Military Estimate No 12 of 1865. 66
 New York
 38
 Work. Fixing down Balustrades to the outsteps of the
 Barracks and Married men's quarters at Wellington.

Measurement				Particulars of work	Rate	Amount	Amount
Q	B	H	Notes			per foot	per foot
32'	1			2 Rods w ^g 192 lbs			
2	1			5 Bolts w ^g 30 lbs			
2 1/2	1			5 Bolts w ^g 37 1/2 lbs			
				Country iron 4 lbs			
				4 Rods w ^g 36 lbs			
				299 1/2 lbs iron	" 2 "	37 1/2 "	
				2 lbs lead	" 4 "	" 8 "	
2	5 1/2			10 wooden bricks	2 "	" 13 "	
				1 Parah mortar	2 "	2 "	
				3 D ^r Charcoal	" 8 "	18 "	
				1 Mound Paddy Bush	" 6 "	" 6 "	
				6 Smiths	" 13 "	4 14 "	
				3 Hammermen	" 46 "	" 136 "	
				6 Bellows Boys	" 26 "	" 156 "	
				1 Carpenter	" 13 "	" 13 "	
				4 Bricklayers	" 113 "	2 13 "	
				5 Cooks	" 4 "	14 "	
				For one Balustrade - Manact ^r		54 26	
				(D ^r 22 more)	D ^r	1191 7	1245 96
26'	1			2 Rods w ^g 156 lbs			
2	1			5 Bolts w ^g 30 lbs			
2 1/2	1			5 D ^r w ^g 37 1/2 lbs			
3	1			4 Rods w ^g 36 lbs			
				Country iron 4 lbs			
				263 1/2 lbs iron	" 2 "	32 15 "	
				2 lbs Lead	" 4 "	" 8 "	
9	4	2		5 1/2 10 wooden bricks	2 "	" 13 "	
				1 Parah mortar	2 "	2 "	
				3 D ^r Charcoal	" 8 "	18 "	
				1 Mound Paddy Bush	" 6 "	" 6 "	
				6 Smiths	" 13 "	4 14 "	
				3 Hammermen	" 46 "	" 136 "	
				6 Bellows-boys	" 26 "	" 156 "	
				1 Carpenter	" 13 "	" 13 "	
				4 Bricklayers	" 113 "	2 13 "	
				5 Cooks	" 4 "	14 "	
				From Balustrade Manact ^r		49 166	
				11 more		546 36	
				4 Iron Rods into Lantern & D ^r	30 "	120 "	416 14 "
				Manact ^r out of estimate		1962 4 12	
				Total of Estimate		4988	
						2012 "	

John W. H. M. G. G.
 Commenced 1st Feb 1866

Executive Engineer
 Wellington
 30 June 1866
 J. W. H. M. G. G.
 Executive Engineer

2019/2020

Ms. A. 9.2.3. 1/15-18/18

of (H.C.)
 Guilford County
 Grantham District
 lying between the
 other waters of the
 Districts previously
 named Grants of the
 National W. 12 of 1865
 Vermont 2072 C.B.

M. D. No. 3848 of 1865

31036
977-2008/55

11-25-1865/66

June 6th 1864

Richard

99/52816 9206-73

Estimate of No 13 Pros. for
Brighams range.
Summit of District

Mr W. during the present Spring ^{several} ~~their~~ ^{the} case attached to the Court room of the Senate at Wellington with a straight and

[illegible]

Executive Engineers Office
Puducherry
Pattanam 20 June 1966

5/18
Mr. Wm. McKee, R. G. Y.
Superintendent
Electric and Engineering
Department
Washington, D. C.

Ms. A. 9. 2. 1865/66

Executive Engineer's office
Kilgobbin
Cotacambú 30 June 1865
Walker
Sup Eng.

MILITARY DEPARTMENT.
PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers :—
From the Superintending Engineer, 7th Division, Coimbatore, 27th July 1865,
No. 72; to the Secretary to Government, Department Public Works, Madras.
From the Army Head Quarters, I have the honor to submit for
improvements to Military

From the Superintending Engineer, No. 72; to the Secretary to Government, Department Public Works, Madras.

Under instructions from Army Head Quarters, I have the honor to submit for sanction, the undermentioned Estimates for alteration and improvements to Military Buildings at Wellington, viz:—

Alteration of the night Privies.. .. .	Rs. 420
Alteration of the Staircases of the night Privies.. .. .	435

1	Altering the spiral Staircases of the night Privies.....	Rs. 420
2	Do. of the Cook-rooms.....	„ 435
3	Fixing Balustrades to the out-steps of the Barracks and married Quarters.....	„ 2,012
	Total	„ 2,867

2. I look upon the work to be carried out under the first two Estimates, as positively emergent. And I am instructed that His Excellency the Commander-in-Chief is of opinion, that it is most expedient that the additional security to be obtained by carrying out the third, should be provided; I have therefore the honor to recommend that funds for all three be provided from the Reserve under "Military."

Referred to the Military Department.
(Signed) C. A. ORR, Colonel, R. E.,
Secy. to Govt., P. W. D.

1st August 1865.

ORDER, No. 2962, 11th August 1865.
Approved.
(True Extract.)

Hamilton Hoag
Deputy Secretary to Government

To the Public Works Department, with 3 Estimates. *20 spare copies.*
 " Quarter Master General.

707 1865 Departo
Pro. of Govt. for August
No. 3036

Pro. of Govt. in the
Mily Departo

Of " } Augt
Recd 15 }

30.1 No. 2962

Preparing of
the estimates amounting
to Rs. 2867 submitted by
the Supy. Engrs 7th for
alterations and improve-
ments to Military Build-
ings at Wellington
Coimbatore Dist.

no 2392-17th Augt/65

Encl

No. 420-424

no 2392

Communicated to the Superintending Engineer

of the Division

2 The cost of the work will be charged against

The Supy. Engineer
of the Division
Accounts under "Military"

Controlled by the Secy of
Military Department

Done 18th August 1865
J. B. S. S. S.