

(1) Number of pages _____

(2) Date of repair 1-16-44

(3) Initials of the Referror _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <u>2404</u>	Press Mis.
<u>447-448</u>	
Dated <u>18-8</u>	<u>1865</u>

Not to be folded or roughly handled

(1) Number of pages _____

(2) Date of repair 1-16-44

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <u>2404</u>	Press Mis.
<u>447-448</u>	
Dated <u>18-8</u>	<u>1865.</u>

Not to be folded or roughly handled

15

*Proceedings of the Madras Government, Public Works Department,
18th August 1865.*

No. 447. Read the following letter from Colonel A. J. M. BOILEAU, R. E.,
Superintending Engineer, 4th Division, to Colonel C. A. ORR, R. E.,
Secretary to Government, Public Works Department, dated Madras,
10th August 1865, No. 1,324 :—

SIR,

1. I have the honor to submit, for the sanction of Government, twenty-two
estimates as per accompanying list for
certain works in connection with the
Kumbum Kal Channel, which forms part
of the Palar Project in Conjeveram Taluq, Madras District, amounting in the aggregate to Rupees 7,828. The works are reported by Mr. Sub-Engineer Maitland to be very necessary for the safety of the tanks fed by the Kumbum Kal Channel.

2. There is a sum of Rupees 8,703 entered in the current year's Budget for the Palar Project, out of which Rupees 2,988 have been already allotted for works remaining incomplete on the 30th April 1865, leaving a balance of only Rupees 5,715 to meet the costs of the above estimates, which I beg to recommend may be allotted for expenditure during the current year.

3. The remaining sum if absolutely required in this year will eventually be applied for from any savings that may be available.

List showing the Estimates submitted for sanction in connection with the Kumbum Kal Project.

No.	Names of works.	Amount.
1	Yashechier large tank and calingulah...	RS.
2	Re-constructing 8 and 17 yards sluices to do. ...	880
3	Yashachier Madavan tangul ...	393
4	Kanam tangul ...	73
5	Restoring Thodier Karakam tangul, and constructing 7 yards sluice	193
6	Thodier large tank front slope and revetment	184
7	Constructing a calingulah of 10 yards to Seruvanjeer Katari tank ...	500
8	Do. do. of 12 yards to Paradur tank ...	400
9	Masonry falls and sluices, &c., attached to the Kumbum Kal	440
10	Improving Nelvoy tangul, and constructing 6 yards sluice ...	290
11	Seruvanjeer and Nattarasumpett Hissa tank and 3 sluices ...	316
12	Constructing 6 yards sluice, and 12 yards calingulah to do. ...	1,117
13	Seruvanjeer Katari tank	516
14	Do. Buderu do. ...	530
15	Sandamungalum do. ...	338
16	Re-constructing two 8 yards sluices do. do. ...	310
17	Sandamungalum Arasen tangul...	190
18	Constructing 5 yards sluice to do. ...	144
19	Sandamungalum Pith tangul ...	70
20	Constructing 6 yards sluice to do. ...	109
21	Aureavakum tank bund, and 8 yards sluice ...	76
22	Constructing 6 yards sluice, and 8 yards calingulah to the tank ...	334
	Total ...	7,828

MADRAS,
10th August 1865.

(Signed) A. J. M. BOILEAU, Colonel, R. E.,
Superintending Engineer, 4th Division.

*Proceedings of the Madras Government, Public Works Department,
18th August 1865.*

No. 448.

ORDER THEREON, 18th August 1865, No. 2,404.

CIVIL WORKS, No. 61.

1. The Governor in Council sanctions the estimates submitted with this letter, amounting to Rupees 7,828, for works required in connection with the Kumbum Kal Channel in the Madras District.

2. The outlay on the works during the current year will be charged against the allotment for the Palar Project, of which the Kumbum Kal Channel forms an integral part.

3. The estimates should have been corrected, so as to correspond in amount with the entries in the List enclosed in the Superintending Engineer's letter.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel R. E.,
Secretary to Government.

To the Superintending Engineer, 4th Division.
" Accountant General.
" Controller of Public Works Accounts.

Exd. S. T. Augustin.

*N^o 1324. Superintg Engr's Office 4th Div.
Madras 10th August 1865.*

*From
Colonel J. M. Voileau R.E.
Superintending Engineer 4th Div.*

*Colonel Charles A. Orr R.E.
Secretary to Government
Public Works Department*

*Sir
I have the honor to submit
for the sanction of Government 22
Estimates as per accompanying
List for certain works in connection
with the Kumbum Kal Channel
which forms part of the Palar
Project in Anjeveram Talook
Madras District amounting in
the aggregate to Rupees 7828. The works
are reported by Mr. Sub Engineer
Maitland to be very necessary for
the safety of the Tank fed by the
Kumbum Kal Channel.*

*2 — There is a sum of Rs. 8,703.
Entered in the current year's Budget
for*

*Enclosures
22 Estimates
1 List*

for the Polar Project, out of which
 Rupees 2988 have been already allotted
 for works remaining incomplete
 on the 30th April 1865, leaving a balance
 of only Rupees 5715 to meet the costs
 of the above estimates, which I
 beg to recommend may be allotted
 for expenditure during the current
 year -

3. The remaining sum if
 absolutely required in this year
 will eventually be applied for
 from any savings that may be
 available.

I have the honor to be,

Sir

Your most obed^t servant

Arthur Colclough

Superintg Engineer 4th Div

List showing the estimates submitted for sanction in connection with the Kumbhal Project.

No.	Names of Works	Amount
1	Repairing Yashcheer large tank & Calingulah.	880
2	Re-Constructing 8 and 17 yards sluices to do.	393
3	Repairing Yashcheer Madavan Langul.	73
4	do Kanam Langul.	193
5	Restoring Khodier Hard Kan Langul & Constructing 7 yards sluice.	184
6	Repairing Khodier large tank front slope & Constructing rivetment.	500
7	Constructing Calingulah of 10 yds to Serivunjeer Katar tank.	400
8	do do of 12 yds to Paradur tank.	440
9	Repairing masonry falls & sluices & attached to the Kumbhal.	290
10	Improving Meloor Langul & Constructing 6 yards sluice.	316
11	Repairing Serivunjeer & Nattarasumpitt Misa tank and 3 sluices.	1117
12	Constructing 6 yds sluice & 12 yds Calingulah to do.	516
13	Repairing Serivunjeer Katar tank.	530
14	do do Puder.	338
15	do Sandamungalum.	310
16	Re-Constructing 2-8 yards sluices do do.	190
17	Repairing Sandamungalum Arasen tangle.	144
18	Constructing 5 yards sluice to do.	70
19	Repairing Sandamungalum Pitt Langul.	109
20	Constructing 6 yards sluice to do.	76
21	Repairing Aereavakum tank Bund and 8 yards sluice.	334
22	Constructing 6 yards sluice and 8 yards Calingulah to the tank.	425
Total Rupees		7828

Supg. Engr's Office
4th Division -
Dated 10 Aug 1865.

Prilean Col. R. B.
Superintg. Engineer 4th Div.

6-2-73

Received 13th Sept 1865
from the
Honble Secy to Govt
of Madras
100 Rs. 119 84.

The Secretary to Govt
of Madras

Dated 10th
Sept 1865

B. D. D. 1324.

Submits for sanction
22 Estimates for certain
works in connection with
Kumbhal Project
which forms a part of
the Palace Project in the
Kumbhal Project.

2404-1865
The Secretary to Govt
of Madras
100 Rs. 119 84.

sanction the estimates submitted
with this letter amounting to Rs. 7828
for works required in connection
with the Kumbhal Project
in the Madras District.

The estimate on the work
during the current year will be
charged against the estimate
for the year 1866, of which
the Kumbhal Project forms
an integral part.

The estimate should
have been corrected so as to
correspond in amount with the
estimate in the list enclosed in the
letter of the 10th Sept 1865.

2404-1865
The Secretary to Govt
of Madras
100 Rs. 119 84.

9/29/84/16

Brown 19 Aug 8/65-13.46.469

No 24069-13 Aug 1984

(16)