

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. <i>3645</i>	Press ~~Mis.~~
<i>21-22</i>	
Dated <i>1-12-</i>	<i>1865.</i>

Not to be folded or roughly handled

15

*Proceedings of the Madras Government, Public Works Department,
1st December 1865.*

No. 27. Read the following letter from the Postmaster General, Madras, to the Secretary to Government, Public Works Department, dated Madras, 23rd November 1865, No. 5,906 :—

I have the honor to submit a plan and estimate, amounting to Rupees 900, for a Post Office and residence for the Deputy Postmaster at Madanapully, which have received the sanction of the Director General of the Post Office in India, and request Government will be pleased to arrange for the inclusion of the project in the Public Works Budget, agreeably to the provision at page 31, paragraph 99 of the Public Works Code.

No. 28. ORDER THEREON, 1st December 1865, No. 3,645.

CIVIL WORKS, No. 7.

The Government approve of the estimate for the construction of a Post Office and residence for the Deputy Postmaster

* Rupees 890, incorrectly entered as Rs. 900 in the Postmaster General's letter. at Madanapully, in the Cuddapah District; but as its amount* is less than Rupees 2,500, and the work cannot, therefore, be entered in the Budget, the Superintending Engineer of the 3rd Division will apply for a grant, after the 1st May next, from the Reserve of 1866-67.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,

Secretary to Government.

To the Superintending Engineer, 3rd Division.

„ Accountant General.

„ Controller of Public Works Accounts.

„ Postmaster General.

„ Public Department.

Erd. S. T. Augustin.

New York

Civil Building Abstract Estimate
 District Buddapak Talug Madanapalle
 Town Madanapalle
 Work Constructing a Deputy Postmaster's Residence

Quantity	Description of work	Rate	Amount	Total.
43 Cys	Roughstone in clay	1 4	53 12	
7½	do Brick in clay	2 4	16 14	
50½	do Sun burned bricks in clay	1 4	62 12 5	
2½	Squares of plastering with cast chm	2	4 8	
18	do offpointing to stone work in chimneys	4	4 8	
5 ⁵³ / ₁₀₀	Squares of Terracing with country wood joists bamboomats jungle leaves and flooring with mud	6	31 15 8	
19 ²⁸ / ₁₀₀	Squares of plastering with mud and white washing	10	12 10	
2 ¹⁷ / ₂₀	do Flooring and plastering with mud	6	1 1 1	
73	Running feet coping compound wall with stone slabs and mud	1 4	6 1 4	
67½	Cft Country wood	1 4	84 6	
12	Pillar Platis (Stone Slabs)	4	3	
4	Country wood battin doors	11 6	45	
1	do Ventilator with wooden bars	3	3	
15	Running feet Stone Slabs	2 8	2 8	
35	Cubic yard Earth work	2	4 6	335 13 4
	Sundries		14 2 8	
	Total Estimate Rupios		350	

Pre: Supr's Office
 Madanapalle
 31st August 1885

J. H. M. Major
 Executive Engineer
 Capt. M. Madanapalle Range
 Supr. Engineer & Division

7774698/85

Abstract Estimate

for constructing a

Refractory Pot Still

and accessories

amounting to \$1350

from 11/15/85

Civil Works Public Works Dept
No 36115
Proceedings of the Madras Government
Under date the 1st Nov 1865
Read the following

From the Postmaster General

Requests arrangements
may be made for inclusion in
P.W. Budget of the project of the
Post Office Residences for the Deputy Postmaster
Madras fully sanctioned by the Government.

The Government
approve of the estimate
for the construction of
a Post Office and Re-
sidences for the Deputy
Postmaster at Madanapalle,
in the Chingleput Dis-
trict, but as its amount
is less than Rs 2,500,
and the work cannot
therefore be entered in
the

- Rs 890 - incorrectly
entered as Rs 900 in the
Postmaster's letter.

1865
From
The Postmaster General,
Madras.

To
The Chief Secretary to Government,
Madras
Fort Saint George,

No. 5906

Dated 23rd November 1865
Received 24

Answered

2-6-65

23615-1218000/65
23615-1218000/65
23615-1218000/65

7-2

the Budget, the Super.
intending Engineer of
the 3rd Division will
apply for a grant, after
the 1st of May next, from
the Reserve of 1866/67.

W.H.

To
6 The L. Eng. 3rd 18 1/2 specifications ✓
3 " Accl Cent ✓
4 " Monticello ✓
2 " Post. H. Cent ✓
11 " Public Works ✓

36

6

Dec 2nd December

1865-24th
Maryland

1865-24th
Maryland

1865-24th
Maryland

1865-24th

29