

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 881

633-634

Press
Misc

Dated 31-3-1863

Not to be folded or roughly handled

9

*Proceedings of the Madras Government, Public Works Department,
31st March 1865.*

No. 633 Read the following letter from Captain G. M. PAYNE, Executive Engineer in charge of the Superintending Engineer's Office, 8th Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Madras, 25th March 1865, No. 2,974:—

SIR,

I have the honor to forward, for the sanction of Government, an estimate of Rupees 212 for re-constructing a shed at Vuttanum Salt pan in the District of Madura; the original was forwarded by the Collector, but was not drawn up in proper form. I beg permission for the transfer of this amount from the sum authorized for minor new works under the head "Communication," as per margin.

Allotment for minor new works "Communication" Vide G. O. No. 2,126, dated 25th July 1864 Transferred to Civil buildings, Vide G. O. No. 679, dated 10th March To be transferred to do do. Vide letter No. 2,845, dated 11th March 1865, from the Superintending Engineer Balance available	rs. 500 13 188 201 299
---	--

No. 634. ORDER THEREON, 31st March 1865, No. 881.

1. The estimate is sanctioned.
2. The transfer of funds recommended by the Superintending Engineer is approved.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.
" Accountant General.
" Controller of Public Works Accounts.

Exd. S. T. Augustin.

Ab. back Estimate N^o 62 of 1064/65

3

Lichtstrahl Fractura

Work Reconstructing a Load of 31 x 9 at ^{Thermot} Vacuum Salt Pan

(5) Quantity	Description of work	Rate	Amount	Amount of each part
49½	Days of removing old wall running and dwelling floor——— at	" 1 "	3 1 6.	"
104	Days of New brick in mud——— at	1 4 "	130 " "	"
1000	Square feet of thatching with jungle wood, raffia reapers, palm-leaf leaves by making use of a portion of old materials——— at	3 " "	32 6 5	"
12	Collar pieces of Palm-leaf each——— at	" 8 "	6 " "	"
16	Wooden posts 10 feet long each——— at	" 4 "	4 " "	"
1	Ridge pole———	" 1 "	1 " "	"
2	Hindus with wooden rails by each at	5 " "	10 " "	"
	Whitewashing———		2 " "	"
	Plastering with mud, removing old roof and Sundries———		11 0 1	200 " "
	Constructing a Temporary Shed 10 x 3 yards with the materials to be removed from the Tha Thanda Thamin Salt Pan which is abandoned———		12 " "	12 " "
	Total Rupees———			212 " "

18th May 1864.

(Signed) V. H. Loring
Collector.

Geo. A. Taylor Captain
Executive Engineer in charge of Inspection
Eng'g Office of L. I. Co.

No. 2974.
From

Superintending Engineer's Office 8th D.
Madras 25 February 1865

Captain G. M. Payne
Esq. Engineer in charge of the Sub. Engrs.
Office 8th D.
Colonel C. A. Orr Esq.
Secretary to Govt. S. W. D.

Sir,

I have the honor to forward for
the sanction of Government an Estimate of Rs
- Rs 212 for reconstructing a shed at Tutta.
near Salt Pan in the District of Madurai.
The original was forwarded by the collector but
was not drawn up in proper form. I beg permis-
sion for the transfer of this amount from the
sum authorized for minor works under the
head "Communication" as per margin.

I have &c

G. M. Payne Captain
Esq. Engineer in charge of the Sub. Engrs.
Office 8th D.

Attachment for minor work Communication vide G.O. No. 2126
dated 25th July 1864.
Transferred to Civil Buildings vide G.O. No. 679 dated
15th March 1865.
To be transferred to do do vide letter of 25.4.5 dated
11th March 65 from the Sub. Engrs. Office 1888.
201-0-0
Shall be available 297-0-0

1000/1106/65

No. 62 of 1864/

Collected Estimate
for reconstructing a shed
at Tutta
in the District of Madurai
Madras (212) - 0-0-0
and further.

From 31st March 1865 - 0-0-0

