

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 1484	Press
17-18	~~Mis.~~
Dated 1 — 6 —	1866.

Not to be folded or roughly handled

No. 17. Read the following letter from the Officiating Superintending Engineer, 8th Division, to the Secretary to Government, Department Public Works, dated Madura, 17th May 1866, No 131.—

2 Detailed Estimates.
2 Abstract do
2 Specifications.
2 Traffic Returns.

1. With reference to paragraph 58 of G. O. No. 405, dated 1st February 1866, I have the honor to submit for the sanction of Government.—

1 Estimate for maintaining three miles of the newly made portion of Trunk Road No. 8, Tinnevely District Rs. 450
2 Do. do. do. the Beach road at Tuticorin do. „ 300

2. The newly made portion of Trunk Road No. 8 was commenced on the 14th July 1864, and completed on the 6th January 1866, at a cost of Rupees 10,631-13-5, and is now in fair order.

3. The Beach road at Tuticorin was commenced on the 1st July 1857, and completed on the 30th April 1859, at a cost of Rupees 4,625. An estimate of Rupees 3,508 was entered in the Budget * G. O. No. 2,322, dated 16th December 1856. for 1857-58 for this road, and the merchants* at Tuticorin contributed an additional sum of Rupees 1,500, making a total of Rupees 5,008. This road has been heretofore maintained from the Discretionary allowance, and was in good order last month.

4. Specifications, detailed estimates, and traffic returns are also forwarded as required in G. O. No. 2,705, dated 14th September 1865.

No. 18. ORDER THEREON, 1st June 1866, No. 1,734.

CIVIL WORKS, No. 5.

The Government sanction the estimates of Rupees 450 and 300 respectively for the maintenance of three miles of the road from Palamcottah to Tuticorin and of the Beach road at the latter place. They observe that provision for these allowances has been made in the Budget for 1866-67.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division, with two Reports.
„ Controller of Public Works Accounts.
„ Accountant General.

Exd. S. T. Augustin.

was entered in the Budget

No. 131

Sup^y Engineer's Office 8th Divⁿ
Madras 17th May 1866

From

Captain H. L. Prudergast R.E.
Off^y Sup^y Engineer
8th Division

To

Colonel C. A. Orr R.E.
Secretary to Government
D. P. D.

Sir,

With reference to para 58 of G.O. No. 405, da-
ted 1st February 1866, I have the honor to sub-
mit, for the sanction of Government,
1 Estimate for maintaining
3 miles of the newly made portion
of Trunk Road No. 8, Tennewelly District Rs. 150
2 Do Do Do the Beach Road
at Tuticorin Do 300

Rs. 450

The newly made portion of Trunk Road
No. 8, was commenced on the 14th July 1864, and
completed on the 6th January 1866, at a cost
of Rs 10631-13-5 and is now in fair order.
The Beach Road at Tuticorin was com-
menced on the 1st July 1857 and completed on
the 30th April 1859, at a cost of Rs 4625. An
estimate of Rs 5508 was entered in the Budget

Encls 8
2 Detailed Ests
2 Abstracts
2 Specifications
2 Traffic Returns

for 1857/58, for this road; and the merchants
at Tuluco contributed an additional sum
of Rs 1500, making a total of Rs 5008. This
Road has been heretofore maintained from
the Discretionary allowance, and was in good
order last month.

L. O. No 2322
dated 16 Dec 1856

• Specifications, detailed Estimates and
traffic returns, are also forwarded as required
in L. O. No 2705 dated 14 September 1860

I have the
H. S. Pendergast
Offg. Sup. & Engineer & D^y
Captain R. L.

Thunders

Abstract of Details and Graveling \$8.60
 as per the details estimate

		No in the detailed estimate	
1	75	Graveling	Cubic Yards
			Price per cubic yard
2	50	Graveling	No in the detailed estimate
			Cubic Yards
			Price per cubic yard
3	1	Graveling	No in the detailed estimate
			No
			Salary for each per man per
4	1	Graveling	No in the detailed estimate
			No
			Salary for each per man per

4 - 1/2 days of Graveling
 at 50 cents per day
 2.50

Graveling
 1 day
 1.00

1/2 day of Graveling
 at 50 cents per day
 .25

O 272125/18

2/389/66

Enclosure No 1 in a letter
from the Off^r Sup^r & C^o
to the Sec^y of Gov^t
No 131 dated 17th May 1866

O 272125/18

4th or 5th Range Survey
Estimate for annual grant
for the maintenance of the Beach
Road at Tulicorin Amounting
to Rs 300, 0, 0-

Public Roads Repairs
Abstract Estimate No 1865-66
District Tinnivelly
 Estimate for annual grant for the maintenance of
 Beach Road at Tintorum Length 1600 yards.

Quantities	Description of Work	Rate	Amount	Amount for each part
cubic yards				
75	at <u>Metalling</u>	1	75	
50	at <u>Gravelling</u>	2	100	
1	<u>Mulo cooly</u> For 12 months each	6	72	
1	<u>Assistant</u> For 12 months each	3	36	
	<u>Sundries</u> per month	3	36	295 8
			4 8	14 8
	<u>Total Repairs</u>			300

11th Range Office Supt
 Sattur 5th March 1866
 Under Secretary
 Mr. Subbarao
 Collector
 Mr. Subbarao
 District Engineer
 Mr. Subbarao
 District Surveyor
 Mr. Subbarao

6

14th Range Office Survey
Cattaraugus March 1888
L.D.W.

Thos. C. C. C.
Superior Charge
L. H. C. C.

1st on Station Range Day
 Station out of Supply Station
 at Station, on Beach, was
 from 15th Station to 14th Nov
 1885

2/29/125/11

Enclosure is 2 in a letter
 from the Officer at the
 8th to the Secretary of
 the 131 Station of the 11th

2/29/125/11

2/29/125/11
 8th Nov 1885

Quantity	Description of Work	Rate	Amount	Amount of each part
3	Labor Milemen with additional for 12 months	6	216	
180	Material Cement broken Stone at	14	157 8	
90	Gravel at	12	67 8	
	Sundries		9	
Total of Estimated Expenses			450	

12th Range Office, New York
 Palamottah
 17th Range 166 Submarine Light
 Capt. R. H. P. P. P.
 1885

De Cham
 Sub Engineer in
 Charge of 1st Range
 P. H. P. P. P.
 1885

Return to Survey Traffic of Road No. 8.

Name of Road	Place from which observation taken	Date on which the observation taken	Cattle				Cattle				Horse	Horse	Foot Hops.
			Goats	Swelling	Empty	Fat	Goats	Swelling	Empty	Fat			
Road No. 8 New	At. Vigiaragana, Transition from East to West from West to East	From 11 th to 13 th	200	56	94	350	26	50	76	4	5	"	
			101	25	47	173	13	28	41	"	4	"	
			99	31	47	177	13	22	35	4	1	"	

Superintendent
 Capt. R. B. Sub Engineer
 In charge of Range
 D. M. Mun

Estimate for maintaining the newly made 3 miles of Road No. 8
 Length 3 miles
 3 mile men with assistants or monthly pay 3 mile
 material
 chosen one as to log to make log 150
 ground at 20 to 25 to 30

13890/66
 1135/66
 16/272/66
 Estimate for maintaining the newly made 3 miles of Road No. 8
 Length 3 miles
 3 mile men with assistants or monthly pay 3 mile
 material
 chosen one as to log to make log 150
 ground at 20 to 25 to 30

116 of 1865/66
 Estimate for maintaining the newly made 3 miles of Road No. 8
 Length 3 miles
 3 mile men with assistants or monthly pay 3 mile
 material
 chosen one as to log to make log 150
 ground at 20 to 25 to 30

Public Works Department
 No 1734
 Proceedings of the Madras Government
 under date the 1st June 1866
 Read the following.

From the Officiating Superintending Engineer
 of the 8th Division.

(N E. No 131 dated 17th May 1866.)

The Government sanction
 the estimates of Rs 450 + 500
 respectively for the main
 renance of three miles of
 the road from Palamcottah
 to Tuticorin and of the
 Beach Road at the latter
 place. They observe that
 provision for these allowance
 has been made in the
 Budget for 1866/7.

The Engineer & Surveyor
 Controller
 and General

APB

3/135/126
 From the Office of the
 S. P. W. & S. D. & S. D.
 of Road No 8

J W B H Dept.
Pro: of Govt for Cane

Apr 1734

(8)
Pro: of the Madras Govt

Of the Cane Dept

Estimates amounting
in the aggregate, to Rs 750 for
the maintenance of Beach, road
and road from Palamcottah
to Tuticorin, Tinnevely Dist.
Sanctioned &c.

A. 17. 18.

26 May 1866 On 2102