

(1) Number of pages 102(2) Date of repair 10-1-66(3) Initials of the Referencer **MADRAS RECORD OFFICE.****Government of Madras.***Public Works* **DEPARTMENT.**G.O. No. 1794Press
Mis.134-135Dated 7-61866.**Not to be folded or roughly handled**

98

18

*Proceedings of the Madras Government, Public Works Department,
7th June 1866.*

No. 134 Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Department Public Works, dated Cuddalore, 30th May 1866, No. 33 :—

1. I have the honor to submit, for the sanction of Government, an estimate amounting to Rupees 5,530, accompanied by plan and specification, for constructing two married quarters in one block for the Sappers and Miners at Bangalore.

- 1 Plan.
 - 1 Abstract Estimate.
 - 1 Specification.
 - 1 Block plan.

2. The plan, which has been approved of by His Excellency the Commander-in-Chief and the Sanitary Commission, is, for uniformity's sake, as like the quarters already built, under the sanction accorded in G. O. No. 2,975, dated 15th October 1864, as possible.

3. The cost of the work will be met from the allotment of Rupees 7,000, granted in the current year's Budget for additions to the Barracks occupied by the Sappers and Miners.

No. 135 ORDER THEREON, 7th June 1866, No. 1,794.

MILITARY WORKS, No. 4.

The estimate, amounting to Rupees 5,530, submitted with this letter, for the construction of two married quarters in one block for the Sappers and Miners at Bangalore is sanctioned for immediate execution from the funds which have been specially allotted for the work in the current year's Budget.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division, with Report.

- .. Accountant General.
- .. Controller of Public Works Accounts.
- .. Military Department.

Exd. S. T. Augustin.

Abstract Estimate No 50 of 1865/66
Carlonment of Bangalore
Work Constructing two married Quarters in one Block
for Sappers and Minars at Bangalore

Quantity	Description of Work	Rate	Per	Amount	Total
325-2	Left of Excavation	"	1	cft	17
32-1/4	do Foundation Stone in Chunar	"	2	do	406
325-2	do Basement Stone in Chunar	"	2	do	231
1786 1/3	do Brick in Chunar	"	2	do	954
145-1/4	do Brick work in Chunar	"	4	do	72
65-58-3/4	do	"	4	do	96
286	do	"	4	do	282
38	do	"	4	do	279
1220 3/4	Sqrs of Plastering	2	8	Sqrs	279
1146 3/4	do White washing	"	2	do	9
59 1/4	do Blue washing	"	3	do	11
52 1/5	do	"	3	do	11
292	Left of Cornice Work	"	4	Left	73
145-6	do Stone Steps	"	3	do	27
20 3/4	Sqrs of Daring	8	"	Sqrs	162
1000	Filling the Basement	"	1	cft	5
8	Rafters Nails Purlins	"	9	each	"
152	do Common Rafters	"	6	do	5
80	do Verandah	"	7	do	3
57 1/2	Left of coping over Compound wall	"	3	Left	11
2	Trusses Complete	40	"	each	80
379-2-4	Left of Teak wood wrought & put up	3	2	cft	1158
380-2-4	Sqrs of Roofing	16	"	Sqrs	303
18 2/5	do Sloping terrace for Verandah	18	"	do	259
14 4/10	Ridge Ventilators	3	7	Left	194
58	do for out houses	3	7	do	201
47	do	3	7	do	163
32	Pairs of half pannelled & half	35	"	each	111
2	mentioned door with frame complete	35	"	each	70
	Carried Over				4503

Quantity	Description of Work	Rate per unit			
6	Brought over				45
8	Pairs of half pannelled and of				55
	venetian doors with frames 3x5	18			144
3	Pairs of Battened doors with				25
	frames for shut houses 3x6	18			54
8	Pairs of Venetian windows				25
	shutters with frames 3x5	25			200
12	Swing windows - 3x1 1/2	9			108
2	Privy Seats	3			6
11	Inventory Boards	12			132
13/14	Boards for Marking	5			65
13/14	Painting the doors & windows green	5			65
18	Wood Oiling Purlins Rafters &c	2			36
					5266
	Sundries				264
	Total Rupees				5530

Eng: Engineers Office
 Bangalore
 20th April 1866

H. Mullach - Captain R.E.
 Executive Engineer Bangalore

M. D. S. S. S. S.
 Superintending Engineer

N. 33.

Superintending Engineer's Office,
Cuddalore 30th May 1866.

From
The Superintending Engineer,
5th Division.

To
The Secretary to Government,
H. P. W.

Sir,
I have the honor to submit for
the sanction of Government, an estimate
amounting to Rs. 5530, accompanied
by Plan and Specification, for constructing
two Married Quarters in one block for the
Sappers and Miners at Bangalore.

2. The Plan, which has been approved
of by His Excellency the Commander
in Chief and the Sanitary Commission,
is, for uniformity's sake, as like the
Quarters already built, under the sanction
accorded in A. O. Wigg's dated 15th October
1864, as possible.

3. The cost of the work will be met from the
allowment of Rs. 7000, granted in the

Enclosed

Military: and
Administration
From
The Secy. Engineer

25 8772273/66
The Super Engineer
5th Division
Cuddalore

Subscribed
Received

Abstract Estimate

No. 50 of 1865/66

Estimate of Bangalore

Fort connecting line masonry

and masonry in one block

for Sappers and Miners

at Bangalore

Estimate No. 5530

I have the honor to be,

Yours most obedient Servant,
E. J. Bond Smith C. E.
Superintending Engineer & Aviator

PROCEEDINGS of the **MADRAS GOVERNMENT**
under date the 7th June 1866
 Read the following

*the Department Engineer
of the 5th Division*

(Here enter No. 33 dated 30th May 1866)

The Estimate amounting to Rs 5,530, submitted with this letter, for the construction of two married Quarters in one block for the Suppers and diners at Bangalore is sanctioned for immediate execution from the funds which have been specially allotted for the work in the Current Year's Budget.

To
The S. Sup^rs & Justices of the Peace
in A. C. G. R.
In Court M.
In which, Sept^r - 1807

Yours

On July 18th 1866, I deposited
 5th Division,
 No 2293
 The charge of Captain
 John D. J.
 Division,
 to the Secretary to the
 D. M.
 dated 30th May 1866
 received 30 miles
 No 233.
~~Enclosed is~~
 28th June 1866
 forwarding for examination
 estimate of \$5000 for
 conducting two barges
 from one dock for the
 Captain's stores and blankets
 etc 1794 - 2nd June 1866

P. W. 186 O. Department.
Pr. of Post for 1 line
No 1794

PROCEEDINGS OF GOVERNMENT *of Massachusetts*

Dated

An estimate amounting
to Rupees 5,530 for the construction
of married quarters for the Salt
and Miners at Bangalore
sanctioned.

131-100