

(1) Number of pages.....C.....

(2) Date of repair.....1-1-1911.....

3 Initials of the Referencer.....

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 1887	Press
342-343.	Mis.
Dated 16-6-	1866.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department.
16th June 1866.

No. 342. Read the following letter from the Special Executive Engineer, East Coast Canal, to the Secretary to Government, Public Works Department, dated Mount Road, 8th June 1866, No. 17 :—

• Rupees 220.

eney No. 3 Salt channel at Vayalur, for
1 Emergent estimate.

commenced at the earnest request of the Salt Department.

1. I have the honor to forward
the enclosed emergent estimate* for deep-
ening No. 3 Salt channel at Vayalur, for sanction of Government, and at the same
time inform you that, pending the sanc-
tion of Government, the work has been

No. 343. ORDER THEREON, 16th June 1866, No. 1,887.

CIVIL WORKS, No. 57.

The estimate is sanctioned. The
Superintending Engineer of the 4th Di-
vision will be requested to provide the
necessary funds from the *Repair* allotment for the Madras District.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To W. Fraser, Esq. C. E., Special Executive Engineer.
" Superintending Engineer, 4th Division.
" Accountant General.
" Controller of Public Works Accounts.

Ed. S. T. Augustin.

Salt channel

Survey Estimate

Repairs 32

Detailed Estimate N^o 3 of 1866/67

District Madras

Talug Ponnary, Village Vayalur.

Work.- Deepening the N^o 3 salt channel at Vayalur.

Vide Madras Kotars Salt Superint^t letter N^o 47 dated 5th June 1866

Particulars of work	Measurement			Cubical Contents
	Length	Breadth	Depth	
<u>N^o 1, Earth work</u>	<u>78</u>	<u>78</u>	<u>78</u>	
Deepening N ^o 3 salt channel	66	5	.33	109
Do Do	233	5	.5	582 $\frac{1}{2}$
Do Do	301	5	.5	752 $\frac{1}{2}$
Total Earth work Cubic yards				1444

E. C. Canal Office
Church Park
Mount Road
8th June 1866
C. Narayana
Estimator

William Ross C.E.
Special Em: Engineer

Specification

The Canal to be deepened by the depths marked in the Estimate, the bottom width to be 5 yards, and the slopes 2 to 1. — The spoil to be laid at the back of the present banks and the berm to be thoroughly cleared of all loose earth.

E. C. Canal Office }
Church Park }
Mount Road }
8th June 1866 }
D. Manning }
Estimate }

William Manning J.C.

Special Secy: Engineer

Abstract

No.	Description of Charges	Quantity	Rate			Amount			Total
			Rs.	4.	0.	Rs.	4.	0.	
1	Earth work for deepening Nos 3 Salt Channel at Vayalar.	1444	2	1	0	210	9	4	
	Gravels, not including carting establishment at about 5 percent	-	-	-	-	9	6	8	
	Total Estimate Rupees		-	-	-	-	-	-	220

E. C. Canal Office }
Church Park }
Mount Road }
8th June 1866 }
D. Manning }
Estimate }

William Manning J.C.

Special Secy: Engineer

No 17.

E. C. Canal Office
Church Park, Mount Road
8th June 1866.

From
W. Fraser Esq. E. C.
Special Ex: Engineer

To
Colonel G. A. Orr R. E.
Secretary to Government P. W. D.

Sir.

I have the honor to forward the
enclosed Emergent Estimate for deepening No. 23
Salt channel at Vayalar, for sanction of
Government; and at the same time inform
you that, pending the sanction of Government,
the work has been commenced at the earnest
request of the Salt Department.

I have the honor to be
Sir

Your most Obedt Servant

William Fraser E. C.

Spec Ex: Engineer

+ No 220

Enclosure
1 Emergent Estimate

From

W. Fraser Esq. E. C.

Spec Ex: Engineer

E. C. Canal

To Col. G. A. Orr R. E.

Secret & Govt
P. W. D.

Dated 8th June 1866
R. E.

P. W. D.

Details of Abstract Estimate

for deepening No. 23 Salt channel
at Vayalar.

Amount of Estimate Rs 220.

22 May 2014
Mr. J. C. Smith
Vicksburg, Miss.
123 St.

W. H. Brown & Co
Special Em: England

Colonel A. C. C. B.
Secretary to Government
17047. B

Dear
Mother - I
love you

2000

Feb 1884. 16 June 1886

Forwarding our letters

for deepening 9-23 salt

Journal of the
Department of Government

With an order

Die Mücke

1887/12/1888

The Estimate is sanctioned -
The Superintending Engineer of the 4th Divⁿ
will be requested to provide the neces-
sary funds from the Dehais al-
lotment for the Madras District.

Good Land's Groves
16th June 1886

Attest
To H. Green Esquire, C. E. Special Sec. General

Superior Heating Engineers, & Co., Ltd.

Accidental Mortality

Wm. J. D. D.

Dec 18th 1890

94

20342.243.

e. 130 June 1856. N^o 14 June