

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 1947	Press
471-472	Mis
Dated 21—6—	18 66.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
-21st June 1866.*

No. 471. Read the following letter from the Superintending Engineer, 7th Division, to the Secretary to Government, Department Public Works, dated Coimbatore, 14th June 1866, No. 43:—

With reference to the grant of Rupees 19,413, made in G. O. No. 1,645 of 23rd May 1866, for carrying on the work of the new Periah Ghaut, I have the honor herewith to re-submit* for formal sanction the estimate of Rupees 78,000 with other papers relating to that work, which were returned to me, undisposed of, with G. O. No. 839 of 14th March.

1 Plan.

1 Abstract Estimate with Specification.

No. 472. ORDER THEREON, 21st June 1866, No. 1,947.

CIVIL WORKS, No. 71.

1. The Government sanction the estimate, amounting to Rupees 78,000, for opening the new Periah Ghaut in the Malabar District.

2. The outlay on this work up to 30th April 1866 amounted to Rupees 18,450, and Rupees 19,413 have been allotted for expenditure during the current official year.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer of the 7th Division, with one Specification.

„ Accountant General.

„ Controller of Public Works Accounts.

Exd. S. T. Augustin.

Malabar District D. P. M. North Wynad Range
 Estimate No. 80 of 1865-66.
 Estimate of the probable cost of constructing the new Perialb
 Ghaub

Quantity	Description of work	Rate	Amount	Total
77143	Cut & grade of earthwork	1 " - 15 9/11	1528 9 7	
20355	D° of gravel	1 " - 14 1/2	5088 12 "	
17142	D° of Soft Stone	1 " - 14 1/2	17142 "	
58014	D° of Blasting rock	3 " - 14 1/2	17142 "	
6747	D° of rough Stone revetments	1 " - do	6747 "	
140	Outlets from cheek drains into side drains	1 8 " each	210 "	
140	Open and paired cross drains	6 " - do	840 "	
11	D° for culverts	50 " - do	550 "	
8	Miles of balling the road with gravel	220 " - mile	1760 "	
3	D° of rough Stone parapets 3' x 1 1/2'	900 " - do	2700 "	
6	Coaly lines	150 " - each	900 "	
2	Engineers and Superintendent of Office	200 " - do	400 "	
	Compensation for 960 Sign posts of land	200 " - each	39 10 5	
	D° for 500 Coffee plants	8 " each	250 "	
	Land		1532 " - 74000 "	
	Training and other expenses to 30 April 65		5000 "	
	Add! for attention at Dept of Grant		1000 "	
	D° Improvement of levels at the top		1000 "	
	Total Rupees			78000 "

Total Seventy Eight Thousand Rupees

Super Engineer's Office 704
 Bellary 24th January 1866
 Calicut - 24th February

W. Walker Esq. M. A.
 Superintending Engineer 704

Chennai

Public Works Department.

1947

PROCEEDINGS of the MADRAS GOVERNMENT

Under date the 21st June/66
Read the following

Show the Supy Exp 17th June (Here enter No. 143 dated 14th June 1866)

The Government
sanction the Estimate
amounting to Rs. 78,000
for opening the new
Perish Ghaut in the
Malabar District.

N. W. M.

The outlay on this
work up to 30th April 1866
amounted to Rs. 18,150,
and Rs. 19,113, have been
allotted for expenditure.

The S. Supy 17th June with one specific
31 Dec 1866
to Controller
during the Current Official year
24
22nd June
A.B.

P. W. 1867 Department.
No. of Cont. for
No. 1947

PROCEEDINGS OF GOVERNMENT.

Dated 2nd June 1866

Back

No 43 Superintending Engineer's Office
Coimbatore 14 June 1866

From Lieut. Col. G. H. Walker R.E.
Superintending Eng. of Dist.

To Colonel G. A. O. R.E.
Secretary to Government D.P.
Madras.

Sir,
With reference to the grant of Rs. 19,418 made in G.O. No. 1645 of 23 May 1866 for carrying on the work of the
Enclosures. 1 Plan New Perish & cant, I have the honor
1 Abstract herewith to resubmit for formal sanction
1 Estimate with spec. the Estimate of Rs. 78,000 with other papers
1 Provision relating to that work, which were returned to me
undisposed of with G.O. No. 839 of 14 March.

I have the honor to be
Your most obedient servant
G. H. Walker Lieut. Col. R.E.
Super. Engineer 1st Division

R.H.

A 471. 472

By Order of the
Jt Secy of Govt for June.
The Supr Intsr
7th Dec

To
The Secretary to Govt
D.P.W. Morris

No 43
dated 14 June 1866
Recd / R. v. v.

Enclosures 3
Surveys returned Dec 47/96
Resubmits for sanction
of Government an Estimate
of Rs 78,000 for carrying on
the work of New Perak
Grant.

A. 47/1

1947 - 21st June 1866