M.R.O. 1—77,006—8-6-37.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 3111 Press Mis.

8—9

Dated 1—10— 1866.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
1st October 1866.

No. 8. Read the following Endorsement of the Superintending Engineer, 4th Division, dated Madras, 16th September 1866, No. 2,155:—

ESTIMATE No. 2.

Estimate of the cost of building Tiffin-rooms for the Presidency College.

Explanatory Remarks.

This estimate provides for the cost of building Tiffin-rooms to the College. In the original estimate (competition) a sum of Rupees 1,901 was put down as the cost of this work. The accommodation merely consisted of two rooms. In the present design a verandah or open space is placed between the rooms, and forms a feature possessing a great advantage over the original drawing. The estimate is raised to Rupees 2,640.

Specification.

The whole of the work will be executed in materials similar to those specified for the main building, the exterior work being plastered with lime and Sovekey plaster, and the accentuations formed in colored materials obtained from the School of Arts.

No. 88.

MEMORANDUM.

Forwarded to the Superintending Engineer, 4th Division, with plan.

(Signed) R. F. CHISHOLM,
Executive Engineer, Presidency.

2nd August 1866.

1 Plan.
1 Estimate.

1. Submitted to Government for sanction, with reference to their Order, No. 1,344, dated 28th April 1866.

2. The rates are much higher than those prevailing at the Presidency, but are probably the same as those admitted for the estimate of the New Presidency College, which, it is believed, were not checked in the Superintending Engineer's Office.

3. Funds may perhaps be provided by the Director of Public Instruction.

(Signed) A. J. M. BOILEAU, Colonel, R. E.,
Superintending Engineer, 4th Division.

No. 9. ORDER THEREON, 1st October 1866, No. 3,111.

CIVIL WORKS, No. 6.

1. The estimate, amounting to Rupees 2,640, for the construction of Tiffin-rooms in connection with the Presidency College at Madras is sanctioned; but as all available funds are required for the main building, the execution of the work must be deferred.

2. The Superintending Engineer's attention will be drawn to the Memorandum from this Office No. 13, dated 6th February 1866, under which estimates laid before Government should invariably be accompanied by a *letter*.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 4th Division, with Plan and Estimate.
" Accountant General.
" Controller of Public Works Accounts.
" Educational Department.
" Exd. S. T. Augustin.

25

Madras Presidency

Estimate No 2

Estimate of the cost of building Fifteen rooms for the Presidency College.

Explanatory Remarks

This Estimate provides for the cost of building Fifteen Rooms to the College - In the original Estimate (completion) a Sum of Rupees 1901/- was put down as the cost of this work The accommodation merely consisted of two Rooms. In the present design a Verandah or Open Space is placed between the rooms and forms a feature possessing great advantages Over the Original drawing - The Estimate is raised to Rupees. 2640. 0. 0

Specification

The whole of the work will be executed in materials Similar to those specified for the main building the exterior work being plastered with Lime and Sorakey plaster and the accentuations formed in Colored materials obtained from the School of Arts.

No 2155.


Submitted to Government for sanction
June 2.
1 Plan
1 Estimate
with reference to their Order No 1344
dated 28th April 1866.

2. The rates are much higher
than those prevailing at the
Presidency, but are probably the
same as those admitted for the Estimate
of the New Presidency College, which, it is
believed, were not checked in the Superintending
Engineer's Office.

3. Funds may perhaps be
provided by the Director of Public
Instruction.

A Lt Colonel RE
Supdt

Supdt Offices &c
Madras
16th Sept 1866



Madras Presidency

Estimate framed
by Mr. Schischalow of
the Cost of building
Two Rooms to the Lock
Hospital Rupees 2640.

30th July 1866.

Encl. No. 88 13 2 August

Forwarded to the Supt. Engr
4th Division with plan.

Chislwlen
Lt. Engr Pursdum

Dept. Rect. Despd
Rect. from Collector for Outstation
No. 3807
From
The Supt. Engineer
4th Division

To
The Secretary
to Government P.W.D.

dated 17th September 1866
Rec'd 18th " No. 2155.
Ch: 3

Submits Plan and Estimate for sanction received from R. F. Chisholm Esqre for the Fifth Rooms to the New Presidency College

No 81
C. 21st Sept 1866 / 66 D. 28th

ESO. 3111 — 1st Octr 1866.

1 Ex. Cl. P. 98

Public Works Department.

ESO 3111

PROCEEDINGS of the MADRAS GOVERNMENT.

Under date the 1st 6th 1866.

Read the following

From
The Supt Engineer of the 4th Division

(Here enter No. 2155 dated 17th Septr 1866.)

The Estimate, amount
ing to Rs. 2,640. for
the construction of Tiffin
rooms in connection
with the Presidency Colleg
at Madras is sanctioned
but as all available fund
are required for the
main building, the
execution of the work
must be deferred

2. The Superinten
attention will be drawn
to

to the Memo: from this Office No. 13, dated 6th February 1866, under which Estimates laid before Govt. should invariably be accompanied by a letter

To
6 Shts. Engr Given with Plans and Estimates
3 Acctt Sent
4 Circulars
11 Enclosures dispd

Dispd 2d October

34

12

1866 Sept.

Rec. of the Govt. for Oct. 1866

(7)

No. 3111

Rec. of the Madras Govt.

dated 1st Oct. 1866.

An estimate of Rs. 2640 for the Construction of Fifteen rooms at the new Presidency College, sanctioned. &c.

28-9.

21 Sanctioned 28th